CONST. NO. BR-I-40-3(155)

PROJECT NO.	YEAR	SHEET NO.
11003-3134-94	2014	

REVISIONS

NO.	DATE	BY	BRIEF DESCRIPTION
1	02-05-13	DWT	MODIFIED ELEVATIONS AND QUANTITIES
2	04-26-13	DWT	ADDED P.A.B.E., BARS F640E, YB500, YB501 AND NOTE



1 2 SECTION "B-B"
(NOT TO SCALE)



1 2 SECTION "C-C"
(NOT TO SCALE)



2 1 SECTION "D-D"
(NOT TO SCALE)

2 NOTE: CONTRACTOR TO VERIFY TOP OF ROCK ELEVATIONS AND ADJUST ABUTMENT REINFORCEMENT STEEL.



1 2 SECTION "E-E"
(NOT TO SCALE)



2 1 SECTION "F-F"
(NOT TO SCALE)



NOTE: THE COST OF MECHANICAL THREADED CONNECTORS AND THE COST OF THREADING THE COUPLER BARS SHALL BE INCLUDED IN THE PRICE BID FOR ITEM NO. 604-02.03. EPOXY COATED REINFORCING STEEL, L.B.

NOTE: DETAIL IS TYPICAL FOR CONSTRUCTION JOINT BETWEEN PHASES II AND IV.

COUPLER DETAIL
(NOT TO SCALE)

04/04/2014

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ABUTMENT NO. 1
DETAILS

BRIDGE NO. 11-10040-05.63 (EB & WB)
INTERSTATE 40 OVER HARPETH RIVER
CHEATHAM COUNTY
2014

DESIGNED BY D. JAMES/D. THOMPSON DATE
DRAWN BY ANGELA MOORE DATE
SUPERVISED BY D. JAMES/D. THOMPSON DATE
CHECKED BY JAMIE GILLESPIE DATE

JAMES + ASSOCIATES, INC.

BR-113-41