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DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2-3
UTILITY OWNERS, DROP OFF NOTES & PRE-CONST RIDE NOS. 4
GENERAL NOTES 5
SPECIAL NOTES 6
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

SAFETY APPURTENANCES AND FENCE

S-GR31-1 W-BEAM GUARDRAIL
S-GR31-2 MEDIAN DIVIDER GUARDRAIL
S-GRT-2 TYPE 38 GUARDRAIL TERMINAL

TRAFFIC CONTROL APPURTENANCES

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-16 11-01-11 ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-PBR-2 11-01-11 DETAIL FOR VERTICAL PANELS AND FLEXIBLE
DELINEATORS

T-S-11 06-06-11 DELINEATOR AND MILEPOST DETAILS

T-S-16 11-01-11 GROUND MOUNTED ROADSIDE SIGN AND DETAILS

T-S-20 11-01-11 SIGN DETAILS

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. SV. 2 __ROBERT RODGERS

DESIGNER __DIANE EVITT CHECKED BY__GORDON MASENGALE

P.E. NO. 98023-4217-04

PIN NO. 118761.00, 085058.0l1

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING
FENTRESS COUNTY

STATE ROUTE 22
FROM SR-296 (LM I7.62)

TO SHIRLEY ROAD (LM 22.40)
STATE ROUTE 296

FROM SR-28 (LM 0.00)
TO SR-52 (LM 3.02) a!i-_ :
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YEAR SHEET NO.

2014 1

HSIP-52(69)

TENN,

FED. AID PROJ. NO.

STATE PROJ. NO. 25004-3226-94, 25004-4226-04

FED. AID PROJ. NO. HSIP-296(10)

STATE PROJ. NO. 25009-3208-94, 25009-4208-04

REVISED 3-25-14: CORRECTED LANE MILES RESURFACED.
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RESURFACING, GUARDRAIL & PAVEMENT MARKINGS

STATE HIGHWAY NO.52 & 296 F.A.H.S. NO. XXX

25004-3226-94
25004-4226-04
BEGIN PROJ.

NO. HSIP-52(69) (RESURF).

LM 17.62

e \v}

STOCKTon Xd$
STOCKTON xGC

HICKS CEM,

END PROJ.

NO. HSIP-52(69) (RESURF).

PROJECT LOCATION

25004-3226-94
25004-4226-04

LM 22.40

Tinchtown 0-
BEATY =2

25009-3208-94

25009-4208-01
NO. HSIP-296(69) (RESURF).

END PROJ.
LM 3.02

25009-3208-94
25009-4208-04

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY

APPROVED:

P00 N

PAUL D.DEGGES, CHIEF ENGINEER

DATE .

APPROVED:

==

BEGIN PROJ. NO. HSIP-296(69) (RESURF).

NO EXCLUSIONS

JOHN SCHROER, COMMISSIONER

NO EQUATIONS

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

SR-52 TRAFFIC DATA

LM 0.00
SCALE
0 1 2 3 MILES
e —
SR-52 SR-2960  TOTAL
PROJECT LENGTH 4.78 3.02 7.81 MILES
TOTAL LANE MILES RESURFACED 9.56 6.04 15.60 MILES AADT (2013)

2650

APPROVED:

SR-296 TRAFFIC DATA

AADT

(2013)

4100 DIVISION ADMINISTRATOR DATE
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TYPE

SHEET

PROJECT NO. NO.

YEAR

RESURF

2014 HSIP-52(69) 2

25004-3226-94
25004-4226-04

HSIP-296(10)

*% NOTE %

A SAFETY EDGE SHALL BE
USED ON PAVEMENT EDGES.
SEE SPECIAL PROVISION

SP407SE FOR DETAILS.

25009-3208-94
25009-4208-04

SR-52 ESTIMATED ROADWAY QUANTITIES ,
LM 17.690 - LM 17.798 :‘12’)__( 22’ RDY _ 12"
LM 17.798 - LM 22.473 3 22’ RDY 3
ITEM NO. DESCRIPTION UNIT | QUANTITY — C S
(1)-] 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 500 P O :1 -
)] 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 37 e EXISTING i AND o
(3)4)5)- 411-01.10 | ACS MIX(PG64-22) GRADING D TON 6579 d BASE i SURFACE
6)(7)-] 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 83524 -7 @_’ é
712-01 TRAFFIC CONTROL LS 0.61
@) 712-06 SIGNS (CONSTRUCTION) S.F. 523
9)] 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 25 TYPICAL SECTION
717-01 MOBILIZATION LS 0.61
PROPOSED PAVEMENT SCHEDULE

FOOTNOTES
(1) TO BE PLACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR FOR COUNTY ROAD RADII,
DRIVEWAYS AND MAILBOX LANDINGS.

@ TACK COAT (TC)

ITEM 403-01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

(AT 0.10 GAL./S.Y.)

(2) INCLUDES 2 TONS FOR COUNTY ROADS AND DRIVEWAYS.

(3) INCLUDES 955 TONS FOR SPOT LEVELING COUNTY ROADS AND DRIVEWAYS.

(4) A MATERIAL TRANSFER DEVISE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS ITEM.

ITEM 411-01.10

@ BITUMINOUS SURFACE e 1.25"t%
ASPHALT CEMENT (PG64-22)

THICK (APPROX. 132.5 LBS./S.Y.)
(BPMB-HM) GRADING “D*

(5) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.

(6) TO BECOME PROPERTY OF THE CONTRACTOR.

(7) INCLUDES 8216 SY FROM COUNTY ROADS.

(8) SEE SIGNS (CONST) TABULATION BLOCK FOR DETAILS.

(9) TEMPORARY PAVEMENT MARKING ON MILLED SURFACES AND INTERMEDIATE LANE LINES.

SR-52 ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.03 |SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 3.6
(S1)-| 611-03.04 |GRAY IRON CASTINGS (CATCHBASIN) LB. 500
(S2)-| 713-02.14 |FLEXIBLE DELINEATOR (WHITE) EACH 36
| 713-16.20 |SIGNS (STOP(36x36)(R1-1) EACH 8
713-16.22 |SIGNS (END 25MPH SPEED)(TN-9) EACH 2
(S5)-| 713-16.23 |SIGNS (CHEVRON)(24"x30") (W1-8) EACH 4
713-16.24 [SIGNS (CURVE LT/ INTERSECTION RT ANGLED DOWN SYMBOL)(W1-10C) EACH 1
(S3)(S4) 713-16.25 [SIGNS (CURVE LT SYMBOL)(W1-2L) EACH 2
713-16.26 |SIGNS (CURVE RT SYMBOL)(W1-2R) EACH 2
713-16.27 [SIGNS (45 MPH)(R2-1) EACH 2
713-16.28 [SIGNS (SIDE ROAD INTERSECTION (SYMBOL)(W2-2) EACH 2
713-16.29 [SIGNS (CURVE LT, INTERSECTION RIGHT (SYMBOL)(W1-10) EACH 1
| 713-16.30 [SIGNS (INTERSECTION LT, ANGLED DOWN (SYMBOL)(W2-3) EACH 1
716-01.21 [Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 316
(S61{ 716-02.05 |PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 300
716-03.03 |PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
(S7)-| 716-05.01 |PAINTED PAVEMENT MARKING (4" LINE) L.M. 10
(S8)-| 716-13.01 |SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 18.2
(S8)(S9)-| 716-13.04 |[SPRAY THERMO PVMT MRKNG (60 mil) (4N DOTTED LINE) LF. 105

FOOTNOTES

(S1) REPLACE GRATE AT SHIRLEY ROAD, LM 22.452 (RT) WITH BICYCLE FRIENDLY GRATE (32"x48")

(S2) INCLUDES COST OF REMOVAL AND DISPOAL OF DELINEATORS TO BE REPLACED.

(S3) INCLUDES COST OF INSTALLATION OF SIGN & POST AND REMOVING & DISPOSING OF EXISTING SIGN IF
APPLICABLE.

(S4) SEE PROPOSED SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

(S5) EACH UNIT INCLUDES 2 CHEVRONS, 1 POST AND ONE BRACKET.

(56) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

(S7) FOR TEMPORARY EDGE LINE MARKING FOR RUMBLE STRIPES.

(S8) FOR PERMANENT PAVEMENT MARKING ONLY .

(S9) DOUBLE DOTTED YELLOW LINE TO BE PLACED ALONG CENTERLINE OF CURVE AT INTERSECTION LM 18.05.

LM 17.690 - LM 17.798 46
LM 17.798 - LM 22.473 28’
¥
I

|
COLD PLANE 1.25"

W/ TOLERANCE 0.12"
ITEM 415-01.02

COLD PLANING DETAIL

| LANE JOINT IS TO BE OFF SET 6~
FROM CENTER OF ROADWAY.

SR-52 SIGNS (CONSTRUCTION) 712-06
MUTCD ITEM NO.
QTY NO. DESCRIPTION SIZE 712-06
IN X IN S.F.
1 G20-1 ROAD WORK NEXT 8 MILES 36 18 5
2 G20-2 END ROAD WORK 36 18 9
1 W34 BE PREPARED TO STOP 36 |36 9
24 W8-11 UNEVEN LANES 36 |36 216
19 W20-1 ROAD WORK AHEAD 36 |36 171
2 W20-1 ROAD WORK 1500 FT 36 |36 18
2 W20-1 ROAD WORK 1000 FT 36 |36 18
2 W20-1 ROAD WORK 500 FT 36 |36 18
1 W20-4 ONE LANE ROAD AHEAD 36 |36 9
1 W20-7a FLAGGER 36 |36 9
2 TN-64 GROOVED PAVEMENT 48 |48 32
1 W21-2 FRESH OIL 36 |36 9
TOTAL 523

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.
UNOFFICIAL
SET
NOT FOR
BIDDING
SR-52 PROPOSED PERMANENT SIGNS
L.M. Description ltem No. MUTCD Remarks
17.745 | Rt STOP SIGN 713-16.20 | R1-1 REPLACE AT INDIANA ST.
17.800 | Lt END 25 MPH SPEED 713-16.22 | TN-9 DAMAGED, BEHIND BRUSH SR,
17.961 | Rt STOP SIGN 713-16.20 | R1-1 REPLACE AT ALLART ELEMENTARY
17.963 | Lt STOP SIGN 713-16.20 | R1-1 REPLACE AT ONTARIO
18.050 | Rt END 25 MPH SPEED 713-16.22 | TN-9 DAMAGED
18.110 | Lt STOP SIGN 713-16.20 | R1-1 REPLACE AT BASELINE RD
18130 | Lt CHEVRONS (4 RIGHT, 4 LEFT)(24"x30") 713-16.23 | W1-8 NEW (x4), DAMAGED (x4)
18286 | LT | CURVE LEFT, INTERSECTION RIGHT ANGLED DOWN (SYMBOL) | 713-16.24 | W1-10c DAMAGED
18310 | Rt CURVE LEFT (SYMBOL) 713-16.25 | W1-2 DAMAGED, BEHIND BRUSH
18.794 | Rt 45 MPH 713-16.27 | R2-1 DAMAGED
18.800 | Lt 45 MPH 713-16.27 | R2-1 DAMAGED
18.838 | Lt CURVE RIGHT (SYMBOL) 713-16.26 | W1-2 DAMAGED
19.268 | Rt STOP SIGN 713-16.20 | R1-1 REPLACE AT S. LES FRANKLIN RD
19.268 | Lt STOP SIGN 713-16.20 | R1-1 REPLACE AT N. LES FRANKLIN RD
20.000 | Lt _-1 INTERSECTION (SYMBOL) 713-16.28 | W2-2 DAMAGED SR-52
20.433 | Rt |- INTERSECTION (SYMBOL) 713-16.28 | W2-2 DAMAGED, ROAD FROM RIGHT STATE OF TENNESSEE
20.823 | Rt CURVE LEFT, INTERSECTION RIGHT (SYMBOL) 713-16.29 | W1-10 REFLECTIVITY P ARTHENT OF TRANSPONTATION
REPLACE AT PETERS FORD ROAD. MOVE
20.942 | Rt STOP SIGN 713-16.20 |  R1-1
CLOSER TO EDGE OF PETERS FORD RD
21.050 | Lt /I INTERSECTION LEFT ANGLED DOWN (SYMBOL) 713-16.30 | W2-3 DAMAGED ESTIMATED
21.661 | Rt CURVE LEFT (SYMBOL) 713-16.25 | W1-2 DAMAGED
22081 | Lt CURVE RIGHT (SYMBOL) 713-16.26 | W1-2 DAMAGED QUANTITIES,
22452 | Rt STOP SIGN 713-16.20 | R1-1 REPLACE AT SHIRLEY RD TYPICAL SECTION
& DETAILS
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(3)(4)(5)

SR-296 ESTIMATED ROADWAY QUANTITIES

(1)

(2)-

6)(7)-

LM 0.00 - LM 3.020

22"’

RDY

L

L

Z

EXISTING
BASE

AND

SURFACE

TYPICAL SECTION

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

HSIP-52(69)

25004-3226-94
25004-4226-04

HSIP-296(10)

A SAFETY EDGE SHALL BE

USED ON PAVEMENT EDGES.
SEE SPECIAL PROVISION
SP40/SE FOR DETAILS.

**% NOTE *x

25009-3208-94
25009-4208-04

(8)

PROPOSED PAVEMENT

SCHEDULE

(9)

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 120
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 20
411-01.10 | ACS MIX(PG64-22) GRADING D TON 3793
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 47000
712-01 TRAFFIC CONTROL LS 0.39
712-06 SIGNS (CONSTRUCTION) S.F. 380
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 18
717-01 MOBILIZATION LS 0.39

@ TACK COAT (TC)

ITEM 403-01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

(AT 0.10 GAL./S.Y.)

.~ A~ A~ A~

FOOTNOTES

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS ITEM.
5) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.
6) TO BECOME PROPERTY OF THE CONTRACTOR.

8) SEE SIGNS (CONST) TABULATION BLOCK FOR DETAILS.

(
(
(7) INCLUDES 8216 SY FROM COUNTY ROADS.
(
(

1) TO BE PLACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR FOR COUNTY ROAD RADII,
2) INCLUDES 2 TONS FOR COUNTY ROADS AND DRIVEWAYS.
3) INCLUDES 500 TONS FOR SPOT LEVELING, COUNTY ROADS AND DRIVEWAYS.
4) A MATERIAL TRANSFER DEVISE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

9) TEMPORARY PAVEMENT MARKING ON MILLED SURFACES AND INTERMEDIATE LANE LINES.

@ BITUMINOUS SURFACE e 1.25"¢t

ITEM 411-01.10

ASPHALT CEMENT (PG64-22)

THICK (APPROX. 132.5 LBS./S.Y.)
(BPMB-HM) GRADING

" D ”"

SR-296 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 5
| 705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 113
(S1)-{§ 705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 9
. 706-01 GUARDRAIL REMOVED L.F. 450
21 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH 18
712-05.01 | WARNING LIGHTS (TYPE A) EACH 18
-I 7131620 | SIGNS (STOP(36x36)(R1-1) EACH 2
713-16.31 | SIGNS (STOP(48x48)(R1-1) EACH 1
34| [ 7131632 | SIGNS (OBJECT MARKER RIGHT)(OM3-R) EACH 1
713-16.33 | SIGNS (OBJECT MARKER LEFT)(OM3-L) EACH 1
713-16.34 | SIGNS (STOP AHEAD SYMBOL)(48x48)(W3-1) EACH 1
| 713-16.35 | SIGNS (30 MPH)(R2-1) EACH 1
716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 200
(S5). { 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) SY. 8
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 213
(S5)(S6)| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 5
(S5)-| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) SF. 16
(S6)-| 716-04.16 | PLASTIC PAVEMENT MARKING (NOISE STRIP) L.F. 72
(S7)-| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 6
(S8)] 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 12

FOOTNOTES

(S1) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.
(82) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE 3, SHEET 5 FOR DETAILS.

(S3) INCLUDES COST OF INSTALLATION OF SIGN & POST AND REMOVING & DISPOSING OF EXISTING SIGN
(S4) SEE PROPOSED SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(S5) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.

(S6) LOCATIONS WHERE AND AS DIRECTED BY TDOT PROJECT SUPERVISOR.
(87) FOR TEMPORARY EDGE LINE MARKING FOR RUMBLE STRIPES.
(S8) FOR PERMANENT PAVEMENT MARKING ONLY.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

LM 0.00 - LM 3.020

COLD PLANE 1.25

&( ~o

W/ TOLERANCE 0.12"
ITEM 415-01.02

COLD PLANING DETAIL

SR-296 SIGNS (CONSTRUCTION) 712-06

| _LANE JOINT IS TO BE OFF SET 6~

FROM CENTER OF ROADWAY.

MUTCD ITEM NO.
QTY NO. DESCRIPTION SIZE 712-06
INXIN S.F.
1 G20-1 ROAD WORK NEXT 8 MILES 36 18 5
1 G20-2 END ROAD WORK 36 18 5
1 W34 BE PREPARED TO STOP 36 |36 9
16 W8-11 UNEVEN LANES 36 |36 144
15 W20-1 ROAD WORK AHEAD 36 |36 135
1 W20-1 ROAD WORK 1500 FT 36 |36 9
1 W20-1 ROAD WORK 1000 FT 36 |36 9
1 W20-1 ROAD WORK 500 FT 36 |36 9
1 W20-4 ONE LANE ROAD AHEAD 36 |36 9
1 W20-7a FLAGGER 36 |36 9
2 TN-64 GROOVED PAVEMENT 48 |48 32
1 W21-2 FRESH OIL 30 30 6
TOTAL 380

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SR-296 TABULATED GUARDRAIL
Item No. Item No. Item No.
Log Side |705-02.02| 705-04.07 706-01
Mile TYPE 2 Type GR
LF 38 Removal
1.000 LT 125 1 50.0
1.000 RT 125 1 50.0
1.040 RT 125 1 50.0
1.340 LT 125 1 50.0
1.340 RT 125 1 50.0
2.500 LT 125 1 50.0
2.500 RT 125 1 50
2.550 LT 125 1 50.0
2.550 RT 125 1 50
TOTAL 1125 9 450

NOISE

STRIP INSTALLATION

TYPICAL SECTION &
TABULATED QUANTITIES

(NOT TO SCALE)
7'-4"

S

THERMOPLASTIC 270 MIL.

ITEM NO. 716-04.16

LENGTH ACROSS PAVEMENT IS 12°

(ONE UNIT INCLUDES QUANTITY FOR ALL 6
12° WIDTH x 6 STRIPS =

STRIPS)
72 LIN FT/PER UNIT

CAN BE ADJUSTED FOR FIELD CONDITIONS

SR-296 PROPOSED PERMANENT SIGNS

L.M. Description Item No. MUTCD Remarks

0.305 | Lt STOP SIGN (36x36) 713-16.20 R1-1 ADD AT TINCHTOWN ROAD

1.100 | Rt STOP SIGN (36x36) 713-16.20 R1-1 REPLACE AT THREET STREET

3.000 | Lt STOP SIGN (48x48) 713-16.31 R1-1 REPLACE AT INTERSECTION SR-52
Rt OBJECT MARKER RIGHT 713-16.32 | OM3-R REPLACE SIGN @ CROOKED CR
Lt OBJECT MARKER LEFT 713-16.33 | OM3-L REPLACE SIGN @ CROOKED CR

2.875 | Rt | STOP AHEAD SYMBOL (48x48) | 713-16.34 | W3-1 DAMAGED

2.955 | Rt 30 MPH 713-16.35 R2-1 DAMAGED

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY

SR-296

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,

TYPICAL SECTION

& DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 HSIP-52(69) 4

25004-3226-94
25004-4226-04

HSIP-296(10)

25009-3208-94
25009-4208-04

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?
Number of lifts

HSIP-52(69)

25004-3226-94, 25004-4226-04

To Be Awarded

Cloudy 65°F

Special Prowsion SP411C

February 3, 2014

No

1

Contract No.
Region
County

Route

Test Date
Test No.
Pre-Con Test Date

2

Fentress

SR-52

February 20, 2014

precon

February 20, 2014

Test Performed by TDOT Road Profiler
Test Limits (mile) Direction and Measureq Roughness ( HC-IRI Number Per Mile ) .
NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Awverage Roughness
0.00 1.00 E 1 86 Table 2 60.2 30 Pre-Constuction
1.00 2.00 E 1 72 Table 1 55.0 HC-IRI Number Per Mile
2.00 3.00 E 1 83 Table 2 58.1 30 69.9
3.00 4.00 E 1 80 Table 2 56.0 30
4.00 4.76 E 1 69 Table 1 55.0
0.00 1.00 W 1 56 Table 1 55.0
1.00 2.00 W 1 57 Table 1 55.0 REMARKS
2.00 3.00 W 1 56 Table 1 55.0
3.00 4.00 W 1 75 Table 1 55.0 from SR-296
4.00 4.76 W 1 63 Table 1 55.0 to Shirley Rd
no exclusions

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

Pre-Construction Ride Numbers

Project Ref. No.
Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?
Number of lifts

HSIP-296(69)

25009-3208-94, 25008-4208-04

To Be Awarded

Cloudy 65°F

Special Prowsion SP411C

February

3, 2014

No

1

Contract No.

Region 2
County Fentress
Route SR-296
Test Date February 20, 2014
Test No. precon

Pre-Con Test Date

February 20, 2014

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Awverage Roughness
0.00 1.00 E 1 74 Table 1 55.0 Pre-Constuction
1.00 2.00 E 1 82 Table 2 57.4 30 HC-IRI Number Per Mile
2.00 3.00 E 1 64 Table 1 55.0 86.0
0.00 1.00 W 1 101 Table 2 70.7 30
1.00 2.00 W 1 108 Table 2 75.6 30
2.00 3.00 W 87 Table 2 60.9 30
REMARKS
from SR-28
to SR-52

no exclusions

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.
b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.
C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.
d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.
SR-52 UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE#
: 107 Lander Drive Darrin
ATV Xfi ’ 423) 569-7915
¢ Comeast (Xfinity) Huntsville TN 37756 Jackson (423)
Water Fe.rntr.ess County Utility 1026 Taylor Place Road, Tommy (931) 8797639
District Jamestown TN 38556 Duncan
o of PO Box 670, Ryan
Gas Jamestown, City o Jamestown TN 38556 Smith (931) 879-8815
, PO Box 67, James
Telephone | Twin Lakes Gainesboro TN 38562 Dobbs (931) 268-2451
locts | - |PO Box277, Rody
Electric Volunteer Energy Cooperative Decatur TN 37322 Blevins (423) 334-7001
SR-296 UTILITY OWNERS
CONTACT
ITY AME ADD PHONE #
UTIL N RESS PERSON ON
. 107 Lander Drive, Darrin
CATV Comeast (Xfinity) Huntsville TN 37756 Jackson (423) 569-7915
Gas
: PO Box 670, Ryan
Water Jamestown, City of Tamestown TN 38556 Smmith (931) 879-8815
Sewer
et lev Author 1101 Market St MR#F Jeft 493) 751-82
Electric Tennessee Valley Authority Chattanooga TN 37402 Nelson (423) 751-8275
lenh ) " PO Box 67, James
Telephone | Twin Lakes Gainesboro TN 38562 Dobbs (931) 268-2451
. . |PO Box277, Rody
Electric Volunteer Energy Cooperative Decatur TN 37322 Blevins (423) 334-7001

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane
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GRADING

(1) ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2) THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

(3) IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

4) THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

(5) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

(6) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

(7) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

(8) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

9) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

GENERAL NOTES

(10) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(11) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(12) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

(13) THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE
PAVER SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND
EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A
CONSOLIDATED WEDGE-SHAPE PAVEMENT EDGE OF APPROXIMATELY 25
TO 30 DEGREES AS IT LEAVES THE PAVER (MEASURED FROM A LINE
PARALLEL TO THE PAVEMENT SURFACE.) THE DEVICE SHALL MEET THE
REQUIREMENTS THAT ARE CURRENTLY SET FORTH IN SPECIAL PROVISION
407SE.

RESURFACING

(14) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

(15) IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING
(16)  THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

(17) AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

(18) THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW
GROUND LINE.

(19) THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(20) ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

(21)  IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(22) A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

(23) TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(24)

(23)

(26)

TYPE YEAR

SHEET

PROJECT NO. NO.

RESURF (2014

HSIP-52(69) 5

25004-3226-94
25004-4226-04

HSIP-296(10)

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND

25009-3208-94
25009-4208-04

DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(27)

(28)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
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ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
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AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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TRAFFIC CONTROL

(1)

(2)

(3)

(4)

S

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(7)

(8)

(9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

C. THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY

OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(15)

(16)

(17)

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED
AFTER PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
BUSINESS ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE
DRAINS AS DIRECTED, WHERE NECESSARY, BEFORE PLACING TACK COAT
AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS
OF CONSTRUCTION.

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO
EXCEED THE NORMAL PAVERS WIDTH ALONG THE EDGE OF THE
PROPOSED ROADWAY PAVING, THEN FEATHERED TO THE EXISTING
GRADE WITH EITHER CRUSHED STONE, TACK COAT, LEVELING OR
SURFACE MATERIAL.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE
SURFACED ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND
SURFACE MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

A SAFETY EDGE SHALL BE USED ON PAVEMENT EDGES. SEE SPECIAL
PROVISION 407SE FOR DETAILS.

(18)

(19)

SPECIAL NOTES

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED TO
EXISTING SHOULDER WIDTH OR AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR
CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM
SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR
ITEM NO. 303-01.

COLD PLANING

(20)

(21)

(22)

(23)

(24)

(25)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,)
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D”
MIX PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK AS NOT TO DAMAGE THE
EXISTING BRIDGE DECK SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE TDOT PROJECT
SUPERVISOR AT NO ADDITIONAL COST.

PAVEMENT MARKING

(26)

(27)

(28)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

CLEANING DITCHES

(29)

(30)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(31)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

SHEET

PROJECT NO. NO.

TYPE YEAR

RESURF (2014 HSIP-52(69) 6

25004-3226-94
25004-4226-04

(32) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE

CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE HSIP-296(10)

25009-3208-94

THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS) 55009-4208-04

ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

(33) DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO
THE RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE
INDIANA B AT, NO TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE
FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(34) DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

MISCELLANEOUS

(35) TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

SPECIAL
NOTES




	1-F-52-296_Title
	title.pdf
	1-F-52-296_Title




