INDEX YEAR SHEET NO.
DESCRIPTION SHT. STATE OF TENNESSEE TENN, 2014 1
TITLE SHEET FED. AID PROJ. NO. -
ESTUATED QUANTTES, YPCAL SECTIONS SDETALS DEPARTMENT OF TRANSPORTATION
GENERAL NOTES
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DWG. NO. REV. DESCRIPTION

ROADWAY DESIGN STANDARDS
RD-A-1 12-1899  STANDARD ABBREVIATIONS - Binte S e T T = —— T e S )
RD-L-1 10-26-94  STANDARD LEGEND .,5, @ e @ scorr{” A §>

RD-L-2 09-05-01  STANDARD LEGEND FOR UTILITY INSTALLATIONS STATE ROUTE 58 o wéﬁﬁ?w m @W.@@ R
e N

A WODN -

TENNESSEE D.O.T.
DESIGN DIVISION

FILE NO.

RD-L-3 04-15-04  STANDARD LEGEND FOR SIGNALIZATION AND LIGHTING DvER @
RD-L-4 04-15-04  STANDARD LEGEND FOR SIGNALIZATION AND LIGHTING FROM SOUTH OF OLD SR-30 (LM 17.88) ‘0@0& o w o ﬁ& o g
ROADWAY AND PAVEMENT APPURTENANCES TO SOUTH OF RATLEDGE ROAD/HEIRD ROAD (LM 22-40) & W@Eﬁ @ ?\)«\ AVZ{&% g& BLOUNT
RP-H-3 06-04-13  HANDICAP RAMP AND TRUNCATED DOME SURFACE p % '@@' o "
DETAIL . S & ’ <X
‘SHELBY FAYETTE @0‘\ McNAIRY| HARDIN | WAYNE \g« GILES ﬁ \'TD 4 i;
TRAFFIC CONTROL APPURTENANCES COLD PLANE, RESURFACE & PAVEMENT MARKINGS £ -- il - - . L.IN:)LN MARI.ON s 5 P:LK-
T-FAB-1 05-27-97  FLASHING YELLOW ARROW BOARD
T-M-1 11-01-11  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL STATE HIGHWAY NO. 58 F.A.H.S. NO. PROJECT LOCATION
ROADS AND MARKING ABBREVIATIONS
T-M-2 01-15-13  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS
T-M-3 09-19-91  MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS
T-M-4 11-01-11  STANDARD INTERSECTION PAVEMENT MARKINGS
T-M-16 11-01-11  ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION == <
DETAILS FOR NON-ACCESS CONTROLLED ROUTES PR A
T-PBR-2 11-01-11  DETAIL FOR VERTICAL PANELS AND FLEXIBLE o
DELINEATORS ‘
. T-5-9 11-01-11  STANDARD LAYOUT GROUND MOUNTED SIGNS ) 61003-3259-94
3 T-S-11 06-06-11  DELINEATOR AND MILEPOST DETAILS . o 61003-4259-04
o T-S-16 11-01-11  GROUND MOUNTED ROADSIDE SIGN AND DETAILS L
+ / -
= T-S-16A 11-01-11  GROUND MOUNTED ROADSIDE SIGN PLACEMENT N LANEE ORD END PROJ. NO. HSIP-58(43) (RESURF)
0 DETAILS LM 22.40
2 T-S-20 11-01-11  SIGN DETAILS UNOFFICI AL
- T-SG-2 07-29-04  LOOP LEAD-INS, CONDUIT AND PULL BOXES
3 T-SG-3 11-11-04  STANDARD NOTES AND DETAILS OF INDUCTIVE LOOPS < SET
) T-WZ-10 04-02-12  ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
o FREEWAYS 5
o
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o
)
O
-
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(1)(2)-
(3)-
(4)(5)(6)-
(7)(8)-

9)-

(10)-

SR-58 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 600
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 44
411-02.10 |ACS MIX(PG70-22) GRADING D TON 6756
415-01.02 |COLD PLANING BITUMINOUS PAVEMENT S.Y. 83060
712-01 TRAFFIC CONTROL LS 1
712-04.02 |FLEXIBLE DRUMS (CHANNELIZATION) EACH 24
712-05.01 |WARNING LIGHTS (TYPE A) EACH 24
712-06  |SIGNS (CONSTRUCTION) S.F. 594
712-08.03 |ARROW BOARD (TYPE C) EACH 2
716-05.01 |PAINTED PAVEMENT MARKING (4" LINE) L.M. 25
717-01 MOBILIZATION LS 1
730-14.02 |SAW SLOT L.F. 1210
730-14.03 |LOOP WIRE L.F. 3680

FOOTNOTES

(1) TO BE USED FOR SHOULDER STONE AS DIRECTED BY TDOT PROJECT SUPERVISOR.
(2) INCLUDES ALL COSTS ASSOCIATED WITH CLIPPING EXISTING SHOULDERS, REMOVAL AND
PROPER DISPOSAL OF CLIPPED MATERIAL AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(3) INCLUDES 9 TONS FOR STREETS, BUSINESS ENTRANCES AND DRIVEWAYS.

(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(5) INCLUDES 789 TONS FOR STREETS, BUSINESS ENTRANCES AND DRIVEWAYS AND 500 TONS
FOR SPOT LEVELING.

(6) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.
(7) TO BECOME PROPERTY OF THE CONTRACTOR.
(8) INCLUDES 4634 SY FROM STREETS.

(9) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(10) TRAFFIC CONTROL ON MILLED SURFACES AND INTERMEDIATE LANE LINE MARKING ONLY.

SR 58 ESTIMATED SAFETY QUANTITIES

(S1)-

(S2)(S3)

(S1) RUMBLE STRIPE TO BE USED ONLY IN RURAL SECTION (LM 19.86 - LM 22.384).

ITEM NO. DESCRIPTION UNIT |QUANTITY
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 6
713-02.14 | FLEXIBLE DELINEATOR (WHITE) EACH 34
713-16.20 | SIGNS (STOP (R1-1)(36X36) POST AND INSTALLATION) EACH 10
713-16.21 | SIGNS (35 MPH)(R2-1) EACH 1
713-16.22 | SIGNS (REDUCED SPEED AHEAD 35 MPH)(SYMBOL)(W3-5) EACH 1
713-16.23 | SIGNS (45 MPH)(R2-1) EACH 1
713-16.24 | SIGNS (TRUCK ENTERING ROADWAY )(SYMBOL)(W11-10) EACH 1
713-16.25 | SIGNS (SCHOOL BUS STOP AHEAD)(SYMBOL)(S3-1) EACH 3
713-16.26 | SIGNS (OBJECT MARKER RIGHT)(OM3-R) EACH 2
713-16.27 | SIGNS (OBJECT MARKER LEFT)(OM3-L) EACH 2
713-16.28 | SIGNS (REDUCE SPEED AHEAD 45 MPH)(SYMBOL)(W3-5) EACH 1
713-16.29 | SIGNS (55 MPH)(R2-1) EACH 1
713-16.30 | SIGNS (SCHOOL CROSSING AHEAD)(SYMBOL)(S1-1 w/W16-9P) EACH 2
713-16.31 | SIGNS (+INTERSECTION)(SYMBOL)(W2-1) EACH 2
713-16.32 | SIGNS (SCHOOL SPD LMT 35 WHEN FLASHING)(R2-1 w/ S4-3P w/ S4-4P)] EACH 2
713-16.33 | SIGNS (END 35 MPH SPEED (TN-9)) EACH 2
716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 298
716-01.22 | Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 22
716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 450
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 521
716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 13
716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) EACH 1
716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 1
716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 18

FOOTNOTES

(S2) SEE PERMANENT SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(S3) INCLUDES COST FOR REMOVAL OF EXISTING SIGN.
(S4) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.

(S5) PERMANENT PAVEMENT MARKING ONLY.

(S6) 12" CHANNELIZATION FOR TAPERS AT LM 17.89, 18.03, 18.10, 18.30 AND 22.20.

(S7) TO BE PLACED WHERE AND AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

TYPE | YEAR PROJECT NO. S:%ET
LM 17.880 - LM 17.900| 4.0’ 30.0" 4.0 :
LM 17.900 - LM 18.003| 4.0 36.0" 4.0 RESURE 2014 HSIPZo8(43) :
LM 18.003 - LM 18.035| 4.0’ 30.0" 4.0 ©1003-3259-94
LM 18.035 - LM 18.069| 4.0 24.0" 4.0° ©1003-4253- 04
LM 18.069 - LM 18.130| 3.0’ 30.0" 3.0
LM 18.130 - LM 18.284| 2.0 36.0" 2.0
LM 18.284 - LM 18.320| 2.0’ 30.0° 2.0
LM 18.320 - LM 22.023| 2.0’ 24.0" 2.0
LM 22.023 - LM 22.163| 2.0’ 30.0" 2.0
LM 22.163 - LM 22.240| 1.0° 36.0" 1.0
LM 22.240 - LM 22.324| 2.0 30.0" 2.0
LM 22.324 - LM 22.400| 3.0 24,0 3.0 PERMANENT SIGNS
1.0’ L 1.0’ L.M. Description MUTCD | SIZE |QTY|ITEM NO.
[
‘ s STOP R1-1  |36x36] 10 [713-16.20
oK EXISTING BASE |  AND SURFACE ANAN 18.96 | Lt 35 MPH R2-1 24x301 1 |713-16.21
B @ ; - 19.06 |Lt| REDUCE SPEED AHEAD (35 MPH) |  W3-5 [36x36] 1 [713-16.22
g 19.27 | Lt 45 MPH R2-1 24x30( 1 |713-16.23
TYPICAL PAVING SECTIONS 19.27 [Lt| TRUCK ENTERING HWY (SYMBOL)| W11-10 [30x30| 1 [713-16.24
19.72|Rt|  SCHOOL BUS STOP AHEAD S3-1*  [36x36| 1 [713-16.25
¥x NOTE 19.89 |Rt OBJECT MARKER (x 2) OM3-R |12x36| 2 |713-16.26
A SAFETY EDGE SHALL BE
USED ON PAVEMENT EDGES. 19.89 | Lt OBJECT MARKER (X 2) OM3-L 12x36| 2 713-16.27
SEE SPECIAL PROVISION 20.13[Lt] SCHOOL BUS STOP AHEAD S3-1*  [36x36| 1 [713-16.25
SP407SE FOR DETAILS. 20.3 |Lt{ REDUCE SPEED AHEAD (45 MPH) | W3-5 [36x36| 1 [713-16.28
21.58 |Rt 55 MPH R2-1 24x30| 1 |713-16.29
PROPOSED PAVEMENT SCHEDULE 21.64|Rt| SCHOOL BUS STOP AHEAD S3-1*  [36x36| 1 [713-16.25
S1-1*  |36x36
2 (0. 21.96 |R HOOL CROSSING AHEAD 1 ]
(1) TACK COAT (TC) @ (0.10 GAL./S.Y.) 96 [Rt| SCHOOL CROSSING T W16.9P* | 2k 12 213-16.30
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
22 [Lt]  + INTERSECTION (SYMBOL) w2-1  [30x30] 1 [713-16.31
(2) BITUMINOUS SURFACE @ 1.25"+ THICK (APPROX. 132.5 LBS./S.Y.) SCHOOL SPEED LIMIT 35 WHEN Ro-1 2430
ITEM 411-01.10 ACS MIX (PG64-22) GRADING “D* 22.05 |Rt LASHING w/ S4-3P* | 24x8 | 1 |713-16.32
MINERAL AGGREGATE BASE 2“ THICK @ 2.03 TONS/C.Y. w/ S4-4P |24x10
(LOW SHOULDERS) 22.05 [ Lt END35 MPH SPEED TN-9  [24x30] 1 [713-16.33
22 32 [Rt END 35 MPH SPEED TN-9  [24x30| 1 [713-16.33
R2-1 |24x30
HOOL SPEED LIMIT 35 WHEN
22.32 |1t| SCHOO SFLASHING 35 w/ S4-3P* | 24x8 | 1 |713-16.32
w/ S4-4P |24x10
S1-1*  |36x36
22.43|Lt|  SCHOOL CROSSING AHEAD | o o |0 2o 1 |713-16.30
** LOCATED AT THESE STREETS: SMITH AVE, LILLARD AVE, SR 304 N,
——LANE JOINT IS TO BE OFF SET 6” FROM CENTER OF ROADWAY.
WINDFIELD LN, ROBINSON LN, MEADOWVIEW LN, GUINN NARROWS
RD, EAVES FERRY RD, MORRISON RD & LANKFORD RIDGE RD.
* MUST BE FLUORESCENT YELLOW-GREEN PER MUTCD.
LM 17.880 - LM 17.900 38.0"
LM 17.900 - LM 18.003 44,0 UNOFFICIAL
LM 18.003 - LM 18.035 38.0" SET
LM 18.035 - LM 18.069 32.0° NOT FOR
/ SIGNS (CONSTRUCTION) 712-06 BIDDING
LM 18.069 - LM 18.130 36.0 TCD e [TEMNO —
LM 18,130 - LM 18.284 40.0° aty| No. DESCRIPTION 712-06
LM 18.284 - LM 18.320 34.07 IN X IN S.F.
LM 18.320 - LM 22.023 28.0 2 | G20-1 | ROAD WORK NEXT 5 MILES | 36 |18 9
LM 22.023 - LM 22.163 34.0 2 | G20-2 END ROAD WORK 36 |18 9
N 22 163 - v 22240 8.0 2 | w34 BE PREPARED TO STOP 36 |36] 18
: 24 | ws-11 UNEVEN LANES 36 | 36| 216
LM 22.240 - LM 22.324 34.0
21 | W20-1 ROAD WORK AHEAD 36 |36 189
LM 22.324 - LM 22.400 30.0 2 | w201 ROAD WORK 1500 FT 36 |36| 18
o 2 | W20-1 ROAD WORK 1000 FT 36 |36] 18
EXISTING BASE | AND SURFACE 2 | W20-1 ROAD WORK 500 FT 36 |36] 18
e LT T T - 2 | W204 | ONE LANE ROAD AHEAD | 36 |36 18
//7 i N 2 |W207a FLAGGER 36 [36] 18
COLD PLANE APPROX.11.00” (W/ 0.12“ TOLERANCE) 2 | TN-64 GROOVED PAVEMENT 48 |48] 32
ITEM NO. 415-01.02 2 "\ LANE CLOSED 36 | 36 18 STATE OF TENNESSEE
COLD PLAN I NG DETA I I_S 2 | wW21-2 FRESH OIL 30 |30 13 DEPARTMENT OF TRANSPORTATION
ADDITIONAL MILLING DEPTH MAY BE REQUIRED BETWEEN LM 17.88 & LM 18.32 ~OTAL =54
AS DIRECTED BY TDOT PROJECT SUPERVISOR TO REMOVE MAINTENANCE PATCHES. ESTIMATED
SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D.
THIS CONSTRUCTION SIGNING IS TO BE CONSTRUCTED AS A QUANTITIES,
MINIMUM. OTHER SIGNS AS DIRECTED BY THE ENGINEER MAY TYPICAL SECTION
BE REQUIRED DURING DIFFERENT PHASES. & DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

HSIP-58(43)

61003-3259-94

©61003-4259-04

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?

Number of lifts

61003-3259-94, 61003-4259-04 Contract No.

HSIP-58(43) Region
To Be Awarded County
Partly Cloudy 35°F Route
Special Prowsion SP411C Test Date
February 3, 2014 Test No.
No Pre-Con Test Date

1

2

Meigs

SR-58

February 6, 2014

precon

February 6, 2014

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Average Roughness
0.00 1.00 N 1 99 Table 2 69.3 30 Pre-Constuction
1.00 2.00 N 1 54 Table 1 55.0 HC-IRI Number Per Mile
2.00 3.00 N 1 60 Table 1 55.0 61.8
3.00 4.00 N 1 51 Table 1 55.0
4.00 4.50 N 1 57 Table 1 55.0
0.00 1.00 S 1 59 Table 1 55.0
1.00 2.00 S 1 46 Table 1 55.0 REMARKS
2.00 3.00 S 1 55 Table 1 55.0
3.00 4.00 S 1 52 Table 1 55.0 from south of Old SR-30
4.00 4.50 S 1 104 Table 2 72.8 30 to south of Tatledge Rd / Heird Rd

no exclusions

UTILITY OWNERS
CONTACT
AME ADD PH #
UTILITY N RESS PERSON ONE
Middle Tennessee Natural |PO Box 670, Matt
Gas Gas Utility District Smithville TN 37166 Stennett (615) 397-0515
300 E Martin Luther King Blvd,
Telephone [Bellsouth dba AT&T 5th Floor, Tim Manley |(423) 752-9144
Chattanooga TN 37403
CATV  |Charter Communications |1 25> King Street SE, Jeff Cook |(423) 790-1508
Cleveland TN 373230656
Water  |Decatur, Town of PO Box 188, Jerry Harris |(423) 334-5716
Decatur TN 37322
T Vall
Flectric | nessee vatey 1101 Market St MR3F, Jeff Nelson |(423) 751-8275
Authority Chattanooga TN 37402
: Volunteer Energy PO Box 277, Rody
Flectric Cooperative Decatur TN 37322 Blevins |(#2%) 3347001

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

UTILITY

OWNERS &

DROP OFF
NOTES
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UTILITIES

(1) THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

(2) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

(3) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

4) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

(5) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(6) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(7) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

FINAL PAVEMENT MARKING

(8) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

9) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

GENERAL NOTES

(10) THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE
PAVER SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND
EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A
CONSOLIDATED WEDGE-SHAPE PAVEMENT EDGE OF APPROXIMATELY 25
TO 30 DEGREES AS IT LEAVES THE PAVER (MEASURED FROM A LINE
PARALLEL TO THE PAVEMENT SURFACE.) THE DEVICE SHALL MEET THE
REQUIREMENTS THAT ARE CURRENTLY SET FORTH IN SPECIAL PROVISION
407SE.

(11)  IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING
(12)  THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

(13) AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

(14) THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW
GROUND LINE.

SIGNALIZATION

(15) IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS
SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

(16)  ANY SIGNAL HEADS, WHEN VISIBLE TO DRIVERS BUT NOT OPERATIONAL,
SHALL BE COMPLETELY COVERED.

(17) THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE
MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR DISCONNECTING
THE LOOP DETECTORS AND MAKING ANY NECESSARY TIMING
ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

(18) LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(19) ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

(20) IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(21) A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

(22) TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(23) USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(25)
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THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(26)

(27)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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TRAFFIC CONTROL

(1)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED AT
EACH SITE. IF THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH
THAT MORE THAN TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF
ALL ADDITIONAL ARROW BOARDS WILL BE AT THE CONTRACTOR'S
EXPENSE.

LANE CLOSURES

(8)

(9)

(10)

(11)

(12)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(13)

(14)

(19)

(16)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING
HAS BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS
WORK. COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
BUSINESS ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE
DRAINS AS DIRECTED, WHERE NECESSARY, BEFORE PLACING TACK COAT
AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS
OF CONSTRUCTION.

(17)

(18)

(19)

(20)

SPECIAL NOTES

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO
EXCEED THE NORMAL PAVERS WIDTH ALONG THE EDGE OF THE
PROPOSED ROADWAY PAVING, THEN FEATHERED TO THE EXISTING
GRADE WITH EITHER CRUSHED STONE, TACK COAT, LEVELING OR
SURFACE MATERIAL.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE
SURFACED ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND
SURFACE MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

A SAFETY EDGE SHALL BE USED ON PAVEMENT EDGES. SEE SPECIAL
PROVISION 407SE FOR DETAILS.

ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR. ALL COSTS OF
CONSTRUCTING SHOULDERS, SHAPING OR CLIPPING OF EXISTING
SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM SHOULDER CLIPPING
ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR ITEM NO. 303-01.

COLD PLANING

(21)

(22)

(23)

(24)

(29)

(26)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,)
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D”
MIX PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK AS NOT TO DAMAGE THE
EXISTING BRIDGE DECK SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE TDOT PROJECT
SUPERVISOR AT NO ADDITIONAL COST.

PAVEMENT MARKING

(27)

(28)

(29)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

SIGNALS

(30)

(31)

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION OF
SIGNAL WORK WITH THE OWNER SO THE PROVISIONS CAN BE MADE TO
PLACE THE SIGNAL ON TIMED OPERATION UNTIL THE NEW LOOPS ARE
INSTALLED AND ACTIVATED.

LOOP WIRE MUST BE INSTALLED BEFORE PUTTING DOWN FINAL SURFACE.

THIS WILL REQUIRE MILLING IN ADVANCE IN THE AREA WHERE LOOP WIRE
WILL BE INSTALLED AND MAY REQUIRE TWO OR MORE ELECTRICAL
CREWS TO PUT IN THE LOOPS IN A TIMELY MANNER.

CLEANING DITCHES

(32)

(33)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-

COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT

INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(34)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT

ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT

WILL BE REQUIRED.

MISCELLANEOUS

(39)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF

CALENDAR DAYS IS SPECIFIED.
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