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ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

SAFETY APPURTENANCES AND FENCE

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TENN,

YEAR

2014 1

SHEET NO.

FED. AID PROJ. NO.

HSIP-148(3)

BUREAU OF ENGINEERING

STATE PROJ. NO.

33049-3230-94, 33049-4230-04

FED. AID PROJ. NO.

HSIP-318(5)

HAMILTON COUNTY

STATE PROJ. NO.

33318-3202-94, 33318-4202-04

STATE ROUTE 148

FROM GEORGIA STATE LINE (LM 0.00)
TO SR-2 (LM 3.99)

STATE ROUTE 518

FROM SR-2 (LM 0.00)
TO SR-148 (LM 1L.05)

RESURFACING & PAVEMENT MARKINGS
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33049-3230-94

33049-4230-04
END PROJ. NO. HSIP-148(3)
LM 3.99 (RESURF)

MARION

STATE HIGHWAY NO. 148 & 318 F.A.H.S. NO. N/A

33318-3202-94
33318-4202-04
BEGIN PROJ. NO. HSIP-318(5)

CSkr

S-PL 2 SAFETY PLAN AT SIDE ROADS OR PRIVATE DRIVES

S-PL-3 SAFETY PLAN: MINIMUM INSTALLATION AT BRIDGE ENDS

S-GR31-1 W-BEAM GUARDRAIL

S-GRS-1 SPECIAL CASE: LONG SPAN GUARDRAIL, ONE SPAN
OMITTED

S-GRC-1 GUARDRAIL CONNECTION TO BRIDGE ENDS OR
BARRIER WALL

S-GRT-2 TYPE 38 GUARDRAIL TERMINAL

S-GRT-4 TYPE 13 GUARDRAIL TERMINAL (TRAILING END)

S-GRA-3 GUARDRAIL ANCHOR FOR TYPE 21, 13 AND IN-LINE

TERMINALS
TRAFFIC CONTROL APPURTENANCES

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-16 11-01-11 ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-PBR-2 11-01-11 DETAIL FOR VERTICAL PANELS AND FLEXIBLE
DELINEATORS

T-S-20 11-01-11 SIGN DETAILS

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

BEGIN PROJ.

LM 0.00 (RESURF)

33318-3202-94
33318-4202-04

END PROJ. NO. HSIP-318(5) o
LM 1.05 (RESURF) 5
CHOKAMAUGA & o

N NATIONAL $

\‘CHATTANOOGA
NATIONAL
MILITARY

.. PARK <

N
%
O AL %
QS ) Qg
B 7% 11,4
C /}/4/

3 s

© D& LooKouT  S2
E.

g\ ¥ MOUNTAN
(o

ELEMENTARY
& oY ScHooL

APPROVED:

PTUKELS

‘ = o)
SRaees:
wﬁ
3
i e

- e X Sh
I ¢

SULLIVAN S
S
S
D

i

CLAIBORNE

PROJECT LOCATION

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY

ROON. ..

DATE:

33049-3230-94

PAUL D. DEGGES, CHIEF ENGINEER

NO EQUATIONS

33049-4230-04
NO. HSIP-148(3)

APPROVED: W

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

ROBERT RODGERS

TDOT ROAD SP. SV. 2

DESIGNER __DIANE EVITT CHECKED BY__GORDON MASENGALE

P.E. N0O. 98023-4217-04

PIN NO. 117332.00, 117333.00

LM 0.00 (RESURF)

N—"

JOHN SCHROER, COMMISSIONER

u.s.
FEDERAL HIGHWAY ADMINISTRATION

APPROVED:

DEPARTMENT OF TRANSPORTATION

DIVISION ADMINISTRATOR

DATE

SR-148 EXCLUSIONS

LOG MILE TO LOG MILE LENGTH (L.M.)

g .00 - [.0b 0.060

8 R 2.47 - 2.48 0.010

_--_—7-——|-z (X o TOTAL-: 0.07

G E 0 R G | A
SCALE:
0 0.25 0.5 0.75 MI SR-148 TRAFFIC DATA
AADT (2013) 2350
PROJECT LENGTH 3.92 1.05 4.97 MILES SAFA‘D'T?’}Z?WTRAFFIC D‘}OTO‘(}
TOTAL LANE MILES RESURFACED 7.84 2.10 9.94 MILES
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SR-148 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(S1)-| 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 54
-1 705-01.01 GUARDRAIL AT BRIDGE ENDS L.F. 113
705-02.02 SINGLE GUARDRAIL (TYPE 2) L.F. 6584
705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT) L.F. 375
705-02.25 | SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT) L.F. 375
705-04.03 GUARDRAIL TERMINAL (TYPE 13) EACH 1
(S13)4 705-04.05 | GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 18
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 1
706-01 GUARDRAIL REMOVED L.F. 7334
706-06.03 RADIUS RAIL L.F. 250
706-06.05 RADIUS RAIL LONG POST (6-9 FT) L.F. 375
-~ 706-06.06 RADIUS RAIL LONG POST (9-12 FT) L.F. 375
(14){ 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 40
712-05.01 WARNING LIGHTS (TYPE A) EACH 40
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 20
(S2)-| 713-02.21 SIGN POST DELINEATION ENHANCEMENT L.F. 90
(S3)| 713-02.35 BARRIER DELINEATION SHEETING L.F. 8384
(S4)(S8)-| 713-16.20 SIGNS (STOP (R1-1)(36x36) w/"ALL WAY"(R1-3P) POST AND INSTALL.) EACH 5
(S4)-| 713-16.21 SIGNS (STOP AHEAD (36x36) POST AND INSTALLATION) EACH 4
(S12)-] 713-16.22 SIGNS (WINDING ROAD SYMBOL (W1-5) (30x30) POST AND INSTALL.) EACH 1
713-16.23 SIGNS (CHEVRON SIGN (24"x30"), POST AND INSTALLATION) EACH 6
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 264
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 60
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 264
(S5)-{ 716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 60
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 572
(S5)(S10)-| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) L.F. 198
(S5)(S9)- 716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 6
. 716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP) EACH 1
(85){! 716-03.09 PLASTIC WORD PAVEMENT MARKING (SLOW) EACH 4
:  716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) S.F. 8
(S6)-| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 7.9
(S7)-| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 16
(S11)] 716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE) L.F. 75

FOOTNOTES

(S1) LOCATIONS : LM 0.00 - 1.00 RT&LT; LM 1.060- LM 1.422 RT & LT, LM 1.422- LM 3.99 LT ONLY.
(S2) SEE STOP SIGN POST DELINEATION ENHANCEMENT DETAIL THIS SHEET FOR INFORMATION.
(S3) SEE DETAIL OF BARRIER DELINEATION SHEETING THIS SHEET FOR INFORMATION.
(S4) LOCATED AT THE FOUR-WAY STOP INTERSECTION AT LM 0.152.

(S5) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.

(S6) FOR TEMPORARY EDGE LINE MARKING FOR RUMBLE STRIPES.
(S7) FOR PERMANENT PAVEMENT MARKING ONLY.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

INCLUDES ADDITION OF 1 STOP SIGN WITH "ALL WAY" AT THE INTERSECTION FACING NORTH TO THE

(S8) LEFT SIDE OF ROADWAY BEFORE REACHING THE SOUTH SR148 MARKER ON THE SOUTHBOUND SIDE.
(S9) TO BE PLACED WHERE AND AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

INCLUDES ADDITION OF LONGITUDINAL CROSSWALK AT LM 0.39. CONTACT REGION 2 TRAFFIC ENGINEER
(S10) FOR DETAILS.
INCLUDES 75 LF OF DOUBLE DOTTED YELLOW CENTERLINE (DDYCL) AND DOTTED WHITE LINE(DWL)

(S11) ACROSS THE INTERSECTION AT LM 1.41 AND 100 LF OF DDYCL AND DWL AT INTERSECTION AT LM 3.70.
(S12) TO REPLACE DAMAGED SIGN WHERE AND AS DIRECTED BY TDOT PROJECT SUPERVISOR.
(S13) LOCATIONS OF GUARDRAIL REPLACEMENT AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.
(S14) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE NOTE 3, SHEET 5 FOR INFORMATION.

~ LANE JOINT IS TO BE OFF SET
6 FROM CENTER OF ROADWAY.

(1)-

(2)(3)(4)-

(5)(6)-

TYPE | YEAR PROJECT NO. S:%"ET
RESURF | 2014 HSIP-148(3) 2
33049-3230-94
33049-4230-04
HSIP-318(5)
33318-3202-94
33318-4202-04
SR-148 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
403-01 |BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 31
411-01.10 [|ACS MIX(PG64-22) GRADING D TON 4746
415-01.02 [COLD PLANING BITUMINOUS PAVEMENT S.Y. 65131
611-01.20 |ADJUSTMENT OF EXISTING MANHOLE EACH 10 SR-148 SIGNS (CONSTRUCTION) 712-06
611-09.01 |ADJUSTMENT OF EXISTING CATCHBASIN EACH 13 MUTCD TEM NO.
712-01 |TRAFFIC CONTROL LS 0.79 arv | no. DESCRIPTION SIZE [———
712-04.01 |FLEXBLE DRUMS (CHANNELIZING) EACH 23 INXIN| S.F.
712-05.01 |WARNING LIGHTS (TYPE A) EACH 23 2 | G201 ROAD WORK NEXT 4 MILES | 36 |18 9
712-06 [SIGNS (CONSTRUCTION) S.F. 1403 32 | G202 END ROAD WORK 36 [18] 144
2 W34 BE PREPARED TO STOP 36 |36 18
716-05.01 |PAINTED PAVEMENT MARKING (4" LINE) L.M. 23.6 20 | WEoA SHOULDER DROP OFF 36 |%] 180
717-01__[MOBILIZATION S 0.79 20 | we-11 UNEVEN LANES 36 [36| 180
31 W20-1 ROAD WORK AHEAD 36 |36 279
FOOTNOTES
1 W20-1 ROAD WORK 1500 FT 36 |36 9
(1) INCLUDES 4 TONS FOR SPOT LEVELING, CITY STs, PULL-OFFS AND DRIVES. T oo ROAD WORK 1000 ET TREG 5
(2) INCLUDES 200 TONS FOR SPOT LEVELING, 352 TONS FOR CITY STs, PULL-OFFS AND DRIVES. 1| w201 ROAD WORK 500 FT 36 |36 9
(3) A MATERIAL TRANSFER DEVISE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION g V\CV2200-74 ONE LA'F\ILEAI(_\;C()B'E[I;AHEAD gg gg 12
-/fa
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS ITEM. R SROGVED P AVENENT T R
(4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY. 51T Wo1s FRESH OL 35 135 T8
(5) TO BECOME PROPERTY OF THE CONTRACTOR.
(6) INCLUDES 1826 SY FROM CITY STREETS. TOTAL 1403

(7) TO BE PLACED AT EXISTING MANHOLES AND CATCHBASINS REQUIRING ADJUSTMENTS.

(8) SEE SIGNS (CONST) TABULATION BLOCK FOR DETAILS.

(9) TEMPORARY PAVEMENT MARKING ON MILLED SURFACES AND INTERMEDIATE LANE LINES.
(10) LOCATED WHERE AND AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

beTAIL Or
STOP SIGN POST
DELINEATION
ENHANCEMENT

LOCATIONS:
4-WAY STOP AT SR-148/LULA LAKE,
SR-148 IN TOWN OF LOOKOUT MTN &
INTERSECTION OF SR-148 & SR-2
(AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.)

ITEM NO. 713-02.21
SIGN POST DELINEATION ENHANCEMENT

(RED REFLECTIVE TAPE REQUIRED)

R1-1

(LF)

beTAIL Or
SARRIER DELINEATION SHEE TING

[TEM NO. r13-02.35
BARRIER DELINEATION

SHEETING (LF)

fe— 30" ———f=-1 8" SP =

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS
CONSTRUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM.
OTHER SIGNS AS DIRECTED BY THE ENGINEER MAY BE REQUIRED
DURING DIFFERENT PHASES.

LM 0.000 - LM 0.976 4 24,0 4
LM 0.976 - LM 1.000 0 24.0" 0
LM 1.060 - LM 1.101 0 24,0 0
LM 1.101 - LM 1.442 X 24,0 %
LM 1.442 - LM 3.990 1 24,0 X
¢ 0
|
JANDY Sm NANANANR UNOFFICIAL
- EXISTING BASE | AND SURFACE ~. SET
@ | NOT FOR
TYPICAL PAVING SECTIONS BIDDING

PROPOSED PAVEMENT

SCHEDULE

(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

SEALED BY

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-01.10 ACS MIX (PG64-22) GRADING “D*

LM 0.000 - LM 0.976 32.0°
LM 0.976 - LM 1.000 24.0"
LM 1.060 - LM 1.101 24.0"
LM 1.101 - LM 1.442 26.0" SR-148
LM 1.442 - LM 3.990 26.0" STATE OF TENNESSEE
@ DEPARTMENT OF TRANSPORTATION
EXISTING BASE | AND SURFACE

—_— _—— —

= | | ESTIMATED
X

QUANTITIES
AND
DETAILS

OLD PLANE APPROX.11.25” (W/ 0.12" TOLERANCE)
[TEM NO. 415-01.02

COLD PLANING DETAILS
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SR-318 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 8
2)(3)4)| 411-01.10 | ACS MIX(PG64-22) GRADING D TON 1224
(5)6)-| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 17700
712-01 TRAFFIC CONTROL LS 0.21
" _[ 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH 4
712-05.01 | WARNING LIGHTS (TYPE A) EACH 4
8) 712-06 SIGNS (CONSTRUCTION) SF. 325
©9)] 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM, 6.3
717-01 MOBILIZATION LS 0.21

FOOTNOTES

(1) INCLUDES 0.4 TONS FOR SPOT LEVELING, CITY STs AND DRIVES.

(2) INCLUDES 50 TONS FOR SPOT LEVELING, 13 TONS FOR CITY STs AND DRIVES.

(3) A MATERIAL TRANSFER DEVISE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS ITEM.

(4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .

(5) TO BECOME PROPERTY OF THE CONTRACTOR.

(6) INCLUDES 177 SY FROM CITY STREETS.

(7) TO BE PLACED AT EXISTING DROP INLETS.

(8) SEE SIGNS (CONST) TABULATION BLOCK FOR DETAILS.

(9) TEMPORARY PAVEMENT MARKING ON MILLED SURFACES AND INTERMEDIATE LANE LINES.

SR-318 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 1.6
713-16.20 | SIGNS (STOP AHEAD SYMBOL (36"x36") POST AND INSTALLATION) EACH 2
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 70
(S1)-{ 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 62
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 2
(S2)-] 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 2.1
(S3)| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 4.2

FOOTNOTES

(S1) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.

(82) FOR TEMPORARY EDGE LINE MARKING FOR RUMBLE STRIPES.
(S3) FOR PERMANENT PAVEMENT MARKING ONLY.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

LM 0.000 - LM 0.057 104.5" AVG
LM 0.057 - LM 0.123 29.0"
LM 0.123 - LM 1.027 23.0'
LM 1.027 - LM 1.050 52.5" AVG
L
!
7 EXISTING BASE&> | AND SURFACE TN
|
TYPICAL PAVING SECTIONS
LM 0.000 - LM 0.057 104.5" AVG
LM 0.057 - LM 0.123 29.0"
LM 0.123 - LM 1.027 23.0"
LM 1.027 - LM 1.050 52.5" AVG
L
EXISTING BASE | AND SURFACE
A :L ————————— \\\

/f/”LTgZ’ i RN
C

OLD PLANE APPROX.11.25” (W/ 0.12" TOLERANCE)

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 HSIP-148(3) 3

33049-3230-94
33049-4230-04

HSIP-318(5)

33318-3202-94
33318-4202-04

[TEM NO. 415-01.02

COLD PLANING DETAILS

PROPOSED PAVEMENT

SCHEDULE

@ TACK COAT (TC) @ (0.10 GAL./S.Y.)

ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

ITEM 411-01.10 ACS MIX (PGe4-22) GRADING

llD o

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)

SR-318 SIGNS (CONSTRUCTION) 712-06
MUTCD ITEM NO.
QTY NO. DESCRIPTION SIZE 712-06
INXIN S.F.
2 G20-1 ROAD WORK NEXT 2 MILES 36 18 9
4 G20-2 END ROAD WORK 36 18 18
2 W34 BE PREPARED TO STOP 36 |36 18
6 W8-9A SHOULDER DROP OFF 36 |36 54
6 W8-11 UNEVEN LANES 36 |36 54
3 W20-1 ROAD WORK AHEAD 36 |36 27
1 W20-1 ROAD WORK 1500 FT 36 |36 9
1 W20-1 ROAD WORK 1000 FT 36 |36 9
1 W20-1 ROAD WORK 500 FT 36 |36 9
2 W20-4 ONE LANE ROAD AHEAD 36 |36 18
2 W20-7a FLAGGER 36 |36 18
4 TN-64 GROOVED PAVEMENT 48 |48 64
2 W21-2 FRESH OIL 36 |36 18
TOTAL 325

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-

RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

"~ LANE JOINT IS TO BE OFF SET
6 FROM CENTER OF ROADWAY.

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY

SR-318

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES
AND
DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC
CONTROL NOTES

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 HSIP-148(3) 4

33049-3230-94
33049-4230-04

HSIP-318(5)

33318-3202-94
33318-4202-04

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?
Number of lifts

33049-3230-94, 33049-4230-04 Contract No.

HSIP-148(3) Region
To Be Awarded County
Partly Cloudy 35°F Route
Special Prowsion SP411C Test Date
February 3, 2014 Test No.
No Pre-Con Test Date

1

2

Hamilton

SR-148

February 7, 2014

precon

February 7, 2014

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required

From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 1.00 N 1 155 Table 2 108.5 30 Pre-Constuction
1.00 2.00 N 1 140 Table 2 98.0 30 HC-IRI Number Per Mile
2.00 3.00 N 1 111 Table 2 7.7 30 133.1
3.00 3.97 N 1 122 Table 2 85.4 30
0.00 1.00 S 1 118 Table 2 82.6 30
1.00 2.00 S 1 97 Table 2 67.9 30
2.00 3.00 S 1 152 Table 2 106.4 30 REMARKS
3.00 3.97 S 1 171 Table 2 119.7 30
from Georgia State Line
to SR-2
excludes manholes and
two bridges
*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane
Pre-Construction Ride Numbers
Project Ref. No. 33318-3202-94, 33318-4202-04 Contract No.
Project No. HSIP-318(5) Region 2
Contractor To Be Awarded County Hamilton
Weather / Temp. Partly Cloudy 35°F Route SR-318
Standard Specs. Special Prowsion SP411C Test Date February 7, 2014
Equip.Calib. Date February 3, 2014 Test No. precon
Milling? No Pre-Con Test Date February 7, 2014

Number of lifts

1

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required

From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 1.00 N 1 161 Table 2 112.7 30 Pre-Constuction
1.00 1.03 N 1 331 Table 2 231.7 30 HC-IRI Number Per Mile
140.1

0.00 1.00 S 1 114 Table 2 79.8 30
1.00 1.03 S 1 123 Table 2 86.1 30

REMARKS

from SR-2

to SR-148

no exclusions

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:
1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:
a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.
b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.
C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.
d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.
SR- 148 UTILITY OWNERS
CONTACT
ITY AME ADD PH! #
UTIL N RESS PERSON ONE
Gas Atlanta Gas Light Company PO Box 4569, Benjamin 1~ 104) 594 3038
Atlanta GA 30302-4569 Massengill
Telephone Bellsouth dba AT&T 300 E Martin Luther King TimManley | (423)752-9144
Boulevard, Chattanooga TN 37403
Sewer Chattanooga, City of 1250 Market Street, Suite 2100, {0 41 philips|  (423) 643-6191
Chattanooga TN 37402-2713
CATV Comcast (Xfinity) 2030 East Polymer Drive, Ray Stewart | (423)296-2189
Chattanooga TN 37421
Gas East Tennessee Natural Gas, LLC >33 Ma‘u*iott Drive, Suite 600, Mike Fletcher | (615) 872-5155
Nashville TN 37214
Electric Electric Power Board of Chattanooga PO Box 182255, David (423) 648-3257
Chattanooga TN 37422 Henderson
Sewer | Hamilton County Water & Wastewater Treatment 1250 Market Street, Suite 3050, Mark Harrison | (423) 209-7842
Chattanooga TN 37402
, . o PO Box 670,
Gas Middle Tennessee Natural Gas Utility District o Matt Stennett | (615) 597-0515
Smithville TN 37166
Gas Plantation Pipeline Company 1100 Alderman Drive, Suite 200, Blair (770) 751-4109
Alpharetta GA 30005 Northen, Jr.
PO Box 6338
Wat i ’ i -
ater Tennessee American Water Company Chattanooga TN 37401 Kevin Rogers | (423) 755-7622
SR- 318 UTILITY OWNERS
CONTACT
ITY AME ADD PH! #
UTIL N RESS PERSON ONE
Gas Atlanta Gas Light Company PO Box4569, Benjamin |- 404y 5843238
Atlanta GA 30302-4569 Massengill
Telephone Bellsouth dba AT&T 300 E Martin Luther King TimManley | (423)752-9144
Boulevard, Chattanooga TN 37403
Telephone Century Link of Ooltewah-Collegedale PO Box 100, Jim Arterburn | (423) 626-6882
New Tazewell TN 37825
CATV Charter Communications 1235 King Street SE, Jeff Cook (423) 790-1508
Cleveland TN 373230656
CATV Comcast (Xfinity) 2030 East Polymer Drive, Ray Stewart | (423)296-2189
Chattanooga TN 37421
Water Fastside Utility District PO Box 22037, Donald =1 4>3) 8922890
Chattanooga TN 37422 Stafford
Electric Electric Power Board of Chattanooga PO Box 182255, David (423) 648-3257
Chattanooga TN 37422 Henderson
Sewer | Hamilton County Water & Wastewater Treatment 1250 Market Street, Suite 3050, Mark Harrison | (423) 209-7842
Chattanooga TN 37402
PO Box 6338
W . , : ]
ater Tennessee American Water Company Chattanooga TN 37401 Kevin Rogers | (423) 755-7622

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane
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GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES

TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

9)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(10)

GENERAL NOTES

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(11)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY
THERMOPLASTIC (40 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.06, SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(12)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(13)

(14)

(15)

(16)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(17)

(18)

(19)

(20)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW
GROUND LINE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(21)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

(22)

(23)

(24)

(23)

(26)

(27)

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(28)

(29)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

(3)

(4)

)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(7)

(8)

(9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(15)

(16)

(17)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING HAS
BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS WORK.
COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO BE
INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED AFTER
PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

COLD PLANING

(18)

(19)

(20)

(21)

(22)

(23)

(24)

(25)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD
AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,) THEN THE
CONTRACTOR MAY GET PERMISSION FROM REGION 2 CONSTRUCTION TO
MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING, REMOVE
AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D” MIX PRIOR
TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK AS NOT TO DAMAGE THE
EXISTING BRIDGE DECK SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE TDOT PROJECT
SUPERVISOR AT NO ADDITIONAL COST.

EXISTING CONCRETE POURED AROUND CATCH BASINS AT THE GUTTER
SHALL NOT BE DAMAGED. THIS CONCRETE MUST REMAIN IN PLACE WITH
ASPHALT TYING TO THE EXISTING CONCRETE. ANY DAMAGE WILL BE
REPAIRED BY THE CONTRACTOR AT NO COST TO THE DEPARTMENT.

ADJUSTMENT OF EXISTING MANHOLE INCLUDES LOWERING BEFORE
MILLING OPERATION BEGINS AND RAISING BACK UP AFTER FINAL PAVING.

PAVEMENT MARKING

(26)

(27)

(28)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE ROAD
RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
05.01, PAINTED PAVEMENT MARKING (4”) LINE.

CLEANING DITCHES

(29)

(30)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(31)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT

WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS MORE

THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

MISCELLANEOUS

(32)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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