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RD-L-2 09-05-01  STANDARD LEGEND FOR UTILITY INSTALLATIONS %@ g@ s« )l
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- & PAVED SHOULDERS ON CONVENTIONAL ROADS 16009-8238-14 END PROJ. NO. NH/HSIP-55(19)
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o B : N 5 %, LOC MILE TO LOG MILE EFPECT PAUL D. DEGGES, CHIEF ENGINEER
3 7 2.60 - 2.83 0.23 M
7) “ N\ DATE :
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S 9 S [e X .
S 16005-3222-94 Ve -ﬂ NO EOUATIONS | ===
5 < SPECTAL NOTES> 16005-8222-14 L — JOHN SCHROER, COMMISSIONER
5 PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES END PROJ - NO' NH/HSIP- 16( 47) SR' 16 TRAFFIC DATA
% | CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW L.M. 5.42
S| THE REASONABLE COST ANALYSIS VALUE. AADT (2013) 11,500
g THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE SCALE SR'55 TRAFFIC DATA U'FSE'DEDREAFLARHTI%EH,\;VTAYOFADT,\ARIANNISSPTORRATTAITOINON
% TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL 0 2000 4000 6000 T+
o | SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN AADT (2013) 8,300
9 THE PROPOSAL CONTRACT. SR 55 TRAFFIC DATA
g 00T ROAD <o <v. » ROBERT RODGERS SR-16 SR-55 SR-55 TOTAL AADT (2013) 15,100
8}}. T PROJECT LENGTH 1.04 2.59 0.63 4,26 MILES APPROVED:
5 §| DESIGNER _DIANE EVITT CHECKED BY BORDON MASERGALE TOTAL LANE MILES RESURFACED 4.17 7.43 4.24 15.84 MILES
% % P.E. NO. 98023-4217-04 DIVISION ADMINISTRATOR DATE
% %) PIN NO. 082020.01, 118748.00, 118749.00
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SR-16 ESTIMATED ROADWAY QUANTITIES

(1)-

(2)(3)(4)-

(2)(6)-

(7)-

ITEM NO. DESCRIPTION UNIT | QUANTITY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 20
411-02.10 | ACS MIX(PG70-22) GRADING D TON 2910
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 42080
712-01 TRAFFIC CONTROL LS 0.24
712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) EACH 60
712-05.03 | WARNING LIGHTS (TYPE A) EACH 10
712-06 SIGNS (CONSTRUCTION) S.F. 1192
712-08.03 | ARROW BOARD (TYPE C) EACH 1
717-01 MOBILIZATION LS 0.24

FOOTNOTES

(1) INCLUDES 1.5 TONS FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVES.
(2) INCLUDES 189 TONS FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVES.
(3) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.
(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(5) INCLUDES 1001 SY FROM CITY STREETS.
(6) TO BECOME PROPERTY OF THE CONTRACTOR.
(7) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

SR-16 ESTIMATED SAFETY QUANTITIES

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF 2014 NH/HSIP-16(47) 2

16005-3222-94
16005-8222-14

NH/HSTP-55(19)

16009-3238-94
16009-8238-14

NH/HSIP-55(20)

16009-3239-94

16009-8239-14
LM 4.280 - 4.415 72.0° REVISED 2-7-14: ADDED ITEMS 716-01.22
LM 4.415 - 5.420 60.0° AND 716-12.04. CHANGED QUANTITY
" ITEM 716-01.21.
i REVISED 4-25-14: CHANGED QUANTITY OF
- —— ITEM NOS. 403-01, 411-02.10 & 415-01.02.
h—ﬂ7//p/////A/////////?\\\\\\\\\~\\\\\¢\\Q\J. CHANGED FOOTNOTE 2.
L=~ EXISTING BASE i AND |SURF ACE ==
|
TYPICAL PAVING SECTIONS
PROPOSED PAVEMENT SCHEDULE
(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
(2) BITUMINOUS SURFACE @ 1.25“% THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-02.10 ACS MIX (PG70-22) GRADING “D*"
LM 4,280 - 4.415 72.0°
LM 4.415 - 5.420 60.0°
}
T = T = = = — — T
| < _ [ T -+

ITEM NO. DESCRIPTION UNIT | QUANTITY
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 150
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 150
- 716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 150
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 100
(S1)4  716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 350
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 11
- 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 1
S2-| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 14
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 7
83{ 716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 400
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE) L.F. 135
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT) EACH 11
730-14.02 | SAW SLOT L.F. 2640
730-14.03 LOOP WIRE L.F. 6105

FOOTNOTES

(S1) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.

PERFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
(S2) TEMPORARY PAVEMENT MARKING ON MILLED SURFACE AND INTERMITTANT LANE LINE MARKINGS.
(S3) PROPOSED PAVEMENT MARKING.

‘>/ |
/<:i COLD PLANE APPROX. 1.25"

(W/TOLERANCE 0.12

II)

[TEM NO.

415-01.02

COLD PLANING DETAILS

UNOFFICIAL
SET

NOT FOR
BIDDING

—LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

SEALED BY

SR-16 TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. ITEM NO.
QUANTITY NO. DESCRIPTION N P
INXIN| S.F.
2 G20-1 ROAD WORK NEXT 3 MILES | 48 |24 16
19 G20-2 END ROAD WORK 48 [24] 152
2 W34 BE PREPARED TO STOP 48 |48 32
14 W8-11 UNEVEN LANES 48 (48] 224
17 W20-1 ROAD WORK AHEAD 48 [48] 272
2 W20-1 ROAD WORK 1500 FT 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
2 W20-1 ROAD WORK 500 FT 48 |48 32
2 W20-4 ONE LANE ROAD AHEAD 48 |48 32
2 W20-7a FLAGGER 48 |48 32
19 TN-64 GROOVED PAVEMENT 48 [48] 304
2 W21-2 FRESH OIL 48 |48 32
TOTAL 1192

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SR-16

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITES
&
DETAILS
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SR-55 (LM 0.00 - 2.59) ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
()| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 27
2)3)4)| 411-02.10 | ACS MIX(PG70-22) GRADING D TON 4005
(5)6)-] 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 56978
71201 TRAFFIC CONTROL LS 0.6
712-04.02 | FLEXIBLE DRUMS (CHANNELIZATION) EACH 150
712-05.03 | WARNING LIGHTS (TYPE A) EACH 20
@) 712-06 SIGNS (CONSTRUCTION) SF. 1360
712-08.03 | ARROW BOARD (TYPE C) EACH 1
71701 MOBILIZATION LS 0.6

.~ A~ A~ A~

FOOTNOTES

(5) INCLUDES 1001 SY FROM CITY STREETS.
(6) TO BECOME PROPERTY OF THE CONTRACTOR.
(7) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

1) INCLUDES 2.6 TONS FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVES.

2) INCLUDES 297 TONS FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVES.

3) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .

4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(S1)

SR-55 (LM 0.00 - 2.59) ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 3
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 200
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 400
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 245
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 362
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 14
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 3
S2-| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 24
83{ 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 12
716-13.03 | SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE) L.F. 40
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT) EACH 13
730-14.02 | SAW SLOT L.F. 3400
730-14.03 LOOP WIRE L.F. 7200

FOOTNOTES

(S1) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PERFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

(S2) TEMPORARY PAVEMENT MARKING ON MILLED SURFACE AND INTERMITTANT LANE LINE MARKINGS.

(S3) PROPOSED PAVEMENT MARKING.

LM 0,00 - 1,427 | 26.0°

SHEET

TYPE YEAR PROJECT NO. NO

RESURF 2014 NH/HSIP-16(47) 3

16005-3222-94
| 16005-8222-14

¢

NH/HSTP-55(19)

16009-3238-94

i 16009-8238-14
] NH/HSIP-55(20)
g 77 777 L //////////i\\\\\\\\\\ ANAA AR T6009-3239-94
///ﬁ EXISTING BASE | AND |SURF ACE ﬁ\\ 16009-8239-14
N REVISED 2-7-14: ADDED ITEM 716-01.22.
CHANGED QUANTITY ITEM T716-01.21.
LM 1.427 - 1.466 19.9° REVISED 4-25-14: CORRECTED QUANTITY OF
LM 1.466 - 1.986 65.0° ITEM NOS. 403-01, 411-02.10 & 415-01.02.
LM 1,986 - 2.590 38.0° CHANGED QUANTITY OF FOOTNOTE NO. 2.

¢

- I

— —

I'-”V// —7 7 7 7 77 77 7 77 7L ANNNNNSNN NN A\ N N N N N N N O

L——— EXISTING BASE : AND |SURF ACE ==
i
TYPICAL PAVING SECTIONS
PROPOSED PAVEMENT SCHEDULE
(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
(2) BITUMINOUS SURFACE @ 1.25"% THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-02.10 ACS MIX (PG70-22) GRADING “D”
LM 0.00 - 1.427 26.0"
LM 1.427 - 1.466 40.0°
LM 1.466 - 1.986 65.0°
LM 1.986 - 2.590 38.0°
G
-
—————— | T T —

\>//< COLD PLANE APPROX. 1.

25" (W/TOLERANCE 0.12 ~

[TEM NO. 415-01.02

COLD PLANING DETAILS

TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06
INXIN S.F.
2 G20-1 ROAD WORK NEXT 3 MILES 48 |24 16
20 G20-2 END ROAD WORK 48 |24 160
1 W34 BE PREPARED TO STOP 48 |48 16
26 W8-11 UNEVEN LANES 48 |48 416
17 W20-1 ROAD WORK AHEAD 48 |48 272
3 W20-1 ROAD WORK 1500 FT 48 |48 48
3 W20-1 ROAD WORK 1000 FT 48 |48 48
3 W20-1 ROAD WORK 500 FT 48 |48 48
1 W20-4 ONE LANE ROAD AHEAD 48 |48 16
1 W20-7a FLAGGER 48 |48 16
18 TN-64 GROOVED PAVEMENT 48 |48 288
1 W21-2 FRESH OIL 48 |48 16
TOTAL 1360

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE

ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

UNOFFICIAL
SET

NOT FOR
BIDDING

—LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

SEALED BY

SR-55
LM 0.00-LM 2.59

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITES
&
DETAILS
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SR-55 (LM 2.59 - 3.45) ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY

) 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 12
411-02.10 | ACS MIX(PG70-22) GRADING D TON 1759
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 25177
712-01 TRAFFIC CONTROL LS 0.15
712-04.02 | FLEXIBLE DRUMS (CHANNELIZATION) EACH 40
712-05.03 | WARNING LIGHTS (TYPE A) EACH 8

@) 712-06 SIGNS (CONSTRUCTION) S.F. 552
717-01 MOBILIZATION LS 0.15

FOOTNOTES
(1) INCLUDES 0.9 TONS FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVES.
(2) INCLUDES 138 TONS FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVES.
(3) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .
(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.
(5) INCLUDES 707 SY FROM CITY STREETS.
(6) TO BECOME PROPERTY OF THE CONTRACTOR.
(7) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

SR-55 (LM 2.59 - 3.45) ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(S1)| 713-16.05 |RAILROAD CROSS-BUCK SIGN & SUPPORT EACH 2
713-16.09 |RAILROAD ADVANCE WARNING SIGN AND SUPPORT EACH 2
716-01.21 |Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 130
716-01.22 |Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 100
-1 716-02.03 |PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 180
716-02.04 |PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 214
(S2)- 716-02.05 |PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 492
i 716-02.06 |PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 12
716-03.02 |PLASTIC WORD PAVEMENT MARKING (RXR) EACH 4
~: 716-04.05 |PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 1
S3-| 716-05.01 |PAINTED PAVEMENT MARKING (4" LINE) L.M. 9
S4-|: 716-12.01 |ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 6
716-12.03 |ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 200
716-12.04 |ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE) L.F. 210
730-13.01 |VEHICLE LOOP DETECTOR (SHELF MOUNT) EACH 15
730-14.02 |SAW SLOT L.F. 3520
730-14.03 |LOOP WIRE L.F. 8140

(S1)

(S2)

(S3)

FOOTNOTES
EACH CROSS BUCK ASSEMBLY INCLUDES TWO CROSS BUCK SIGNS (MOUNTED BACK TO BACK), YIELD
SIGN, AND 2" REFLECTIVE WHITE STRIPS INSTALLED ON THE FRONT AND BACK OF MOUNTING POST.
SEE SHEET NO. R-2 FOR LOCATIONS AND ADDITIONAL INFORMATION.
THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PERFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
TEMPORARY PAVEMENT MARKING ON MILLED SURFACE AND INTERMITTANT LANE LINE MARKINGS.

LM 2.59 - 2.60 72.0’
LM 2.83 - 2.84 48,0
LM 2.84 - 2.92 60.0’
LM 2.92 - 3.02 80.0"
LM 3.02 - 3.35 63.0"
LM 3.35 - 3.4] 68.0"
LM 3.4] - 3.45 71.0°
¢
! < i
i A A A A A A A A 0 & & & i AN NA W N N W W W W W N e N
L=~ EXISTING BASE | AND |SURF ACE ==
* EXCLUSION LM 2.60 TO 2.83 |
TYPICAL PAVING SECTIONS
PROPOSED PAVEMENT SCHEDULE
(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-02.10 ACS MIX (PGT7T0-22) GRADING “D~"

LM 2.59 - 2.60 72.0’
LM 2.83 - 2.84 48,0
LM 2.84 - 2.92 60.0’
LM 2.92 - 3.02 80.0"
LM 3.02 - 3.35 63.0"
LM 3.35 - 3.41 68.0"
LM 3,41 - 3.45 71.0°

¢

I  —— = = = — — — -
| “’] [ T A

* EXCLUSION

‘>/ |
/<:i COLD PLANE APPROX. 1.

[TEM NO.

LM 2.60 TO 2.83

25" (W/TOLERANCE 0.12

Il)

415-01.

02

COLD PLANING DETAILS

SR-55 (2.59-3.45) TABULATED SIGNS (CONST) 712-06

M.U.T.C.D. SIZE ITEM NO.

QUANTITY NO. DESCRIPTION 712-06
INXIN S.F.
15 G20-2 END ROAD WORK 48 |24 120
1 W34 BE PREPARED TO STOP 48 |48 16
4 W8-11 UNEVEN LANES 48 |48 64
14 W20-1 ROAD WORK AHEAD 48 |48 224
1 W20-1 ROAD WORK 1500 FT 48 |48 16
1 W20-1 ROAD WORK 1000 FT 48 |48 16
1 W20-1 ROAD WORK 500 FT 48 |48 16
1 W20-4 ONE LANE ROAD AHEAD 48 |48 16
1 W20-7a FLAGGER 48 |48 16
2 TN-64 GROOVED PAVEMENT 48 |48 32
1 W21-2 FRESH OIL 48 |48 16
TOTAL 552

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

NH/HSIP-16(47)

16005-3222-94
16005-8222-14

NH/HSTP-55(19)

16009-3238-94
16009-8238-14

NH/HSIP-55(20)

16009-3239-94
16009-8239-14

REVISED 2-7-14:
AND 716-12.04.

REVISED 4-25-14:

OF ITEM NOS 411-02.10 & 415-01.02.
CHANGED FOOTNOTES 1 & 2.

ADDED ITEMS 716-0
CHANGED ITEM 716-0

1.22
1.21

CORRECTED QUANTITES

UNOFFICIAL

SET

NOT FOR
BIDDING

—LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

SEALED BY

SR-55

LM 4.38-LM 5.42
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Pre-Construction Ride Numbers

TYPE

SHEET

YEAR PROJECT NO. NO.

Pre-Construction Ride Numbers

RESURF

2014 NH/HSIP-16(47) 5

Project Ref. No. NH/HSIP-16(47) Contract No. n/a

Project No. n/a Region 2
Contractor To Be Awarded County Coffee
Weather / Temp. Partly Cloudy 40°F Route SR-16 (US-41A)
Standard Specs. Special Provsion SP411C Test Date December 12, 2013
Equip.Calib. Date December 9, 2013 Test No. precon
Milling? No Pre-Con Test Date December 12, 2013

Number of lifts

1

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?
Number of lifts

16005-3222-94
16005-8222-14

NH/HSTP-55(19)

16009-3238-94
16009-8238-14

NH/HSIP-55(20)

16009-3239-94
16009-8239-14

NH/HSIP-55(19) Contract No. n/a
n/a Region 2
To Be Awarded County Coffee
Partly Cloudy 40°F Route SR-55
Special Prowsion SP411C Test Date December 12, 2013
December 9, 2013 Test No. precon
No Pre-Con Test Date December 12, 2013

1

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

Test Performed by TDOT Road Profiler
Test Limits (mile) Direction and Measureq Roughness ( HC-IRI Number Per Mile ) .
NSEW “Lane Pre Ride Payment Max. # for | Min. Required

From To Number Table Final Ride | % Improvement Awerage Roughness

0.00 1.00 N 1 72 Table 1 55.0 Pre-Constuction

1.00 1.04 N 1 94 Table 2 65.8 30 HC-IRI Number Per Mile

85.3

0.00 1.00 N 2 88 Table 2 61.6 30

1.00 1.04 N 2 140 Table 2 98.0 30

0.00 1.00 S 1 70 Table 1 55.0

1.00 1.04 S 1 83 Table 2 58.1 30 REMARKS

0.00 1.00 S 2 110 Table 2 77.0 30 From SR-55/ SR-130

1.00 1.04 S 2 54 Table 1 55.0 to Franklin County Line
No Exclusions

NSEW *Lane Pre Ride Payment Max. # for | Min. Required

From To Number Table Final Ride | % Improvement Awverage Roughness
0.00 1.00 E 1 58 Table 1 55.0 Pre-Constuction
1.00 2.00 E 1 90 Table 2 63.0 30 HC-IRI Number Per Mile
2.00 2.58 E 1 140 Table 2 98.0 30
0.00 0.47 E 2 159 Table 2 111.3 30
0.00 1.00 W 1 107 Table 2 74.9 30
1.00 2.00 W 1 80 Table 2 56.0 30 REMARKS
2.00 2.59 W 1 72 Table 1 55.0

From Moore County Line
0.00 0.42 W 2 130 Table 2 91.0 30 to SR-16

No Exclusions

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR TRAFFIC LANE AND
SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY TRAFFIC, CAUSED BY BASE, PAVING OR
RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS GREATER THAN 0.75

INCH AND NOT EXCEEDING 2 INCHES:

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?

Number of lifts

NH/HSIP-55(20) Contract No.

n/a Region
To Be Awarded County
Partly Cloudy 40°F Route
Special Prowsion SP411C Test Date
December 9, 2013 Test No.
No Pre-Con Test Date

1

n/a

2

Coffee

SR-55

December 12, 2013

precon

December 12, 2013

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required

From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 0.83 E 1 101 Table 2 70.7 30 Pre-Constuction
HC-IRI Number Per Mile

0.00 0.83 E 2 112 Table 2 78.4 30
0.00 0.83 W 1 102 Table 2 71.4 30
0.00 0.83 W 2 113 Table 2 79.1 30

REMARKS

From SR-16

to Railroad Crossing

No Exclusions

a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER DROP-OFF (W8-9A),
SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT THE EXPOSED AREA. MAXIMUM
SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES BEING UTILIZED BY
TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE ELIMINATED WITHIN THREE
WORKDAYS.

c.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES BEING UTILIZED BY
TRAFFIC CAUSED BY COLD PLANING SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC LANE BEING UTILIZED
BY TRAFFIC AND SHOULDER THE DIFFERENCE IN ELEVATION SHALL BE ELIMINATED
WITHIN SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.

COFFEE CO. SR-16 UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE#
116 South Cannon Avenue, Kenneth Lee
Telephone Bellsouth dba AT&T Murfireesboro TN 37129 Komegay (615) 848-2082
CATV Charter Communications %Sngigr?;i‘;‘;g ard Richard Riddle |(931) 461-4315
Gas Elk River Public Utility District iﬂlfﬁgrti‘;?ﬁ‘i??greet’ Eddic Moffitt |(931) 461-32908
— PO Box 788, .
Sewer Tullahoma Utilities Board Tullahoma TN 37388 Brian Skelton [(931) 455-4515
COFFEE CO. SR-55 UTILITY OWNERS
UTILITY NAME ADDRESS CONTACT PHONE#
PERSON
Communications | AT&T 439 West Depot Avenue Gary Combs  |(865) 544-2700

Knoxville, TN 37917

Telephone

116 South Cannon Avenue, Kenneth Lee

Bellsouth dba AT&T

(615) 848-2082

Murfreesboro TN 37129 Komegay

. Duck River Electric Membership |PO Box 89

Electric Corp Shelbyville, TN 37160 Blake Butler  |(931) 461-3298
) . . .. 217 South Jackson Street, .
Gas Elk River Public Utility District Tullahoma TN 37388 Eddie Moffitt [(931) 461-3298
Manchester Water & Sewer 200 West Fort Street Johnnie W.
Water Dept Manchester TN 37355 Brown (931) 728-4652
Electri T Valley Authorit 1101 Market 5t MRS, JeffNel 423) 751-8275
ectric ennessee Valley Authority Chattanooga TN 37402 eff Nelson (423) -

. — PO Box 788, .

Electric Tullahoma Utilities Board Brian Skelton [(931) 455-4515

Tullahoma TN 37388

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

UNOFFICIAL
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BIDDING
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UTILITIES

(1)

(2)

3)

(4)

)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(6)

(7)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(8)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 4” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(9)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.01, ENHANCED FLATLINE THERMO PVMT MRKNG
(4IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED

GENERAL NOTES

AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (60
mil) IS USED

(10)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT-PAVING

(11)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(12)

(13)

(14)

(15)

(16)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION
FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH OF
MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION

(17)

(18)

(19)

(20)

(21)

IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS
SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

ANY SIGNAL HEADS, WHEN VISIBLE TO DRIVERS BUT NOT OPERATIONAL,
SHALL BE COMPLETELY COVERED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE
MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR DISCONNECTING
THE LOOP DETECTORS AND MAKING ANY NECESSARY TIMING
ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING
COURSE IS PROVIDED.

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(22)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

(23)

(24)

(25)

(26)

(27)

(28)

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(29)

(30)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

YEAR

SHEET

PROJECT NO. NO.

RESURF

2014 NH/HSIP-16(47) 6

16005-3222-94
16005-8222-14

NH/HSTP-55(19)

16009-3238-94
16009-8238-14

NH/HSIP-55(20)

16009-3239-94
16009-8239-14
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TRAFFIC CONTROL

(1)

(3)

(6)

(7)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED FOR
THE ENTIRE CONTRACT. PAYMENT FOR ARROW BOARDS WILL BE SPLIT
EQUALLY BETWEEN EACH PROJECT LOCATION. IF THE CONTRACTOR
SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN TWO (2) ARROW
BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL ARROW BOARDS
WILL BE AT THE CONTRACTOR’S EXPENSE.

LANE CLOSURES

(8)

9)

(10)

(11)

(12)

(13)
(14)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

LANE CLOSURE WITH LEFT LANE MERGE AND LANE SHIFT TRAFFIC
CONTROL IS TO BE USED ON ALL LANE CLOSURES.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR MUST MAINTAIN ALL LANES OPEN TO TRAFFIC
BETWEEN THE HOURS OF 6:00 AM AND 7:00 PM.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.
WEEKENDS FROM FRIDAY AT 6:00 AM UNTIL SUNDAY AT 7:00 PM.

C. FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY

OCCURS OR IS OBSERVED ON MONDAY.

D. THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY

OCCURS OR IS OBSERVED ON FRIDAY.

WEDNESDAY AT 6:00 AM UNTIL TUESDAY 7:00 PM OR AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR, DURING BONNAROO MUSIC
FESTIVAL.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(15)

(16)

(17)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB
INLETS AS NEEDED BEFORE PAVING COMMENCES.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING
HAS BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS
WORK. COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

(18)

(19)

(20)

(21)

(22)

(23)

SPECIAL NOTES

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
BUSINESS ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE
DRAINS AS DIRECTED, WHERE NECESSARY, BEFORE PLACING TACK COAT
AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS
OF CONSTRUCTION.

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO
EXCEED THE NORMAL PAVERS WIDTH ALONG THE EDGE OF THE
PROPOSED ROADWAY PAVING, THEN FEATHERED TO THE EXISTING
GRADE WITH EITHER CRUSHED STONE, TACK COAT, LEVELING OR
SURFACE MATERIAL.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE
SURFACED ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND
SURFACE MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

COLD PLANING

(24)

(29)

(26)

(27)

(28)

(29)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,)
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D”
MIX PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

EXISTING CONCRETE POURED AROUND CATCH BASINS AT THE GUTTER
SHALL NOT BE DAMAGED. THIS CONCRETE MUST REMAIN IN PLACE WITH
ASPHALT TYING TO THE EXISTING CONCRETE. ANY DAMAGE WILL BE
REPAIRED BY THE CONTRACTOR AT NO COST TO THE DEPARTMENT.

PAVEMENT MARKING

(30)

(31)

(32)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE
ROAD RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

THE CONTRACTOR WILL BE REQUIRED TO INSTALL THE RAISED
PAVEMENT MARKERS, TYPE 2 AND SNOWPLOWABLE REFLECTIVE
PAVEMENT MARKERS AS SOON AS POSSIBLE AFTER THE COMPLETION OF
THE SHOULDER PAVEMENT. THE FLEXIBLE DELINEATORS SHALL BE
INSTALLLED AS SOON AS POSSIBLE AFTER THE SHOULDER STONE
PLACEMENT.

CLEANING DITCHES

(33)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

(34)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(39)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

MISCELLANEOUS

(36)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

NH/HSIP-16(47)

16005-3222-94
16005-8222-14

NH/HSTP-55(19)

16009-3238-94
16009-8238-14

NH/HSIP-55(20)

16009-3239-94
16009-8239-14
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CSXT RAILROAD
SPECIAL RAILROAD NOTES

(1) FOR PAVEMENT MARKING INSTALLATION OVER THE RAILROAD, THE CONTRACTOR
SHALL COORDINATE WITH THE RAILROAD’S LOCAL ROAD MASTER (CONTACT ADDRESS
BELOW) IN ACCORDANCE WITH SUPPLEMENTAL SPECIFICATION 100SS, SUBSECTION
107.16 OF THE STATE CONTRACT.

CSXT RR AREA ROADMASTER CONTACT

Mr. Jerry Ramsey — Area Road Master

CXS Transportation, Inc.

110 County Road 475

Etowah, TN 37331

Phone : (404) 367-2915

Cell: (904) 239-2683

E-Mail: jerry ramsey@csx.com (note underscore between first & last name)

O0.25 MI. EXCLUSION

LM 2.60 TO LM 2.853

LOCATION MAP
OVERHEAD BRIDGE eXCLUSION

AO35 S.W. ATLANTIC ST.
349391P CSXT RR
4334 S.E. ATLANTIC ST.

EXISTING BRIDGE TO BE “LEFT AS IS”
(RESTRIPE PAVEMENT MARKING ONLY)

TYPE

YEAR PROJECT NO.

SHEET
NO.

RESURF

2014 NH/HSIP-16(47)

R-1

16005-3222-94
16005-8222-14

NH/HSTP-55(19)

16009-3238-94
16009-8238-14

NH/HSIP-55(20)

16009-3239-94
16009-8239-14

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY

CSXT RK

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

RAILROAD
CROSSING
DETAILS




6-JAN-2014 10:53

\JJO2WFOl.tdot.state.tn.us\02Shared\Design County Folders\Design Resurfacing Folders\Resurf 20l4\state routes\FFIO Coffee-55-55-16\9_C-55-AEDC-RR detail.dgn

END PROJECT

NO,

(1)

(2)

(3)

(4)

(5)

(6)

16009-5259-94
16009-8239-14

NH/HSTP-55(20)

LM 3.45

AEDC RAILROAD NOTES

THE CONTRACTOR SHALL NOT, FOR ANY REASON, STORE CONSTRUCTION
EQUIPMENT UPON NOT STORE OR DUMP WASTE CONSTRUCTION MATERIALS UPON
THE RAILROAD’S RIGHTS-OF-WAY.

THE CONTRACTOR IS PROHIBITED FROM INSTALLING ANY CONSTRUCTION SIGNS,
MESSAGE BOARDS, ARROW BOARDS AND/OR OTHER TEMPORARY TRAFFIC CONTROL
SIGNS OR DEVICES WITHIN THE RAILROAD’S RIGHTS-OF-WAY, AND IN ALL CASES,
THESE SIGNS MUST NEVER BE PLACED IN A POSITION SO AS TO OBSTRUCT THE
VIEW OF ANY ADVANCE RAILROAD WARNING SIGNS OR OF ANY OTHER RAILROAD
GRADE CROSSING WARNING DEVICES SUCH AS CROSS-BUCK SIGNS, CROSSING
SIGNALS, ETC.

THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE A.LE.D.C.
RAILROAD TRACK FACILITIES AND PROPERTIES FROM ANY DAMAGE. THE WORK
SHALL BE DONE IN ACCORDANCE WITH REGULATIONS STIPULATED BY A.E.D.C.
RAILROAD SO AS TO MAINTAIN CLEARANCE AND NOT INTERRUPT TRAIN TRAFFIC IN
ANY MANNER. THE CONTRACTOR SHALL NOT STORE ANY OF HIS CONSTRUCTION
EQUIPMENT ON THE RAILROAD’S RIGHT-OF-WAY.

ANY PAVEMENT PREPARATION, INSTALLATION AND PAVEMENT MARKINGS WITHIN 50
FEET OF THE NEAREST A.E.D.C. RAILROAD TRACK UTILIZING CONTRACTOR
EQUIPMENT OR PERSONEL WILL REQUIRE FULL TIME RAILROAD FLAGGING OR
WATCHMAN SERVICES.

SEE SPECIAL PROVISION 105C(SL)(R) TO SET UP FLAGGING SERVICES AND SUBMIT
FOR INSURANCE REQUIRED FOR WORK AT OR NEAR THE GRADE CROSSINGS.

THE CONTRACTOR SHALL COORDINATE HIS WORK AT THE RAILROAD CROSSINGS
WITH THE FOLLOWING REPRESENTATIVES OF THE RAILROAD:

A.E.D.C. Railroad:

Mr. John W. LaViolette

AEDC/TSDC

100 Kindel Drive, Suite B-327

Arnold Air Force Base, TN 37389-2327
Phone (931) 454-7916

E-mail: john.laviolette@us.af.mil

LOCATION MAP

AEDC RR CROSSING #3495 72U
WITHIN 200’ OF PROJECT LIMITS

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 NH/HSIP-16(47) R-2

16005-3222-94
16005-8222-14

NH/HSTP-55(19)

16009-3238-94
16009-8238-14

NH/HSIP-55(20)

16009-3239-94
16009-8239-14

Please note that the new signs to be installed must be highly reflective cross
buck sign assemblies with Yield Sign with the cross buck signs mounted
back-to-back (two cross buck signs per mounting post = one on each side of the
mounting posts) and with 2”reflective white strips installed on the Front and
Back of the mounting posts of each Cross Buck Sign Assembly.

Also, the Pavement Markings, including stop lines and Advance RR Warning Signs
in the Approaches on both sides of the Crossing must be replaced and pavement
markings new installed, restriped or replaced whichever is necessary to make
sure the pavement markings meet all current (2009) MUTCD Standards.

R15-1
48”7 X 9~

R1-2
36”7 X 36" X 36~

W10-1
36” DIA.
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AcDC RR

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

RAILROAD
CROSSING
DETAILS
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