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SPECIAL NOTES 6
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

TRAFFIC CONTROL APPURTENANCES

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-16 11-01-11 ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND

FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.
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TYPE

YEAR PROJECT NO. NO.

RESURF

2015 STP/HSIP-1(334)] 4

93001-3262-94
935001-8262-14

18002-3231-94
18002-8231-14

WHITE COUNTY SR-1 UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE #
PO Box 670 Richard
Teleph Ben L dC t ’ 931) 668-6692
clephone ben Lomand Lofnee McMinnville TN 37111 Boyd (©31)
PAVEMENT EDGE DROP-OFF TRAFFIC lity Distri 8756 Crossville Highway,
- Wat Bon Decroft Utility District D Brock|(931) 935-8543
CONTROL NOT%S ater on Decro ility Distric Sparta TN 38583-3187 anny Brock|(931)
: Caney Fork Electric Cooperative,|PO Box 272 William
Elect ’ > 931)473-3116
ectne Inc. McMinnville TN 37110 Rogers (®31)
DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR o 38 West Broad Street Preston
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY CATV Charter Communications Cookeville TN 38501 ’ Kith (931) 372-2889
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING: ookeville y
. PO Box 670 Matt
1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS Gas Middle Tennessee Natural Gas S hOX.H T’N 17166 S a (615) 597-0515
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES: mithville tennett
a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER Water Sparta Public Works PO B°X4683’ 0583 Olof Led (931) 738-2281
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND Sparta TN 385 Fornehe
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN , PO Box 187, ,
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER Sewer Spencer, City of Spencer TN 38585 Greg Wilson [(931) 946-2351
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY. Cas Volunteer Energy Cooperative Eo B?szZ], o Ei)dy (423) 3347001
b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES ceatur cvins
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.
c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.
d.  WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC CUMBERLAND COUNTY SR-1 UTILITY OWNERS
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE CONTACT
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN UTILITY NAME ADDRESS pErsoN | PHONE#
WORKDAYS AFTER THE CONDITION IS CREATED. : : :
Water City of Crossville/Catoosa 392 North Main Street, Jerry (931) 277-5126
Water Department Crossville TN 38555-4232 Garrison
: 5720 Asheville Highway Joshua
ATV Xfi ’ 865) 719-7590
¢ Comeast (Xfinity) Knoxville TN 37924 Jones (865)
) ) 392 North Main Street )
1l f ; Tim Begl 931) 456-6172
Sewer |Crossville, City o Crossville TN 385554232 m Begley | (31)
Frontier/Citizens 250 South Franklin Avenue Harold
Teleph ; 931) 528-0534
SRR Communications Company Cookeville TN 38501 Rader, 11 ®3D) SEALED BY
Upper Cumberland Gas Utility  [PO Box 807 Charles
Ga ’ 931) 484-9380
> District Crossville TN 38557 Hercher 31)
: : PO Box277 Rody
El Vol E ’ 423) 334-7001
ectric olunteer Energy Cooperative Decatur TN 37322 Blevins (423)
: 3701 Communications Way
Teleph W KDL, Inc. : Don Haley |(812) 456-4732
elephone [Windstream ,Inc Evansville IN 47715.8929 LaDon Haley |(812)
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UTILITIES

(1) THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

(2) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

(3) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

4) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

(5) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(6) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(7) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

(8) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

GENERAL NOTES

PAVEMENT - PAVING

9) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(10) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

(11)  ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

(12) PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

(13) IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING
(14)  THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

(15) AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

(16) THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW GROUND
LINE.

(17)  THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(18) ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

(19)  IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(20) A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

(21) TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(22)

(23)

(24)

TYPE YEAR

SHEET

PROJECT NO. NO.

RESURF 2015

STP/HSIP-1(334)| 5

93001-3262-94
93001-8262-14

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND

18002-3231-94
18002-8231-14

DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION

WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(23)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE

AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE

SEALED BY

APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

GENERAL

NOTES
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SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

3)

(4)

)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(7)

(8)

(9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(15)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO BE
INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED TO
EXISTING SHOULDER WIDTH OR AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR
CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM
SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR
ITEM NO. 303-01.

COLD PLANING

(16)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

(17)

(18)

(19)

(20)

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD
AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,) THEN THE
CONTRACTOR MAY GET PERMISSION FROM REGION 2 CONSTRUCTION TO
MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING, REMOVE
AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “THIN LIFT D”
MIX PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “THIN LIFT D”
MIX MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “THIN LIFT D” MIX MATERIAL.

PAVEMENT MARKING

(21)

(22)

(23)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL
STRIPING.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
05.01, PAINTED PAVEMENT MARKING (4”) LINE.

CLEANING DITCHES

(24)

(25)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(26)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS MORE
THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

MISCELLANEOUS

(27)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

STP/HSIP-1(334)

93001-3262-94
93001-8262-14

18002-3231-94
18002-8231-14

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

SPECIAL

NOTES
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Euvitt
Transportation Project Specialist Supervisor 1
Design Office, Region 2
DATE: December 4, 2014
SUBJECT: Project No.: STP/HSIP-1(334), 93001-3262-94, 93001-8262-14
PIN 084446.01
Description: SR-1
County: White
From East of Viola Drive (LM 0.00) To Cumberland Co Line (LM 22.20)
SUBJECT:  Project No.: STP/HSIP-1(334),18002-3231-94, 18002-8231-14

PIN 084446.01

Description: SR-1

County: Cumberland

From White County Line (LM 0.00) To East of Arthur Seagraves Road (LM 2.02)

The following completed Construction Plan items for the referenced project are being
transmitted for the February 13, 2015 Letting Process.

XMXOOOO

Original Construction Drawings (____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 6 Sheets)

Plans have been placed on FileNet: Filename: 084446-01_ConstructionPlans.pdf

Comments:

Added On Date: 12-04-2014

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

CC:

Director, Roadway Design Division

Director's Administrative Secretary, Roadway Design Division
Environmental Division

Choose an item.





		DEPARTMENT OF TRANSPORTATION

		JOHN C. SCHROER                  BILL HASLAM






LETTING PLANS REVISION

To: Construction Division Director
We Are Submitting Herewith Plans Revision on:

County: White Project # : STP/HSIP-1(334), 93001-3262-94, 93001-8262-14
Cumberland STP/HSIP-1(334),18002-3231-94, 18002-8231-14
PIN # : 084446.01
Description of Project:
White SR-1, Fm E.of Viola Drive (LM 0.00) To Cumberland CL (LM 22.20)
Cumberland SR-1, Fm White CL (LM 0.00) To E of Arthur Seagraves Road (LM 2.02)
Description of Revision:

Sheet No. 2: DELETED ITEM NOS. 203-06, 208-01.02 & 713-02.11. CHANGED QUANTITY
OF ITEM NOS. 303-01, 712-06 & 713-02.14. CHANGED FOOTNOTE NOS. (1) & (S1).
DELETED FOOTNOTE NOS. (8), (9) & (10). ADDED MINERAL AGGREGATE BASE
303-01 TO SHOULDER ON TYPICAL SECTION.

Sheet No. 3: DELETED ITEM NOS. 203-06 & 208-01.02. CHANGED QUANTITY OF ITEM
NOS. 303-01, 712-06, 713-02.14 & 713-16.21. CHANGED FOOTNOTE NOS. (1) & (S1).
DELETED FOOTNOTE NOS. (8), (9) & (10). ADDED MINERAL AGGREGATE BASE
303-01 TO SHOULDER ON TYPICAL SECTION.

Sheets Revised (Nos.): 2, 3 Plan Revision Date: 12/30/2014
Sheets Added (Nos.): NONE Design Division
Sheets Eliminated (Nos.): NONE By: Diane Evitt

Date: 12/30/2014
Plans placed on FileNet:
PDF Filename: 084446-01_ConstructionPlans-rev-12-30-14.pdf
EXE Filename:
Added on Date for PDF & EXE: 12/30/14

E-mail notifications with attached pdf of the letter and revised sheets

cc:
Design Division, C.E. Manager 2
Design Division, Plans Assembly
Environmental Division
Printing Services Superintendent
Estimating and Bid Analysis Office
Mr. Bo Hoskins, Mr. Seth Clinard, Mr. David Bradley
Mr. Frank Campbell, Mr. Robert Rodgers
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WHITE CO. ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
M| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 800
@) 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 23
3)4)5)| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 2242
©6)] 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 31422
712-01 TRAFFIC CONTROL LS 0.5
)| 712-06 SIGNS (CONSTRUCTION) SF. 210
717-01 MOBILIZATION LS 0.5
FOOTNOTES

(1) TO BE USED AT COUNTY ROAD RADII, BUS ENT, DRIVES, MAILBOX LANDINGS AND AT VARIOUS
SHOULDERS AS DIRECTED BY THE TDOT PROJECT SUPERVISOR. INCLUDES ALL COST
ASSOCIATED WITH CLIPPING AND LEVELING SHOULDERS.

(2) INCLUDES 3.2 TON FOR SPOT LEVELING, SIDE ROADS & ENTRANCES.

(3) INCLUDES 300 TONS FOR SPOT LEVELING, SIDE ROADS & ENTRANCES.

(4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY

(5) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(6) TO BECOME THE PROPERTY OF THE CONTRACTOR.

(7) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS..

(8) DELETED

(9) DELETED

(10) DELETED

LM 20.20 TO LM 22.20 6’ 24" 6’

WHITE CO. ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | LM. 3.1
(SN 713-02.14 | FLEXIBLE DELINEATOR (WHITE) EACH 10
(S2)(S3)S4)| 713-16.20 | SIGNS (SCHOOL BUS STOP SYMBOL AHEAD (S3-1)) EACH 3
(S1)(S2)S4)| 713-16.21 | SIGNS (STOP SIGN, (R1-1), 30"X30", POST AND INSTALLATION) EACH 1
s5)| 716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 136
S6)| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 24
S7)| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 14.6
S8)[ 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) LM. 73
FOOTNOTES

(S1) TO BE PLACED WHERE AND AS DIRECTED BY TDOT PROJECT SUPERVISOR. INCLUDES COST OF
REMOVAL OF EXISITNG DELINEATORS.

(S2) INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL OF EXISTING SIGNS. SIGNS THAT ARE TO BE
REPLACED SHALL BECOME PROPERTY OF THE CONTRACTOR.

(S3) APPROXIMATE LOCATIONS ARE: LM 20.78 EB, LM 21.11 WB AND LM 21.56 WB. EXACT LOCATIONS ARE
TO BE DETERMINED BY THE TDOT PROJECT SUPERVISOR.

(S4) SIGN SHALL BE INCOMPLIANCE WITH CURRENT MUTCD SPECIFICATIONS.

(S5) INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL OF EXISTING PAVEMENT MARKERS.

(S6) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. THE
SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(S7) TEMPORARY PAVEMENT MARKING ON MILLED SURFACE, INTERMEDIATE LANE LINES AND EDGE
LINE MARKING FOR RUMBLE STRIPE PLACEMENT LOCATION.

(S8) FOR PERMANENT PAVEMENT MARKING ONLY.

LANE JOINT IS TO BE OFF SET 6*
— FROM CENTER OF ROADWAY.

| AND SURFACE
|

TYPICAL SECTION

EXISTING BASE

PROPOSED PAVEMENT SCHEDULE

(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE “THIN LIFT” @ APPROX. 85 LBS./S.Y.
[TEM 411-03.12 ACS MIX (PGo64-22) THIN LIFT D ASPHALT

(3) MINERAL AGGREGATE BASE 2” THICK @ 2.03 TONS/C.Y.
ITEM 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING “D~*

LM 20.20 TO LM 22.20 26’

I N
! N
| \( .
|

COLD PLANE 1.25"+ W/ TOLERANCE 0.127%

ITEM 415-01.02

COLD PLANING DETAIL

WHITE COUNTY TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. size |TEM NO.
QUANTITY NO. DESCRIPTION 71206
IN X IN S.F.
1 G20-1 ROAD WORK NEXT 4 MILES | 36 |18 5
1 G20-2 END ROAD WORK 36 |18 5
1 W3-4 BE PREPARED TO STOP 36 |36 9
11 W8-11 UNEVEN LANES 36 |36 99
1 W20-1 ROAD WORK AHEAD 36 |36 9
1 W20-1 ROAD WORK 1500 FT 36 |36 9
1 W20-1 ROAD WORK 1000 FT 36 |36 9
1 W20-1 ROAD WORK 500 FT 36 |36 9
1 W20-4 ONE LANE ROAD AHEAD 36 |36 9
1 W20-7a FLAGGER 36 |36 9
2 TN-64 GROOVED PAVEMENT 48 |48 32
1 W21-2 FRESH OIL 30 |30 6
TOTAL 210

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SHEET

TYPE YEAR PROJECT NO. NO

RESURF [p015| STP/HSIP-1(334) | 2

93001-3262-94
93001-8262-14

18002-3231-94
18002-8231-14

REVISED 12-30-14: DELETED ITEM NOS.
203-06, 208-01.02 & r13-02.11.
CHANGED QUANTITY OF ITEM NOS. 303-01,
712-06 & 713-02.14. CHANGED FOOTNOTE
NOS. (1) & (S1). DELETED FOOTNOTE
NOS. (8), (9) & (10). ADDED MINERAL
AGGREGATE BASE 303-01 TO SHOULDER

ON TYPICAL SECTION.

SEALED BY

WHITE
COUNTY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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(1)
(2)

(3)(4)(5)

(S1)
(S2)(S3)(S4)
(S1)(S2)(S4)

(S5)

(S6)

(S7)

(S8)

(6)

(7)

CUMBERLAND CO. ESTIMATED ROADWAY QUANTITIES

LM 0.00 TO LM 2.02 6’ 24" 6’

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 800
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 23
411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 2219
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 30812
712-01 TRAFFIC CONTROL LS 0.5
712-06 SIGNS (CONSTRUCTION) S.F. 282
717-01 MOBILIZATION LS 0.5

FOOTNOTES

(1) TO BE USED AT COUNTY ROAD RADII, BUS ENT, DRIVES, MAILBOX LANDINGS AND AT VARIOUS

SHOULDERS AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

ASSOCIATED WITH CLIPPING AND LEVELING SHOULDERS.
(2) INCLUDES 3.2 TON FOR SPOT LEVELING, SIDE ROADS & ENTRANCES.
(3) INCLUDES 300 TONS FOR SPOT LEVELING, SIDE ROADS & ENTRANCES.
(4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY
(5) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(6) TO BECOME THE PROPERTY OF THE CONTRACTOR.
(7) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

(8) DELETED
(9) DELETED
(10) DELETED

INCLUDES ALL COST

CUMBERLAND CO. ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 3
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 22
713-16.20 | SIGNS (SCHOOL BUS STOP SYMBOL AHEAD (S3-1)) EACH 2
713-16.21 SIGNS (STOP SIGN, (R1-1), 30"X30", POST AND INSTALLATION) EACH 4
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 135
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 150
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 13.6
716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) L.M. 6.8

FOOTNOTES

(S1) TO BE PLACED WHERE AND AS DIRECTED BY TDOT PROJECT SUPERVISOR. INCLUDES COST OF
REMOVAL OF EXISITNG DELINEATORS.
(S2) INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL OF EXISTING SIGNS. SIGNS THAT ARE TO BE
REPLACED SHALL BECOME PROPERTY OF THE CONTRACTOR.
(S3) APPROXIMATE LOCATIONS ARE: LM 0.55 EB AND LM 0.75 WB. EXACT LOCATIONS ARE TO BE
DETERMINED BY THE TDOT PROJECT SUPERVISOR.

(S4) SIGN SHALL BE INCOMPLIANCE WITH CURRENT MUTCD SPECIFICATIONS.

(S5) INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL OF EXISTING PAVEMENT MARKERS.

(S6) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. THE
SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.
(S7) TEMPORARY PAVEMENT MARKING ON MILLED SURFACE, INTERMEDIATE LANE LINES AND EDGE
LINE MARKING FOR RUMBLE STRIPE PLACEMENT LOCATION.
(S8) FOR PERMANENT PAVEMENT MARKING ONLY.

6”

__

LANE JOINT IS TO BE OFF SET 6~
— FROM CENTER OF ROADWAY.

| AND SURFACE
|

TYPICAL SECTION

EXISTING BASE

PROPOSED PAVEMENT SCHEDULE

(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE “THIN LIFT” @ APPROX. 85 LBS./S.Y.
[TEM 411-03.12 ACS MIX (PGo64-22) THIN LIFT D ASPHALT

(3) MINERAL AGGREGATE BASE 2” THICK @ 2.03 TONS/C.Y.
ITEM 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING “D~*

LM 0.00 TO LM 2.02 56

I N
! N
| \( .
|

COLD PLANE 1.25"+ W/ TOLERANCE 0.127%

ITEM 415-01.02

COLD PLANING DETAIL

CUMBERLAND CO. TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06
INXIN S.F.
1 G20-1 ROAD WORK NEXT 4 MILES 36 | 18 5
1 G20-2 END ROAD WORK 36 | 18 5
1 W3-4 BE PREPARED TO STOP 36 | 36 9
11 W8-11 UNEVEN LANES 36 | 36 99
9 W20-1 ROAD WORK AHEAD 36 | 36 81
1 W20-1 ROAD WORK 1500 FT 36 | 36 9
1 W20-1 ROAD WORK 1000 FT 36 | 36 9
1 W20-1 ROAD WORK 500 FT 36 | 36 9
1 W20-4 ONE LANE ROAD AHEAD 36 | 36 9
1 W20-7a FLAGGER 36 | 36 9
2 TN-64 GROOVED PAVEMENT 48 | 48 32
1 W21-2 FRESH OIL 30 | 30 6
TOTAL 282

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF [2015] STP/HSIP-1(334) 3

93001-3262-94
93001-8262-14

18002-3231-94
18002-8231-14

REVISED 12-30-14: DELETED ITEM NOS.
203-06 & 208-01.02. CHANGED QUANTITY
OF ITEM NOS. 303-01, 712-06,
7113-02.14 & 713-16.21. CHANGED
FOOTNOTE NOS. (1) & (S1). DELETED
FOOTNOTE NOS. (8), (9) & (10).

ADDED MINERAL AGGREGATE BASE 303-01
TO SHOULDER ON TYPICAL SECTION.

SEALED BY

CUMBERLAND
COUNTY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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