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PAVEMENT EDGE DROP-OFF TRAFFIC
CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

Pre-Construction Ride Numbers

TYPE

SHEET

YEAR PROJECT NO. NO.

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?
Number of lifts

HSIP-101(24) Contract No.

RESURF

HSIP-101(24)
2015 HSIP-101(23) 4

04005-3207-94
04005-4207-04

18012-3216-94
18012-4216-04

04005-3207-94, 04005-4207-04 Region 2
To Be Awarded County Bledsoe
Mostly Sunny 25°F Route SR-101
Special Prowsion SP411C Test Date February 27, 2015
December 10, 2014 Test No. precon
No Pre-Con Test Date February 27, 2015

Test Performed by TDOT Road Profiler
Test Limits (mile) Direction and Measureq Roughness ( HC-IRI Number Per Mile ) |
NSEW *Lane Pre Ride Payment Max. # for | Min. Required

From To Number Table Final Ride | % Improvement Average Roughness

0.00 1.00 N 1 73 Table 1 55.0 Pre-Constuction

1.00 2.00 N 1 75 Table 1 55.0 HC-IRI Number Per Mile

2.00 3.00 N 1 74 Table 1 55.0 80.7

3.00 4.00 N 1 68 Table 1 55.0

4.00 4.91 N 1 91 Table 1 55.0

0.00 2.00 S 1 96 Table 1 55.0

1.00 3.00 S 1 83 Table 1 55.0 REMARKS

2.00 3.21 S 1 77 Table 1 55.0

3.00 4.00 S 1 80 Table 1 55.0 from SR-285

4.00 4.91 S 1 74 Table 1 55.0 to Cumberland County Line
Excludes concrete bridge

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

Materials and Tests Engineer:

Copies To:

Regional Materials Engineer:

Project Engineer:

Brian Egan Inspector:

Tony Renfro Title:

Shane Shaver

Materials Assistant 4

Asphalt Roadway: DT-1706

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?
Number of lifts

HSIP-101(23) Contract No.

18012-3216-94, 18012-4216-04 Region 2
To Be Awarded County Cumberland
Mostly Sunny 25°F Route SR-101
Special Provsion SP411C Test Date February 27, 2015
December 10, 2014 Test No. precon
No Pre-Con Test Date February 27, 2015

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Average Roughness
0.00 1.00 N 1 70 Table 1 55.0 Pre-Constuction
1.00 2.00 N 1 67 Table 1 55.0 HC-IRI Number Per Mile
2.00 3.00 N 1 65 Table 1 55.0 74.0
3.00 3.21 N 1 59 Table 1 55.0
0.00 1.00 S 1 85 Table 1 55.0
1.00 2.00 S 1 90 Table 1 55.0
2.00 3.00 S 1 71 Table 1 55.0 REMARKS
3.00 3.21 S 1 71 Table 1 55.0
from East of Hale Road
to East of Circle Drive
No Exclusions

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.
b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.
C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.
d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.
S.R. 101 BLEDSOE UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE#
CATV Bledsoe Telephone Co-Op/CATV PO Box 609, Pikeville TN 37367 Greg Anderson|(423) 447-2121
Telephone |Bledsoe Telephone Co-Op/CATV PO Box 609, Pikeville TN 37367 Greg Anderson|(423) 447-2121
Water Fall Creek Falls Utility District 27364 State Route 30, Pikeville TN 37367 Roger Wooden |(423) 881-5065
Water Pikeville, City of PO Box225, Pikeville TN 37367 Greg Johnson |(423) 447-2919
Electric Sequachee Valley Electric Cooperative |PO Box31, South Pittsburg TN 37380 i/lacnglire (423) 837-8605
Water South Cumberland Utility District 139 Utility Drive, Crossville TN 38572-6739  |Jack Davis (931) 788-2612
S.R. 101 CUMBERLAND UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE #
CATV Comcast (Xfinity) 5720 Asheville Highway, Knoxville TN 37924 [Joshua Jones [(865) 719-7590
Water  |Crab Orchard Utility District 421223 Fast Ist Street, Crossville TN 38355~ \ ot Bolin  |(931) 484-6987
Sewer  |Crossville, City of i zizN‘mh Main Street, Crossville TN 38555 |1y Begley  [(931) 456-6172
Water  |Crossville, City of i zizNO“h Main Street, Crossville TN 38555~ |1, pooley  [(931) 456-5680
Telephone [Frontier/Citizens Communications Company ig(s)oslouth Franklin Avenue, Cookeville TN Earold Rader, (931) 528-0534
Gas Middle Tennessee Natural Gas PO Box 670, Smithville TN 37166 Matt Stennett [(615) 597-0515
CATV Spirit Broadband PO Box 99, College Grove TN 37046 Vince King (877) 368-2110
Gas Upper Cumberland Gas Utility District PO Box 807, Crossville TN 38557 ;::fesr (931) 484-9380
Gas Volunteer Energy Cooperative PO Box 277, Decatur TN 37322 Rody Blevins ((423) 334-7000

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

Materials and Tests Engineer:

Copies To:

Regional Materials Engineer:

Project Engineer:

Brian Egan Inspector:

Tony Renfro Title:

Shane Shaver

Materials Assistant 4

Asphalt Roadway: DT-1706

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

UTILITY OWNERS
DROP OFF NOTES
&
PRE-CONST
RIDE NOS.
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

(6)

(7)

(8)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

9)

(10)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND

CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

TEMPORARY PAVEMENT MARKINGS

(11)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT

(12)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT-PAVING

(13)

(14)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE
PAVER SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND
EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A
CONSOLIDATED WEDGE-SHAPE PAVEMENT EDGE OF APPROXIMATELY 25
TO 30 DEGREES AS IT LEAVES THE PAVER (MEASURED FROM A LINE
PARALLEL TO THE PAVEMENT SURFACE.) THE DEVICE SHALL MEET THE
REQUIREMENTS THAT ARE CURRENTLY SET FORTH IN SPECIAL PROVISION
407SE.

RESURFACING

(15)

(16)

(17)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(18)

(19)

(20)

(21)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW GROUND
LINE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(22)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY

(23)

(24)

(25)

(26)

(27)

(28)

BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(29)

(30)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-101(24)
HSIP-101(23)

04005-3207-94
04005-4207-04

18012-3216-94
180124216-04

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Jason Ingram, PE
Transportation Project Specialist
Design Office, Region 2
DATE: March 3, 2015
SUBJECT: Project No.: HSIP-101(24), 04005-3207-94, 04005-4207-04
PIN 081477.02
Description: From SR-285 (LM 4.54)
To Cumberland County Line (LM 9.45)
SUBJECT: Project No.: HSIP-101(23), 18012-3216-94, 18012-4216-04

PIN 118768.00
Description: From East of Hale Rd (LT)/Vandever Rd (RT) (LM 9.11)
To East of Circle Drive (RT) (LM 12.41)

The following completed Construction Plan items for the referenced project are being
transmitted for the May 15, 2015 Letting Process.

XMXOOOO

Original Construction Drawings (____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 6 Sheets)

Plans have been placed on FileNet: Filename: 081477-02-118768-00-ConstructionPlans.pdf

Comments:

Added On Date: 03-05-2015

For further information, please contact: Jason Ingram, Phone: (423)634-7520,
Email:Jason.Ingram@tn.gov.

cc: Director, Roadway Design Division





Director's Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.





		DEPARTMENT OF TRANSPORTATION

		JOHN C. SCHROER                  BILL HASLAM






TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.
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DESCRIPTION
TITLE SHEET

ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS

RAILROAD DETAILS

UTILITY OWNERS, DROP OFF NOTES & PRE-CONST RIDE NOS.

GENERAL NOTES
SPECIAL NOTES

INDEX
SHT.

a b~ O -

6

STANDARD ROADWAY DRAWINGS

DWG. NO. REV.

DESCRIPTION

ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99
RD-L-1 10-26-94
RD-L-2 09-05-01

STANDARD ABBREVIATIONS
STANDARD LEGEND
STANDARD LEGEND FOR UTILITY INSTALLATIONS

SAFETY APPURTENANCES AND FENCE

S-GRT-2 11-03-14
S-GRT-2R

TYPE 38 GUARDRAIL TERMINAL
EARTH PAD FOR TYPE 38 TERMINAL (RETROFIT)

TRAFFIC CONTROL APPURTENANCES

T-M-1 07-24-14
T-M-2 07-24-14
T-M-4 07-24-14
T-M-15A 11-01-11
T-PBR-2 11-01-11
T-S-9 06-10-14
T-S-11 06-06-11
T-S-16 06-05-14
T-S-16A 11-01-11
T-S-20 11-01-11
T-WZ-10 04-02-12

DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

STANDARD INTERSECTION PAVEMENT MARKINGS

ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

DETAIL FOR VERTICAL PANELS AND FLEXIBLE
DELINEATORS

STANDARD LAYOUT GROUND MOUNTED SIGNS
DELINEATOR AND MILEPOST DETAILS
GROUND MOUNTED ROADSIDE SIGN AND DETAILS

GROUND MOUNTED ROADSIDE SIGN PLACEMENT
DETAILS

SIGN DETAILS

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE

TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1,

SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. SvV. 2 __Robert Rodgers, PE

DESIGNER __KEVIN CRISP,

CHECKED BY__JASON INGRAM, PE

2015 AND ADDITIONAL

P.E. NO. 98023-4217-04

PIN NO. 081477.02, 118768.00

YEAR SHEET NO.

STATE OF TENNESSEE TENN.

2015 1

DEPARTMENT OF TRANSPORTATION

HSIP-101(24),HSIP-101(23)

STATE PROJ. NO.

04005-3207-94,04005-4207-04

BUREAU OF ENGINEERING

18012-3216-94,18012-4216-04

REV 3-16-15: CHANGED CUMBERLAND

BLEDSOE COUNTY

FROM SR-285 (LM 4.54

STATE ROUTE 101 o] Doy Toneon TR =
& ) ]

ANCOCK S
CLAIBORNE S
. W

& oo [ "‘? scorr{” @& Sog :
TO CUMBERLAND COUNTY LINE (LM 9.45) @@W-@@
> ::: @ w O ﬁ COCKEO
CUMBERLAND COUNTY i A s
ST gie

STATE ROUTE 101 g

FROM NORTH OF HALE RD (LT)/VANDEVER RD (RT) (LM 9.11) R & Nearer warorn] wane

; & ’ w‘éf N
TO NORTH OF CIRCLE DRIVE (RT) (LM 12.41) L M A

COLD PLANING. GUARDRAIL. RESURFACING AND PAVEMENT MARK INGS -

STATE HIGHWAY NO. 101 F.A.H.S. NO. PROJECT LOCATION
04005-3207 -94
Q@MEC&TTJ 04005-4207 - 94
[‘ BEGIN PROJ. NO. HSIP-101(24)
/l\, LM 4.54 - (RESURF) 18012-3216-94
S 3 L _18012-4216-04
e END PROJ. NO. HSIP-T1i1(23)
P - LM 12.41
I CUMBERLAND COUNTY e
N T A
\ = « w?mg{n "g? N c AN
ﬁ oTTs-aR> ) \ '
I e NG N 18012-3216-94
. . { & 18012-4216-04
WaN BEGIN PROJ. NO. HSIP-111(23)
e LM 9.11 (RESURF.)
ey 04005-3207-94 s

A
&
>
~

04005-4207-94
END PROJ. NO. HSIP-101(24)
LM 9.45 (RESURF)

GAP
%
% 2
2 %

; _ W
FOREST BREWER ff * ~—ACRES RO.
515080 N . MILO
3 ) 2 D.

< %
s et - \\# thw
. o7 e W Zz\\ o P éﬁsm'
§t;;;J\j ‘E’ > ) ¥ 3 Ez %,
EgéESSYéN APPROVED (;;szﬁz ()' (E¥=q%&3QL’,
PAUL D.DEGGES, CHIEF ENGINEER
BLEDSOE CO. e
TRAFFIC DATA APPROVED.
ADT (2014) 1,700 ' (”’T;EE£§F2€:::ES;//<:::::;7
BLEDSOE CO.EXCLUSIONS ~— JOHN SCHROER, COMMISSIONER
LM 6.37 TO LM 6.39 0.02 MI
CCALE - TOTAL EFFECT 0.02 MI
0 1 2 3 Miles U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
—
CUMBERLAND CO.
BLEDSOE CUMBERLAND TOTAL TRAFFIC DATA
PROJECT LENGTH 4.89 3.30 8.19 MILES |7 201 5000
TOTAL LANE MILES RESURFACED 9.78 6.60 16.38 MILES APPROVED:
NO EXCLUSIONS
NO EQUATIONS DIVISION ADMINISTRATOR DATE
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BLEDSOE CO. ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(1)-| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 125
)| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 26
3)-| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 600
6)| 411-01.10 [ ACS MIX(PG64-22) GRADING D TON 6174

712-01 TRAFFIC CONTROL LS 0.6
@) 712-06 SIGNS (CONSTRUCTION) SF. 476
©)| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 25.4

717-01 MOBILIZATION LS 0.6

FOOTNOTES

(1) TO BE USED AS DIRECTED BY TDOT PROJECT SUPERVISOR FOR COUNTY ROAD RADII, DRIVEWAYS
AND MAILBOX LANDINGS.

(2) INCLUDES 2 TONS FOR SIDE ROADS AND ENTRANCES.

(8) SPOT "BM-2" MIXTO BE USED IN RANDOM AREAS EXHIBITING DISTRESS AS DETERMINED BY THE
PROJECT SUPERVISOR.

(4) INCLUDES 958 TONS FOR LEVELING, SIDE ROADS AND ENTRANCES.

(5) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.

(6) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(7) DELETED

(8) SEE CONSTRUCTION SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

)

)

(9) TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LANE LINES.
(10) DELETED

(S5)(S6)-

(S1)(S2)-

(S12)-

(32)-{
(33)-{

(S4)-
(S13

N—"

1

(S7)-

(S14)-L_
(S15)-

—

(S8)-

—

(S10)(S11)-

LM 4.54 TO 6.37

LM 6.39 TO 9.45

EXISTING BASE i

AND SURFACE

TYPICAL SECTION

PROPOSED PAVEMENT

SCHEDULE

@ TACK COAT (TC) @ (0.07 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)

ITEM 411-01.10

ACS MIX (PG64-22) GRADING

NDN

LANE JOINT IS TO BE OFF SET 6”
— FROM CENTER OF ROADWAY.

TYPE

YEAR

PROJECT NO.

NO.

RESURF

2015

HSIP-101(24)

HSIP-101(23) 2

04005-3207-94
04005-4207-04

18012-3216-94
18012-4216-04

REV 3-16-15:

BLEDSOE COUNTY ESTIMATED SAFETY QUANTITIES

STOP BAR

L

SR 285

a a a

SR 101 SOUTHBOUND LANE

SNOWPLOWABLE MARKERS

a a

5 e 10" C to C

.

520" C to C

SR 101 NORTHBOUND LANE

SPACE SNOWPLOWABLE MARKERS AT 80’ C TO C ELSEWHERE

AND T716-12.02.
DELETED COLD PLANING DETAIL.
SPREADRATE TO 0.0T7 GAL/SY.
PAVEMENT SIGN AND ADJUSTED SIGN QUANTITY.
CHANGED QTY ITEM NO.
NO’S. T05-04.
ADDED SNOWPLOWABLE PVMT.
NOISE STRIP INSTALLATION DETAIL AND SIGN
POST DELINEATION ENHANCEMENT TAB BLOCK.

ADDED FOOTNOTES S12-Sl15.

DELETED ITEM NO’S.

716-01.21.

415-01.02

DELETED FOOTNOTES 7 AND 10.
CHANGED TACK
DELETED GROOVED

ADDED ITEM

21, 113-02.21 AND T113-16.26.

MARKER DETAIL,

SHEET

SNOWPLOWABLE PVMT MARKER DETAIL
INTERSECTION OF SR 101/SR 285

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 75
411-12.04| SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 7.9
705-04.21| GUARDRAIL DELINEATION ENHANCEMENT L.F. 25
705-04.07| TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 3
706-01 GUARDRAIL REMOVED L.F. 150
712-04.01| FLEXBLE DRUMS (CHANNELIZING) EACH 6
712-05.01| WARNING LIGHTS (TYPE A) EACH 6
713-02.14| FLEXBLE DELINEATOR (WHITE) EACH 30
713-02.21| SIGN POST DELINEATION ENHANCEMENT L.F. 56
713-16.20| SIGNS (STOP) (36x36) (R1-1) EACH 6
713-16.21| SIGNS CURVE AHEAD (SYMBOL LEFT) (W1-2) EACH 3
713-16.22| SIGNS CURVE AHEAD (SYMBOL RIGHT) (W2-1) EACH 3
713-16.23| SIGNS INTERSECTION (SYMBOL) (W2-1) EACH 1
713-16.24| SIGNS CHEVRONS (W1-8) EACH 6
713-16.25| SIGNS SCHOOL BUS STOP AHEAD (SYMBOL) (S3-1) EACH 1
713-16.26| SIGNS (STOP AHEAD) W3-1 48" X 48" EACH 1
716-01.21| Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 340
716-02.05| PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 232
716-03.03| PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
716-04.16 | PLASTIC PAVEMENT MARKING (NOISE STRIP) L.F. 144
716-13.01| SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 17.6

S

(
(
(S
(
(

S4

1

)
)
3)
)
)

FOOTNOTES

(S6) LOCATIONS TO BE DETERMINED BY TDOT PROJECT SUPERVISOR.
(S7) INCLUDES 2 CHEVRONS PER 1 POST AND 1 BRACKET.
(S8) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. THE

(S9) DELETED.

S10
S11

SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

FOR PERMANENT PAVEMENT MARKING ONLY.
INCLUDES COST OF REMOVAL OF EXISTING PAVEMENT MARKINGS.
TO BE PLACED ON EXISTING GUARDRAIL ON SR 285 DIRECTLY ACROSS FROM SR 101.

TO BE PLACED AS DIRECTED BY TDOT PROJECT SUPERVISOR FOR GUARDRAIL PADS.
S2) SEE GUARDRAIL TABULATION BLOCK FOR DETAILS.
FOR GUARDRAIL PROTECTION AT EXPOSED ENDS. SEE GENERAL NOTE NO. 3 SHEET 5.
INCLUDES COST OF REMOVING AND DISPOSING OF EXISTING DELINEATORS.
S5) INCLUDES COST OF INSTALLATION OF SIGN, POST AND REMOVING AND DISPOSING OF EXISTING SIGN
IF APPLICABLE.

S14) TO BE PLACED ON OPPOSITE SIDE OF ROAD FROM THE EXISTING STOP AHEAD SIGN AT LM 4.665.
S15) SEE SNOWPLOWABLE PVMT MARKER DETAIL THIS SHEET FOR SPACING AT SR 101/SR 285.

)
)
)
S12)
)
)
)

(
(
(
(S13) SEE SIGN POST DELINEATION ENHANCEMENT TAB BLOCK THIS SHEET FOR DETAILS.
(
(

BLEDSOE COUNTY SIGNS (CONSTRUCTION) 712-06
MUTCD ITEM NO.
QTY NO. DESCRIPTION SIZE 712-06
IN X IN S.F.
2 G20-1 ROAD WORK NEXT 5 MILES 36 |18 9
3 G20-2 END ROAD WORK 36 |18 14
W3-4 BE PREPARED TO STOP 36 | 36 18
24 W8-11 UNEVEN LANES 36 | 36 216
13 W20-1 ROAD WORK AHEAD 36 | 36 117
2 W20-1 ROAD WORK 1 MILE 36 | 36 18
2 W20-1 ROAD WORK 1/2 MILE 36 | 36 18
2 W20-1 ROAD WORK 1000 FT 36 | 36 18
2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18
2 W20-7a FLAGGER 36 | 36 18
2 W21-2 FRESH OIL 30 |30 13
TOTAL 476

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

| | 5@ 4’ C to C
— —
NOISE STRIP INSTALLATION
TYPICAL SECTION &
TABULATED QUANTITIES
(MOT TO SCALE)
7'-4" |
8”| |8”| -250
— —_— THERMOPLASTIC 270 MIL.
TABULATED GUARDRAIL TTEM NO. 716-02 16
Item No.| ltem No. | ltem No. LENGTH ACROSS PAVEMENT IS 12°
- _ _ } (ONE UNIT INCLUDES QUANTITY FOR ALL 6 STRIPS)
Log |Side) 30301 1705-04.071 706-01 12 WIDTH x 6 STRIPS = 72 LIN FT/PER UNIT
Mile MIN AGG| Type GR CAN BE ADJUSTED FOR FIELD CONDITIONS
(TON) 38 Removal
8945 | Rt. 25 1 50.0
8 945 Lt 25 1 500 2 UNITS @ 72 LF/UNIT = 144 LIN FT
8998 | Lt 25 1 50.0
SEALED BY
TOTAL 75 3 150

SIGN POST DELINEATION ENHANCEMENT 713-02.21

COLOR (RED)
14' TO BE PLACED ON THE SIGN POSTS OF THE EXISTING

STOP SIGN AT THE INTERSECTION OF SR 101 AND SR 285.

COLOR (YELLOW)
14' TO BE PLACED ON THE SIGN POSTS OF THE EXISTING
DOUBLE ARROW SIGN AT THE INTERSECTION OF SR 101

AND SR 285.

28' TO BE PLACED ON THE SIGN POSTS OF THE EXISTING
STOP AHEAD SIGN AND THE POSTS OF THE NEW STOP
AHEAD SIGN AT THE INTERSECTION OF SR 101 AND

SR 285.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,

TYPICAL SECTION
& DETAILS
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CUMBERLAND COUNTY ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 100
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 27
411-01.10 | ACS MIX(PG64-22) GRADING D TON 4680
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 52730
712-01 TRAFFIC CONTROL LS 0.4
712-06 SIGNS (CONSTRUCTION) S.F. 432
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM. 19.3
717-01 MOBILIZATION LS 0.4

FOOTNOTES

(1) TO BE USED AS DIRECTED BY TDOT PROJECT SUPERVISOR FOR COUNTY ROAD RADII, DRIVEWAYS

AND MAILBOX LANDINGS.

(2) INCLUDES 4.3 TONS FOR SIDE ROADS AND ENTRANCES.

(3) INCLUDES 1179 TONS FOR LEVELING, SIDE ROADS AND ENTRANCES.

(4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .

(5) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(6) TO BECOME THE PROPERTY OF THE CONTRACTOR.
(7) SEE CONSTRUCTION SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(8) TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LANE LINES.

(S1)-

(S4)-
(S2)-
(S3)-

(S1)
(S2)

(S3)
(S4)

CUMBERLAND COUNTY ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
713-02.14 | FLEXBLE DELINEATOR (WHITE) EACH 20
716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 212
716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 155
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 171
716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 12.8

FOOTNOTES

INCLUDES COST OF REMOVING AND DISPOSING OF EXISTING DELINEATORS.

CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
FOR PERMANENT PAVEMENT MARKING ONLY.

INCLUDES COST OF PROPER DISPOSAL FROM PROJECT.

LM 9.107 TO 12.321 | 2 |

EXISTING BASE i

TYPICAL SECTION

AND SURFACE

TYPE

YEAR PROJECT NO.

SHEET
NO.

HSIP-101(24)

PROPOSED PAVEMENT

SCHEDULE

C;) TACK COAT (TC) @ (0.10 GAL./S.Y.)
[TEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

NDU

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)
[TEM 411-01.10 ACS MIX (PG64-22) GRADING

M 9.107 To 12.321 | 2/ |

—_——

COLD PLANE APPRbX. 1.25" (W/ 0.12" TOLERANCE)

~

ITEM NO. 415-01.02

COLD PLANE DETAIL

LANE JOINT IS TO BE OFF SET 6*
— FROM CENTER OF ROADWAY.

CUMBERLAND COUNTY SIGNS (CONSTRUCTION) 712-06

MUTCD ITEM NO.
QTY NO. DESCRIPTION SIZE 712-06
INXIN S.F.
2 G20-1 ROAD WORK NEXT 4 MILES 36 |18 9
2 G20-2 END ROAD WORK 36 |18 9
2 W3-4 BE PREPARED TO STOP 36 | 36 18
18 W8-11 UNEVEN LANES 36 | 36 162
11 W20-1 ROAD WORK AHEAD 36 | 36 99
2 W20-1 ROAD WORK 1 MILE 36 | 36 18
2 W20-1 ROAD WORK 1/2 MILE 36 | 36 18
2 W20-1 ROAD WORK 500 FT 36 | 36 18
2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18
2 W20-7a FLAGGER 36 | 36 18
2 TN-64 GROOVED PAVEMENT 48 | 48 32
2 W21-2 FRESH OIL 30 |30 13
TOTAL 432

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-

RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

RESURF 2015  nSip-101(23) 5
04005-3207-94
04005-4207-04
18012-3216-94
18012-4216-04

REV 3-16-15: CHANGED QTY ITEM NO’S

403-01, 411-01.10 AND 415-01.02

CHANGED FOOTNOTE NO. 2.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTI
& DETAILS

ON
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TRAFFIC CONTROL

(1)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE A FLAGGER AT EACH SIDEROAD
WITHIN THE PAVING OPERATION.

LANE CLOSURES

(7)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(12)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE
SURFACED ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND
SURFACE MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

A SAFETY EDGE SHALL BE USED ON PAVEMENT EDGES ON THE PAVING
DONE IN BLEDSOE COUNTY. SEE SPECIAL PROVISION 407SE FOR DETAILS.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED TO
EXISTING SHOULDER WIDTH OR AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR
CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM
SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR
ITEM NO. 303-01.

SPECIAL NOTES

COLD PLANING

(18)

(19)

(24)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 96 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES))
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D”
MIX PRIOR TO PLACING PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK AS NOT TO DAMAGE THE
EXISTING BRIDGE DECK SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE TDOT PROJECT
SUPERVISOR AT NO ADDITIONAL COST.

MILLING SHALL GO FLUSH WITH FACE OF THE PARAPET.

PAVEMENT MARKING

(29)

(31)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE
ROAD RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

DELETED

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKINGS AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR. COST OF REMOVAL IS TO
BE INCLUDED IN ITEM NO. 716-05.01.

DELETED

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

THE CONTRACTOR WILL BE REQUIRED TO INSTALL THE RAISED
PAVEMENT MARKERS, TYPE 2 AND SNOWPLOWABLE REFLECTIVE
PAVEMENT MARKERS AS SOON AS POSSIBLE AFTER THE COMPLETION OF
THE SHOULDER PAVEMENT. THE FLEXIBLE DELINEATORS SHALL BE
INSTALLLED AS SOON AS POSSIBLE AFTER THE SHOULDER STONE
PLACEMENT.

CLEANING DITCHES

(32)

(33)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO
CLEANING OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND
CROSS DRAINS TO ENSURE THAT ENVIRONMENTAL FEATURES (E.G.,
STREAMS, WETLANDS, AND SPRINGS ARE NOT IMPACTED. IF THE
CONTRACTOR/TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

GUARDRAIL

(34)

(39)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR TYPE 38 TERMINALS TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS AND SPRINGS)
ARE NOT IMPACTED. IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE

OF THE IDENTITY OF AN ENVIRONMENTAL FEATURE, THE INSPECTOR
SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

NPDES

(36)

IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB
GREATER THAN 1.0 ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB
GREATER THAT 1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

MISCELLANEOUS

(37)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-101(24)
HSIP-101(23)

04005-3207-94
04005-4207-04

18012-3216-94
18012-4216-04

REV 3-16-15: CHANGED NOTE I8.

DELETED NOTES 27 AND 29.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

SPECIAL
NOTES
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LETTING PLANS REVISION

To: Construction Division Director
We Are Submitting Herewith Plans Revision on:

County: Bledsoe- Project # : HSIP-101(24), 04005-3207-94, 04005-4207-04
Cumberland HSIP-101(23), 18012-3216-94, 18012-4216-04
PIN # : 081477.02, 118768.00

Description of Project: Bledsoe: From SR-285 (LM 4.54) to Cumberland County Line (LM
9.45)

Cumberland: From North of Hale Road/VVandever Road (LM 9.11) to North of Circle Drive (LM
12.41)

Description of Revision:

Sheet No. 1: Changed Cumberland County Project Limits Description.
Sheet No. 2: Deleted Item No’s 415-01.02 and 716-12.02. Deleted Footnotes 7 and 10. Deleted
Cold Planing Detail. Changed Tack Spreadrate to 0.07 Gal/SY. Deleted Grooved Pavement Sign
and Adjusted Sign Quantity. Changed Qty. Item No. 716-01.21. Added Item No’s 705-04.21,
713-02.21 and 713-16.26. Added Snowplowable Pvmt. Marker Detail, Noise Strip Installation
Detail and Sign Post Delineation Enhancement Tab Block. Added Footnotes S12-S15.
Sheet No. 3: Changed Qty. Item No’s 403-01, 411-01.10 and 415-01.02.

Changed Footnote No. 2.
Sheet No. 6: Changed Special Note 18. Deleted Special Notes 27 and 29.

Sheets Revised (Nos.): 1,2,3 and 6 Plan Revision Date: 03/16/2015
Sheets Added (Nos.): NONE Design Division
Sheets Eliminated (Nos.): NONE By: Kevin Crisp

Date: 03/25/2015
Plans placed on FileNet:
PDF Filename: 081477-02-118768-00-Construction-rev-03-16-15.pdf
EXE Filename:
Added on Date for PDF: 03/25/15

E-mail notifications with attached pdf of the letter and revised sheets

cc:
Design Division, C.E. Manager 2
Design Division, Plans Assembly
Environmental Division






Printing Services Superintendent

Estimating and Bid Analysis Office

Mr. Ken Flynn, Mr. Jeff Blevins, Victor Weddle
Mr. James Pietrzycki, Mr. Robert Rodgers





