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ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 250
)| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 46
3)(4)5){ 411-01.10 | ACS MIX(PG64-22) GRADING D TON 7066
6){ 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 96,312
712-01 TRAFFIC CONTROL LS 1
7 712-06 SIGNS (CONSTRUCTION) SF. 567
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 29.4
717-01 MOBILIZATION LS 1
FOOTNOTES
(1) TO BE USED FOR COUNTY ROADS & DRIVEWAYS, WHERE AND AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR

S1
S2
S3
S4

N N’ S’ S

(
(
(
(

(
(3
(
(

2) INCLUDES 2 TON FOR COUNTY ROADS & DRIVEWAYS, AND SPOT LEVELING.
) INCLUDES 282 TON FOR COUNTY ROADS & DRIVEWAYS, AND SPOT LEVELING.

4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.

5) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(6) THIS MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR. INCLUDES 2750 SY FROM
COUNTY ROADS & DRIVEWAYS AND 200 SY FOR NOAH BUCK ROAD AT LM 25.24.

(7) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

LM 22.40 - LM 27.12 3’ 4 22" RDY 137
LM 27.12 - LM 27.83| 7/ | 24" RDY |7
L
I
/C:Z—777' a iz e
d EXISTING i AND
v BASE i SURFACE

TYPICAL SECTION

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-52(74)

25004-3221-94
25004-4221-04

*¥* NOTE *x*

A SAFETY EDGE SHALL BE

USED ON PAVEMENT EDGES.
SEE SPECIAL PROVISION
SP40/SE FOR DETAILS.

PROPOSED PAVEMENT

SCHEDULE

(:) TACK COAT (TC)
ITEM 403-01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

(AT 0.10 GAL./S.Y.)

@ BI TUMINOUS SURFACE e 1.25“t THICK (APPROX. 132.5 LBS./S.Y.)
ASPHALT CEMENT (PG64-22)

ITEM 411-01.10

( BPMB - HM)

GRADING “D~”

ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 80
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | L.M. 8.7
705-11.09 | GUARDRAIL TERMINAL (TYPE IN LINE) (POWDER COATED) EACH 1
705-11.03 | SINGLE GUARDRAIL (TYPE 2) (POWDER COATED) L.F. 12.5
705-11.07 | RADIUS RAIL (POWDER COATED) L.F. 12.5
706-01 GUARDRAIL REMOVED L.F. 25
712-04.02 | FLEXBLE DRUMS (CHANNELIZATION) EACH 2
712-05.01 | WARNING LIGHTS (TYPE A) EACH 2
713-16.20 | SIGNS (LEFT ENTRANCE, W2-2L) EACH 1
713-16.21 | SIGNS (RIGHT CURVE, W1-2R) EACH 3
713-16.22 | SIGNS (REVERSE CURVE, W1-4) EACH 1
713-16.23 | SIGNS (STOP, R1-1) EACH 3
713-16.24 | SIGNS (SIDE ROADS WARNING, W2-7R) EACH 1
713-16.25 | SIGNS (LEFT CURVE, W1-2L) EACH 3
713-16.26 | SIGNS (S-CURVE, W1-5) EACH 2
713-16.27 | SIGNS (STOP FOR SCHOOL BUS (UN) LOADING, S3-1) EACH 1
713-16.28 | SIGNS (RIGHT ENTRANCE, W2-2R) EACH 1
713-16.29 | SIGNS (WEST, M3-4) EACH 1
713-16.30 | SIGNS (EAST, M3-2 EACH 1
713-16.31 | SIGNS (52 TENNESSEE,TN-6C) EACH 2
716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 363
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 143
716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 9.3
716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) L.M. 10.9

FOOTNOTES

TO BE USED FOR THE GUARDRAIL PAD LEFT OF LM 27.88
REMOVED GUARDRAIL TO BECOME THE PROPERTY OF THE CONTRACTOR.

INCLUDES 2 DRUMS & 2 LIGHTS FOR THE IN-LINE TERMINAL LEFT OF LM 27.88.
THE COST OF REMOVING EXISTING PAVEMENT MARKERS WILL BE INCLUDED IN THE COST FOR NEW
PAVEMENT MARKERS.
(S5) FOR PERMANENT PAVEMENT MARKING ONLY.
(S6) TO BE PLACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.
(S7) SEE GUARDRAIL TABULATION FOT DETAILS.

TABULATED GUARDRAIL
Item No.| Item No. | Item No. | Iltem No. | Item No.
Log Log |Side| 303-01 |705-11.03|705-11.07|705-11.09| 706-01
Mile | Mile MIN AGG| Type 2 Radius In-Line GR
(TON) GR Rail Terminal | Removal
27.880|27.890]| Lt 80 12.5 12.5 1 250
TOTAL 80 12.5 12.5 1 25

Note: All guardrail to be power Coated

LM 22.40 - LM 27.12

LM 27.12 - LM 27.83

COLD PLANE 1.25"

W/ TOLERANCE 0O.12"

ITEM 415-01.02

COLD PLANING DETAIL

| _LANE JOINT 1S TO BE OFF SET 6~

FROM CENTER OF ROADWAY.

v

SIGNS (CONSTRUCTION) 712-06

MUTCD ITEM NO.

QTY NO. DESCRIPTION SIZE 712-06
INXIN S.F.

2 G20-1 ROAD WORK NEXT 6 MILES 36 |18 9

12 G20-2 END ROAD WORK 36 |18 54
2 W3-4 BE PREPARED TO STOP 36 | 36 18
30 W8-11 UNEVEN LANES 36 | 36 270
10 W20-1 ROAD WORK AHEAD 36 | 36 90
2 W20-1 ROAD WORK 1500 FT 36 | 36 18
2 W20-1 ROAD WORK 1000 FT 36 | 36 18
2 W20-1 ROAD WORK 500 FT 36 | 36 18
2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18
2 W20-7a FLAGGER 36 | 36 18
2 TN-64 GROOVED PAVEMENT 36 | 36 18
2 W21-2 FRESH OIL 36 | 36 18
TOTAL 567

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT
PHASES.

SEALED BY

) £ AGRICUIJTURE

&/03/20157

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,

TYPICAL SECTION

& DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.

WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

UTILITY OWNERS
UTILITY NAME ADDRESS CP(;EIE;“%CNT PHONE#
CATV Comcast (Xfinity) 5720 Asheville Highway, Knoxville TN 37924 [Joshua Jones  [(865) 719-7590
Water Fentress County Utility District [1026 Taylor Place Road, Jamestown TN 38556 |Lynn Delk (931) 879-7639
Gas Jamestown Gas Dept., City of [PO Box 670, Jamestown TN 38556 Roger Stephens [(931) 879-8815
Telephone |Twin Lakes PO Box 67, Gainesboro TN 38562 James Dobbs (931) 268-2151
Electric Volunteer Energy Cooperative |PO Box 277, Decatur TN 37322 Rody Blevins  [(423) 334-7000

TYPE | YEAR PROJECT NO. S:EfT
RESURF | 2015 HSIP-52(74) 3
55004-3227-97
25004-4227-04
SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

UTILITY
OWNERS
&
DROP OFF
NOTES
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIORTO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(9)

(10)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

FINAL PAVEMENT MARKING IF 6” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(11)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 6” SPRAY THERMOPLASTIC (60
mil) IS USED

(12)

(13)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’'S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PERMANENT PAVEMENT LINE MARKINGS SHALL BE REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.02
PAINTED PAVEMENT MARKING (8IN BARRIER LINE), L.F

PAVEMENT
PAVING

(14)

(15)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE
PAVER SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND
EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A
CONSOLIDATED WEDGE-SHAPE PAVEMENT EDGE OF APPROXIMATELY 25
TO 30 DEGREES AS IT LEAVES THE PAVER (MEASURED FROM A LINE
PARALLEL TO THE PAVEMENT SURFACE.) THE DEVICE SHALL MEET THE
REQUIREMENTS THAT ARE CURRENTLY SET FORTH IN SPECIAL PROVISION
407SE.

RESURFACING

(16)

(17)

(18)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

SIGNING

(19)

(20)

(21)

(22)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW GROUND
LINE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(23)

(24)

(25)

(26)

(27)

(28)

(29)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL

ENVIRONMENTAL

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPREHENSIVE INSPECTION
OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION MEETINGS.
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TRAFFIC CONTROL

(1)

(7)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

ADDITIONAL FLAGGING PERSONNEL WILL BE REQUIRED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR DUE TO THE LARGE NUMBER OF
BUSINESS ENTRANCES AND SIDE STREETS.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(8)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC

ALL WORK SHALL BE PERFORMED BETWEEN THE HOURS OF 9:00 AM AND
4:00 PM MONDAY THROUGH THURSDAY.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(13)

(14)

(19)

(16)

(17)

(18)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB
INLETS AS NEEDED BEFORE PAVING COMMENCES.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING
HAS BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS
WORK. COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED
AFTER PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

A SAFETY EDGE SHALL BE USED ON PAVEMENT EDGES. SEE SPECIAL
PROVISION 407SE FOR DETAILS.

COLD PLANING

(19)

(20)

(21)

(22)

(23)

(24)

SPECIAL NOTES

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,)
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D”
MIX PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

ADJUSTMENT OF EXISTING MANHOLE INCLUDES LOWERING BEFORE
MILLING OPERATION BEGINS AND RAISING BACK UP AFTER FINAL PAVING.

PAVEMENT MARKING

(25)

(26)

(27)

(28)

(29)

(30)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ANY
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER THAT IN
THE OPINION FO THE TDOT PROJECT SUPERVISOR PRESENTS A PROBLEM
FOR TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE ASPHALT
MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT
WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

THE CONTRACTOR WILL BE REQUIRED TO INSTALL THE RAISED
PAVEMENT MARKERS, TYPE 2 AND SNOWPLOWABLE REFLECTIVE
PAVEMENT MARKERS AS SOON AS POSSIBLE AFTER THE COMPLETION OF
THE SHOULDER PAVEMENT. THE FLEXIBLE DELINEATORS SHALL BE
INSTALLLED AS SOON AS POSSIBLE AFTER THE SHOULDER STONE
PLACEMENT.

CLEANING DITCHES

(31)

(32)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO
CLEANING OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND
CROSS DRAINS TO ENSURE THAT ENVIRONMENTAL FEATURES (E.G.,
STREAMS, WETLANDS, AND SPRINGS ARE NOT IMPACTED. IF THE
CONTRACTOR/TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

GUARDRAIL

(33)

(34)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR TYPE 38 TERMINALS TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS AND SPRINGS)
ARE NOT IMPACTED. IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE
OF THE IDENTITY OF AN ENVIRONMENTAL FEATURE, THE INSPECTOR
SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

(35) IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY DURING THE
CONSTRUCTION OF EARTH PADS FOR TYPE 38 GUARDRAIL TERMINALS,
THE CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, ECOLOGY SECTION IMMEDIATELY.

NPDES

(36) IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB
GREATER THAN 1.0 ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB
GREATER THAT 1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

MISCELLANEOUS

(37) TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Jason Ingram, PE

Transportation Project Specialist
Design Office, Region 2

DATE: March 3, 2015

SUBJECT: Project No.: HSIP-52(74), 25004-3227-94, 25004-4227-04
PIN 120434.00

Description: From Shirley Road (RT.) (LM 22.40)
To Bridge Over Clear Fork Creek (LM 27.83)

The following completed Construction Plan items for the referenced project are being
transmitted for the May 15, 2015 Letting Process.

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 5 Sheets)

XXOOOO

Plans have been placed on FileNet: Filename: 120434-00-ConstructionPlans.pdf

Added On Date: 03-05-2015
Comments:

For further information, please contact: Jason Ingram, Phone: (423)634-7520,
Email:Jason.Ingram@tn.gov.

cc: Director, Roadway Design Division
Director's Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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