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DESCRIPTION SHT. STATE OF TENNESSEE B R BT
DEPARTMENT OF  TRANSPORTATION
§§2§|iﬁLNl\(l)?E§S ? BURE AU OF ENGINE E RING STATE PROJ. NO. [71008-3203-94, 71008-4203-04

STATE PROJ. NO. [44011-3200-94,44011-4200-04

STANDARD ROADWAY DRAWINGS )
DWG. NO. REV. DESCRIPTION pUTNAM COUNTY STATE PROJ. NO. |71031-3212-94, T1031-4212-04

ROADWAY DESIGN STANDARDS STATE ROUTIE 291

RD-A-1 12-18-99  STANDARD ABBREVIATIONS FROM SR-24 (LM 0.00) 'v ' ON W

RD-L-1 10-26-94  STANDARD LEGEND TO SR-56 (LM 2.00) é

RD-L-2 09-05-01  STANDARD LEGEND FOR UTILITY INSTALLATIONS %’ g
STATE ROUTE 96 g;

SAFETY APPURTENANCES AND FENCE FROM SR-24 (LM 0.03) 9

2| s-cras GUARDRAIL ANCHOR FOR TYPE 21, 13 AND IN-LINE TO JACKSON COUNTY LINE (LM 6.53) d: ;@” s %
o TERMINALS - ailg _ wrion & 87 ( £ [ vou
| sorre  11cen  TvPE o cUsRORAL TERMINAL JACKSON COUNTY /
% S-GRT-2R EARTH PAD FOR TYPE 38 TERMINAL (RETROFIT) STATE ROUTE 96 ROUECT LOCATION
& FROM PUTNAM COUNTY LINE (LM 0.00)
| TRAFFIC CONTROL APPURTENANCES TO SR-53 (RT & LT) (LM 2.23) 44011-3200-94
el T-M-1 07-24-14  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL RESURFACING & PAVEMENT MARKINGS 44011-4200-04
% ROADS AND MARFING ASBREVIATIONS STATE HIGHWAY NO. 291 F.A.H.S. NO. N/A END PROJ. NO. HSIP-96(40)
2| T2 07-24-14 gg;ggs OF PAVEMENT MARKINGS FOR CONVENTIONAL SIATE HORMAY No- Z9b TeRE.s. M- LM 2.23 RESURF.
2 b o
2| T-M4 07-24-14  STANDARD INTERSECTION PAVEMENT MARKINGS ~ i i
2| T-Mm-16 12-01-14  ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION = 44011-3200-94
3 DETAILS FOR NON-ACCESS CONTROLLED ROUTES. 44011-4200-04
z| Twzo 04-02-12  ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND BEGIN PROJ. NO. HSIP-96(40)
: FREEWAYS LM 0.00 RESURF.
: e S
g
: Sl S IACKSON
g B r1031-3212-94
: N %4 bl 71031-4212-04
i s _ P Tl END PROJ. NO. HSIP-96(40) SEALED BY
S : - LM 6.53 RESURF.
S r1031-3212-94
+ 711031-4212-04
: BEGIN PROJ. NO. HSIP-96(40)
% LM 0.030 RESURF.
3 /’”“"pugCHEON 711008-3203-94
g \ RD 711008-4203-04
WE%%TER\ e Y, § \ \ END PROJ. NO. HSIP-291(10)
T \ Ri;f §“ SHTOALNL},%N (: LM 2.00 RESURF. A
2 4/,% APPROVED:
= ‘f ?é V =L B Q*"g“%/
o g RE Lo PAUL D.DEGGES, CHIEF ENGINEER
% NO EXCLUSIONS . wf -
S NO EQUATIONS 4 S @‘ o
2 | (F - SUTNAM y - APPROVED: —
> _ RS , = ) - A © ] N. _;_‘ % ” _
é < SPECIAL NOTES) JTARCAKFSFOINC SDRATgA6 *%1-/% 829N FOURTY %ii A ) e | ! — JOHN SCHROER, COMMISSIONER
5 PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES ? te Z, GASZTEA/E‘LN“\,‘:- ' \
) CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW AADT (2014) 210 . A 7
% THE REASONABLE COST ANALYSIS VALUE. SCALE
§ PUTNAM SR-291 0 1 - 5 _I U.S. DEPARTMENT OF TRANSPORTATION
S — — E— BAXTER > HIGHWAY
2| TENNESSEE DEPARTWENT OF TRANSPORTATION DATED JANARY 1. 2015 AND ADDITIONAL TRAFFIC DATA FEDERAL HIGHIAY AOMINISTRATION
% Eigcligégé;iENgoﬁl}lgAé?ECIAL PROVISIONS CONTAINED IN THE PLANS AND IN AADT (2014) | 300 7 1 008'3203 _94
: 71008-4203-04
o PUTNAM SR-96 BEGIN PROJ. NO. HSIP-291(10)
2| 7ooT RoAD sP. sv. 2 ROBERT RODGERS PE TRAFFIC DATA LM 0.00 RESURF. i
§ E DESIGNER __KEVIN CRISP PE CHECKED BY__GORDON MASENGALE JR ARDT (2014) 275 %Lé-["éAg"’f P%y‘fg‘é JAS%K_Sg%N TOTAL |
I PROJECT LENGTH 2.00 6.50 2.23  10.73 MILES DIVISION ADMINSTRATOR DA TE
E% PIN N0. 120432.00, 120433.00 TOTAL LANE MILES RESURFACED 4.00 13.00 4.46 21.46 MILES
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PUTNAM SR 291 ESTIMATED ROADWAY QUANTITIES

(1)-

(2)(3)-

(4)-

(5)-

(6)-

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 62
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 9
411-03.07 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 1446
712-01 TRAFFIC CONTROL LS 0.2
712-06 SIGNS (CONSTRUCTION) S.F. 616
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 8
717-01 MOBILIZATION LS 0.2

FOOTNOTES

(1) TO BE USED ON COUNTY ROADS AS DIRECTED BY TDOT PROJECT SUPERVISOR.
(2) INCLUDES 0.6 TONS FOR SIDE ROADS AND ENTRANCES.
(3) MATERIAL TRANSFER DEVICE SHOULD NOT BE USED DUE TO ROAD BEING TOO NARROW,

(4) SKID RESISTANT MATERIAL TO BE USED.

(5) SEE CONSTRUCTION SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

AND NOT STABLE ENOUGH TO SUPPORT THE MATERIAL TRANSFER DEVICE.

(6) TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LANE LINES.

PUTNAM SR 291 ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(S1)S2y 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 105
411-12.04 |SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 3.2
2).| [705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 4
706-01 GUARDRAIL REMOVED L.F. 200
705-04.05 | GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1
s3) _{ 712-04.02 | FLEXIBLE DRUMS (CHANNELIZATION) EACH 10
712-05.01 | WARNING LIGHTS (TYPE A) EACH 8
(S4){ 716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 140
(S5)-| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 180
(S5)-| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
(S4)S6)| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 8

FOOTNOTES

S1) TO BE USED FOR GUARDRAIL ANCHOR PADS AS DIRECTED BY TDOT PROJECT SUPERVISOR.
S2) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.

S4) INCLUDES COST OF REMOVAL OF EXISTING PAVEMENT MARKERS.
S5) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.

(
(
(S3) FOR GUARDRAIL PROTECTION AT EXPOSED ENDS. SEE GENERAL NOTE NO. 3, SHEET 6
(
(

(S6) FOR PERMANENT PAVEMENT MARKING ONLY.

PUTNAM SR 291 TABULATED GUARDRAIL
ltem No.| Item No. | ltem No. | ltem No.
Log Log Side | 303-01 | 706-05 (705-04.07( 706-01
Mile Mile MIN AGG| In-Line Type GR
(TON) GR 38 Removal
1489 | 1496 |Lt. & Rt. 50 2 100.0
1.507 | 1.516 Rt. 1 50.0
1.507 | 1.516 |Lt. & Rt. 1 1 50.0
TOTAL 50 1 4 200

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

ASTP-291110)
2015 HSIP-96(40) 2

71008-3203-94
71008-4203-04

44011-3200-94
44011-4200-04

71031-3212-94
71031-4212-04

LM 0.00 - LM 2.00 | 22’ |
| ¢ |
N
TEXISTING /| AND N
///;::>J BASE | SURFACE \\\
TYPICAL SECTION
PROPOSED PAVEMENT SCHEDULE

ITEM 403-01

@ TACK COAT (TC) APPLICATION RATE @ 0.07 GAL/S.Y. (DILUTED)

BITUMINOUS MATERIAL FOR TACK COAT (TC)

SURFACING
ITEM 411-03.07 ACS MIX (PG 64-22) THIN LIFT CS ASPHALT

THIN LIFT

“CS"” MIX @ 85 LBS/SY

PUTNAM SR 291 SIGNS (CONSTRUCTION) 712-06

MUTCD size |TEMNO.

QTY | NO. DESCRIPTION 712-06
INXIN| S.F.
2 G20-1 ROAD WORK NEXT 3 MILES | 60 |24 20
12 | G202 END ROAD WORK 48 | 24 96
2 W3-4 BE PREPARED TO STOP 36 |36 18
12 | ws-11 UNEVEN LANES 36 [36] 108
8 | wzo-1 ROAD WORK AHEAD 48 [48] 128
4 | wao-1 ROAD WORK 1 MILE 48 |48 64
4 | wao-1 ROAD WORK 1/2 MILE 48 |48 64
4 | wao-1 ROAD WORK 1000 FT 48 |48 64
2 | weo4 ONE LANE ROAD AHEAD 36 |36 18
2 | w207a FLAGGER 36 |36 18
2 | w212 FRESH OIL 36 |36 18
TOTAL 616

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-

RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

— LANE JOINT IS TO BE OFF SET 6” FROM CENTER OF ROADWAY.

SEALED BY

PUTNAM SR 291

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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PUTNAM SR 96 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1)] 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 382
2)3)] 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 457
4)] 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 27
5)] 405-01.01 | BITUMINOUS MATERIAL (BSC) TON 115
5)] 405-01.02 | MINERAL AGGREGATE (BSC) TON 961
6)] 411-03.07 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 2922
712-01 TRAFFIC CONTROL LS 0.6
7) 712-06 SIGNS (CONSTRUCTION) SF. 630
8){ 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 39
717-01 MOBILIZATION LS 0.6
FOOTNOTES

(1) TO BE USED FROM LM 0.030 TO LM 0.500 AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

(2) MATERIAL TRANSFER DEVICE SHOULD NOT BE USED DUE TO ROAD BEING TOO NARROW,
AND NOT STABLE ENOUGH TO SUPPORT THE MATERIAL TRANSFER DEVICE.

(3) SPOT "BM-2" PLACEMENT AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(4) INCLUDES 0.6 TONS FOR SIDE ROADS AND ENTRANCES.

(5) CHIP SEAL TO BE OMITTED IN SPOT AREAS WHERE "BM-2" WAS PLACED.

(6) SKID RESISTANT MATERIAL TO BE USED FOR CS MIX

(7) SEE CONSTRUCTION SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

(8) TEMPORARY PAVEMENT MARKING FOR INTERMEDIATE LANE LINES.

PUTNAM SR 96 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 100
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)| L.M. EE——
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH
706-01 GUARDRAIL REMOVED L.F.
(31?{ 712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) EACH
712-05.01 WARNING LIGHTS (TYPE A) EACH _—
713-16.20 SIGNS (OM3-L Permanent Sign) EACH A7
(S2). 713-16.21 | SIGNS (OM3-R Permanent Sign) EACH
713-16.22 SIGNS (W2-2 Intersection Permanent Sign) EACH
713-16.23 SIGNS (R1-1 - 36" X 36" Stop Sign) EACH
(S3)] 716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH
(S4)] 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F.
(S5)(S6)-| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. -
FOOTNOTES
(S1) INCLUDES 8 FOR GUARDRAIL PROTECTION AT EXPOSED ENDS. SEE GENERAL NOTE NO. 3,
SHEET6.

(S2) TO BE PLACED AS DIRECTED BY THE PROJECT SUPERVISOR. INCLUDES COST OF INSTALLATI
OF SIGN & POST AND REMOVING & DISPOSING OF EXISTING SIGN IF APPLICABLE.

(S3) INCLUDES COST OF REMOVAL OF EXISTING RAISED PAVEMENT MARKERS.

(S4) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPL/

(S5) FOR PERMANENT PAVEMENT MARKING ONLY.

(S6) INCLUDES COST OF REMOVAL OF EXISTING PAVEMENT MARKERS.

PUTNAM SR 96 TABULATED GUARDRAIL
ltem No. | ltem No. ltem No.
Log |Side| 303-01 |705-04.07 706-01
Mile Mineral Type GR
Aggregate 38 Removal
1.120 | Lt. 25 1
1.202 | Lt. 25 1
5992 | Rt 25 1 37.5
6.158 | Rt. 25 1 37.5
TOTAL 100 4 75

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

ASTP-291(10)
2015 HSIP-96(40) 3

71008-3203-94
71008-4203-04

EXISTING BASE

‘-----------

LM 0.000 TO LM 2.980

LM 3.278 TO LM 6.530

TYPICAL SECTIONS

EXISTING |BASE

LM 2.980 T0 LM 3.278

44011-3200-94
44011-4200-04

71031-3212-94
71031-4212-04

PROPOSED PAVEMENT SCHEDULE

@ TACK COAT (TC) e (0.70 GAL./S.Y.)
ITEM 403-01 BI TUMINOUS MATERIAL FOR TACK COAT (TC)

@ BITUMINOUS BASE GRADING B-M2 2.00” THICK APPROX. 226 LBS./S.Y.
ITEM 307-01.08 ASPHALT CONCRETE MIX (PGe64-22) GRADING B-M2

@ BITUMINOUS SURFACE “THIN LIFT CS” 65 LBS/SY

ITEM 411-03.07 ACS MIX (PG64-22) THIN LIFT CS ASPHALT e 65 LBS/S.Y.

(:) BITUMINOUS SEAL COAT (BSC) APPLICATION

405-01.02 MINERAL AGGREGATE FOR (BSC) 16-26 LB/SY.

405-01.01 BITUMINOUS MATERIAL FOR (BSC) @ 0.26-0.36 GAL/SY.

—LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

PUTNAM SR 96 SIGNS (CONSTRUCTION) 712-06
MUTCD size LTEMNO.
QTY | NO. DESCRIPTION 712-06
INXIN| S.F.
1 G20-1 ROAD WORK NEXT9 MILES | 60 |24 10
10 | G20-2 END ROAD WORK 48 | 24 80
1 W3-4 BE PREPARED TO STOP 36 |36 9
35 [ ws-11 UNEVEN LANES 36 |36 315
6 | w20-1 ROAD WORK AHEAD 48 |48 96
2 | w201 ROAD WORK 1 MILE 48 |48 32
2 | w201 ROAD WORK 1/2 MILE 48 48 32
2 | w201 ROAD WORK 1000 FT 48 |48 32
1 | W20-4 ONE LANE ROAD AHEAD 36 |36 9
1| W20-7a FLAGGER 36 |36 9
1 [ W212 FRESH OIL 30 |30 6
TOTAL 630

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-

RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SEALED BY

PUTNAM SR-96

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS






				2015-03-03T14:58:33-0500
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JACKSON SR 96 ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 780
)] 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 13
3)] 405-01.01 | BITUMINOUS MATERIAL (BSC) TON 48
3)] 405-01.02 | MINERAL AGGREGATE (BSC) TON 397
@) 411-03.07 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 1287

712-01 TRAFFIC CONTROL LS 0.2
)| 712-06 SIGNS (CONSTRUCTION) SF. 479

716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM. 18

717-01 MOBILIZATION LS 0.2

FOOTNOTES

(1) INCLUDES 98 TONS TO BE USED ON COUNTY ROADS. REMAINDER TO BE USED AS DIRECTED
BY THE TDOT PROJECT SUPERVISOR

(2) INCLUDES 0.9 TONS FOR PATCHING, 1.9 TONS FOR LEVELING AND 0.5 TONS FOR COUNTY ROADS

AND DRIVES.
(3) CHIP SEAL TO BE OMITTED IN SPOT AREAS WHERE "BM-2" WAS PLACED.
(4) SKID RESISTANT MATERIAL TO BE USED FOR CS MIX
(5) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

LM 0.00 TO LM 0.072

LM 0.072 TO LM 2.23

AND SURFACE

EXISTING |BASE

TYPICAL SECTIONS

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

ASTP-291(10)
2015 HSIP-96(40) 4

71008-3203-94
71008-4203-04

44011-3200-94
44011-4200-04

71031-3212-94
71031-4212-04

PROPOSED PAVEMENT

SCHEDULE

ITEM 403-01

@ TACK COAT (TC) (0.70 GAL./S.Y.)

BITUMINOUS MATERIAL FOR TACK COAT (TC)

@ BITUMINOUS SURFACE “THIN LIFT CS” 65 LBS/SY
ITEM 411-03.07 ACS MIX (PG64-22) THIN LIFT CS ASPHALT @ 65 LBS/S.Y.

@ BITUMINOUS SEAL COAT

405-01.01 BITUMINOUS MATERIAL FOR (BSC) © 0.26-0.36 GAL/SY.
405-01.02 MINERAL AGGREGATE FOR (BSC) @ 16-26 LB/SY.

BSC) APPLICATION

JACKSON SR 96 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QTY

411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 3.6

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 350

705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 14

706-01 GUARDRAIL REMOVED L.F. 80

S1)- { 712-04.02 | FLEXIBLE DRUMS (CHANNELIZATION) EACH | 30
712-05.01 | WARNING LIGHTS (TYPE A) EACH | 30

(S3)-] 716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH | 150

(S2)(S4)-| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
(S4)-| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 200
(S5)(S6)- | 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 10
FOOTNOTES

(S1) FOR GUARDRAIL PROTECTION AT EXPOSED ENDS. SEE GENERAL NOTE NO. 3, SHEET 6.

(S2) TO BE PLACED AT M.M. 2.154 NORTHBOUND TO MAINTAIN SAFETY AT THE INTERSECTION
OF SR 96 AND SR 53 WHILE THE CHIP SEAL CURES.

(S3) INCLUDES COST OF REMOVAL OF EXISTING RAISED PAVEMENT MARKERS.

(S4) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

(S5) FOR PERMANENT PAVEMENT MARKING ONLY.
(S6) INCLUDES COST OF REMOVAL OF EXISTING PAVEMENT MARKERS.

SEALED BY

JACKSON SR-96

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED

JACKSON SR 96 SIGNS (CONSTRUCTION) 712-06
MUTCD SIZE ITEM NO. —LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.
QTY NO. DESCRIPTION 712-06
IN X IN S.F.
1 G20-1 ROAD WORK NEXT 9 MILES 60 |24 10 JACKSON SR 96 TABULATED GUARDRAIL
11 G20-2a END ROAD WORK 48 |24 88 ltem No. | ltem No. | Item No.
1 W3-4 BE PREPARED TO STOP 36 | 36 9 Log |Side| 303-01 705-04.07)  706-01
Mile Mineral Type GR
12 W8-11 UNEVEN LANES 36 | 36 108 Aggregate| 38 Removal
9 W20-1 ROAD WORK AHEAD 48 | 48 144 0160 | Lt 55 1
2 W20-1 ROAD WORK 1/2 MILE 48 | 48 32 0.165 | Lt. 25 1
2 \W20-1 ROAD WORK 1000 FT 48 | 48 32 0.170 | Rt. 25 1
2 \W20-1 ROAD WORK 500 FT 48 |48 32 0.200 | Rt. 25 1
1 W20-4 ONE LANE ROAD AHEAD 36 |36 9 0571 | Rt 25 1
1 W20-7a FLAGGER 36 |36 9 0.911] Lt 25 1
1| w212 FRESH OIL 30 |30 6 0.961 | Lt | 25 1
0.986 | Rt. 25 1
1.867 | Rt 25 1
TOTAL 479 1.872 | Lt 25 1
SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST- 1877 | Rt 55 1
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS 1.875 | Lt 25 1
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT 1.907 | Lt 25 1
PHASES. 1.932 | Lt 25 1
TOTAL 350 14 80

QUANTITIES,
TYPICAL SECTION
& DETAILS
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TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-291(10)
HSIP-96(40)

71008-3203-94
71008-4203-04

44011-3200-94
44011-4200-04

71031-3212-94
71031-4212-04

PUTNAM S.R. 291 UTILITY OWNERS
CONTACT
PAVEMENT EDGE DROP-OFF TRAFFIC . NAME ADDRESS PERSON PHONE#
Co NTRO L N OTES Sewer Baxter Utility Dept., City of PO Box 283, Baxter TN 38544 Jason Pierce (931) 858-4142
A.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR Water Baxter Utility Dept., City of PO Box 283, Baxter TN 38544 Jason Pierce (931) 858-4142
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING: CATV Charter Communications 38 West Broad Street, Cookeville TN 38501 Preston Kirby (931) 372-2889
1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS _ _ _ .
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES: Gas Cookeville Gas Dept., City of PO Box 998, Cookeville TN 38503 Jeff Mills (931) 520-4427
a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER - - - - )
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANGCE OF AND Sewer Cookeville Water Quality Dept., City of 1860 South Jefferson Avenue, Cookeville TN 38506 |Barry Turner (931) 520-5258
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER Water Cookeville Gas Dept., City of 1860 South Jefferson Avenue, Cookeville TN 38506 |Barry Turner (931) 520-5258
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY. , . o , )
Water Double Springs Utility District PO Box 3034, Cookeville TN 38502-3034 Jim Branham (931) 526-3827
b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES :
ELIMINATED WITHIN THREE WORKDAYS.
Water Old Gainesboro Road Utility District 4865 Gainesboro Grade, Cookeville TN 38501 Quentin Fox (931) 526-7210
d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE _ _
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN Telephone [ Twin Lakes PO Box 67, Gainesboro TN 38562 James Dobbs (931) 268-2151
WORKDAYS AFTER THE CONDITION IS CREATED.
Electric Upper Cumberland Electric Membership Corp.|138 Gordonsville Highway, Carthage TN 37030-1810 [Jimmy Gregory (800) 261-2940
PUTNAM S.R. -96 UTILITY OWNERS JACKSON S.R. -96 UTILITY OWNERS
CONTACT CONTACT
UTILITY NAME ADDRESS PHONE#
PERSON UTILITY NAME ADDRESS PERSON PHONE#
Sewer Baxter Utility Dept., City of PO Box 283, Baxter TN 38544 Jason Pierce (931) 858-4142 CATV Gainesboro CATV PO Box 513, Gainesboro TN 38562 Jeff Spivey (931) 268-9612
Water Baxter Utility Dept., City of PO Box 283, Baxter TN 38544 Jason Pierce (931) 858-4142 Water Gainesboro, Town of PO Box 594, Gainesboro TN 38562 John Fox (931) 268-9315
CATV Charter Communications 38 West Broad Street, Cookeville TN 38501 Preston Kirby ~ [(931) 372-2889 W ater Jackson County Utility District PO Box 367, Gainesboro TN 38562 Brandon Holland [(931) 268-2880
Electric Cookeville Electric Dept., City of 55 West Davis Road, Cookeville TN 38506 Tony Peek (931) 520-5400 Gas Middle Tennessee Natural Gas PO Box 670, Smithville TN 37166 Matt Stennett (615) 597-0515
Gas Cookeville Gas Dept., City of PO Box 998, Cookeville TN 38503 Jeff Mills (931) 520-4427 Telephone |Twin Lakes PO Box 67, Gainesboro TN 38562 James Dobbs (931) 268-2151
Sewer Cookeville Water Quality Dept., City of | 1860 South Jefterson Avenue, Cookeville TN 38506 |Barry Turner ~ |(931) 520-5258 Electric  |Upper Cumberland Electric Membership Corp. | 138 Gordonsville Highway, Carthage TN 37030-1810 [Jimmy Gregory  [(800) 261-2940
Water Cookeville Water Quality Dept., City of [1860 South Jefferson Avenue, Cookeville TN 38506 |Barry Turner (931) 520-5258
Water Double Springs Utility District PO Box 3034, Cookeville TN 38502-3034 Jim Branham (931) 526-3827
Gas Middle Tennessee Natural Gas PO Box 670, Smithville TN 37166 Matt Stennett  [(615) 597-0515
Telephone | Twin Lakes PO Box 67, Gainesboro TN 38562 James Dobbs (931) 268-2151
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

(5)

(6)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

©)

(10)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND

CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

(11)

(12)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(13)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(14)

(15)

(16)

(17)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(18)

(19)

(20)

(21)

(22)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED

(23)

(24)

ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(25)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE
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PROJECT NO.
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NO.

RESURF

2015

HSIP-291(10)
HSIP-96(40)

71008-3203-94
71008-4203-04

44011-3200-94
44011-4200-04

71031-3212-94
71031-4212-04
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TRAFFIC CONTROL

(1)

(2)

(3)

(4)

)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(7)

(8)

(9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(15)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

THE CHIP SEAL APPLICATION SHALL BE COVERED WITH THE THIN LIFT MIX
AT THE END OF EACH WORKING DAY.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED TO
EXISTING SHOULDER WIDTH OR AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR
CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM
SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR
ITEM NO. 303-01.

PAVEMENT MARKING

(16)

(17)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

(18)

(19)

SPECIAL NOTES

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKINGS AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR. COST OF REMOVAL IS TO
BE INCLUDED IN ITEM NO. 716-13.01.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

CLEANING DITCHES

(20)

(21)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO
CLEANING OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND
CROSS DRAINS TO ENSURE THAT ENVIRONMENTAL FEATURES (E.G,,
STREAMS, WETLANDS, AND SPRINGS ARE NOT IMPACTED. IF THE
CONTRACTOR/TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

GUARDRAIL

(22)

(23)

(24)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR TYPE 38 TERMINALS TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS AND SPRINGS)
ARE NOT IMPACTED. IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE
OF THE IDENTITY OF AN ENVIRONMENTAL FEATURE, THE INSPECTOR
SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY DURING THE
CONSTRUCTION OF EARTH PADS FOR TYPE 38 GUARDRAIL TERMINALS,
THE CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, ECOLOGY SECTION IMMEDIATELY.

NPDES

(25)

IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB
GREATER THAN 1.0 ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB
GREATER THAT 1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

MISCELLANEOUS

(26)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Jason Ingram, PE

Transportation Project Specialist
Design Office, Region 2

DATE: March 3, 2015

Project No.: HSIP-291(10), HSIP-96(40), 71008-3203-94, 71008-4203-04,
71031-3212-94, 71031-4212-04

PIN 120432.00

Description: SR-291 From SR-24 (LM 0.00) To SR-56 (LM 2.00)

SR-96 From SR-24 (LM 0.03) To Jackson County Line (LM 6.53)
Jackson County SR-96

Project Nos. HSIP-96(40), 44011-3200-94, 44011-4200-04

From Putnam County Line (LM 0.00)

To SR-53 (RT & LT) (LM 2.23)

SUBJECT:

The following completed Construction Plan items for the referenced project are being
transmitted for the May 15, 2015 Letting Process.

Original Construction Drawings (____ Sheets)
Original Roadway Cross-Sections (__ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 7 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 120432-00-ConstructionPlans.pdf
Added On Date: 03-05-2015
Comments:

For further information, please contact: Jason Ingram, Phone: (423)634-7520,
Email:Jason.Ingram@tn.gov.

cc: Director, Roadway Design Division
Director's Administrative Secretary, Roadway Design Division
Environmental Division





Choose an item.





		DEPARTMENT OF TRANSPORTATION

		JOHN C. SCHROER                  BILL HASLAM





