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INndex Of Sheets

SHEET NO. DESCRIPTION

| TITLE SHEET

2 i e eeaeaaaa ESTIMATED ROADWAY QUANTITIES AND
,,,,,,,,,, TABULATED QUANTITIES

2 N TYPICAL SECTIONS AND PAVEMENT
,,,,,,,,,, SCHEDULE

2B i e e e e e e e GENERAL NOTES

2C e e e e e SPECIAL NOTES

“NO PROJECT COMMITMENT SHEET INCLUDED IN THIS SET OF PLANS”
“NO UTILITY SHEETS”

STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION

ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99  STANDARD ABBREVIATIONS

RD-L-1 10-26-94  STANDARD LEGEND

SAFETY APPURTENANCES AND FENCE

S-GRT-2 11-03-14  TYPE 38 GUARDRAIL TERMINAL
S-GRT-2R EARTH PAD FOR TYPE 38 (RETROFIT)

TRAFFIC CONTROL APPURTENANCES

T-M-1 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS
AND MARKING ABBREVIATIONS

T-M-2 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND FREEWAYS

15024-4216-04
15024-3216-94
HSIP-269(27)

BEGIN PROJ. NO.

L.M. 4.99

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _BILLY BINION

DESIGNER __RUSTY BOGUSKIE CHECKED BY__DARRELL GRAY

P.E. N0O. 98034-4299-04

PIN NO. 111110.01

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

RUTHERFORD COUNTY
STATE ROUTE NO. 269
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.79 MILES
15.6 MILES

PROJECT LENGTH
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YEAR SHEET NO.
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2015 1

FED. AID PROJ. NO.

HSIP-269(27)

STATE PROJ. NO.

15024-4216-04
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EXCLUSION
LOG MILE LENGTH (FT.)
W. FORK STONES RIVER BRIDGE 84"
@ L.M.1.00
TOTAL-:= 184"

15024-4216-04
15024-3216-94

END PROJ. NO.

HSIP-269(27)

L.M. 12.81

Z
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\ 40 MPH
APPROVED:

DEPARTMENT OF TRANSPORTATION
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3,4
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ESTIMATED ROADWAY QUANTITIES

SAFETY TOTAL
ITEM NO. DESCRIPTION UNIT | 75024-4216-04 | 75024-3216-94 | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 995 175 1170
307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 15 15
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 28 28
411-01.10 | ACS MIX(PG64-22) GRADING D TON 3917 3917
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 7 7
706-01 GUARDRAIL REMOVED L.F. 350 350
712-01 TRAFFIC CONTROL LS 1 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 25 25
712-05.01 WARNING LIGHTS (TYPE A) EACH 4 4
712-06 SIGNS (CONSTRUCTION) S.F. 276 276
716-01.21 SNOWPLOWABLE PAVEMENT MARKERS (Bi-Dir)(1 Color) EACH 516 516
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 62 62
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 1 1
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 29 29
717-01 MOBILIZATION LS 1 1
FOOTNOTES

TO BE USED AS DIRECTED BY THE ENGINEER AND INCLUDES 175 TONS FOR GUARDRAIL TERMINAL PADS .

TO BE USED AS DIRECTED BY THE ENGINEER FOR SPOT LEVELING.
INCLUDES 116 TONS FOR PRIVATE DRIVES, BUSINESS ENTRANCES, COUNTY ROADS.
FOR RIDEABILITY, SEE SPECIAL PROVISION NO. 411C.
THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.
IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORAIRILY DESIGNATED NOT IN USE
DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING
METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD

SHALL BE SELECTED FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF

MATERIALS AND TEST AND SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING

WILL BE ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN
THE PRICE BID FOR ITEM NO. 712-06 SIGNS (CONSTRUCTION).
THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED PLASTIC
SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
QUANTITY IS BASED ON 8% PASSING, 14% NO PASS ON ONE SIDE, AND 78% NO PASS BOTH SIDES FOR FINAL
PAVEMENT MARKINGS FOR CENTERLINE.

BRIDGE NOTES

LOCATION BRIDGE NO. LENGTH (FT.) RECOMMENDATION
L.M. 5.04 75SR2690001 29’ PAVE WITH PLANS QUANTITY
L.M. 9.38 75E00270005 55’ PAVE WITH PLANS QUANTITY
L.M. 11.00 /5E00270003 184 LEAVE AS IS, NO PAVING

L.M. 11.44 /5E00270001 34' PAVE WITH PLANS QUANTITY

GUARDRAIL
ANCHOR | GUARDRAIL
LOCATION | SIDE| TYPE38 | REMOVED
705-04.07 706-01
(L.M.) LT|RT| (EACH) (L.F.)
5.073 X 1 50
5.073 X 1 50
5.587 X 1 50
5.587 X 1 50
5.871 X 1 50
11.422 X 1 50
11.422 X 1 50
7 350

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF.

2015 HSIP-269(27) 2

THERE ARE NO UTILITY ADJUSTMENTS ON THIS PROJECT

SIGNS (CONSTRUCTION) 712-06

QUANTITY M.U.T.C.D. DESCRIPTION SIZE 712-06

NO. S.F.

2 G20-1 ROAD WORK NEXT XX MILES 36 x 18 9

2 G20-2 END ROAD WORK 36 x 18 9
2 W20-1 ROAD WORK 1500 36 x 36 18
2 W20-1 ROAD WORK 1000’ 36 x 36 18
2 W20-1 ROAD WORK 500" 36 x 36 18
6 W20-1 ROAD WORK AHEAD 36 x 36 54
2 W20-4 ONE LANE ROAD 1000' - PORTABLE 36 x 36 18
2 W20-7a FLAGGER SYMBOL - PORTABLE 36 x 36 18

2 W16-2 SUPPLEMENTAL PLATE 24 x18 6
2 W21-2 FRESH OIL - PORTABLE 36 x 36 18
2 W21-5 SHOULDER WORK - PORTABLE 36 x 36 18
2 W8-9a SHOULDER DROP-OFF - PORTABLE 36 x 36 18
6 W8-11 UNEVEN LANES - PORTABLE 36 x 36 54
TOTAL S.F. 276

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID
PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.
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WHERE
APPLICABLE

4' . 22 4’ <2§>
STONE TRAVEL LANES STONE

2/ ].8/ 2’ @
STONE TRAVEL LANES STONE

2/ 20/ 2/ @
STONE TRAVEL LANES STONE

]'/ - 20/ ]_/ @
STONE TRAVEL LANES STONE

EXISTING BASE
AND PAVEMENT

THIN LIFT

@ ©,
TYPICAL SECTION

4.99 - L.M. 6.33 S.R.269

r—
<

6.33 - L.M. 9.30 S.R.269

9.30 - L.M. 9.62 S.R.269

—
< <

9.62 - L.M. 12.81 S.R.269

GO

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2015

HSIP-269(27)

2A

THE CONTRACTOR IS TO INSURE
A FLUSH TRANSITION WITH —F
EXISTING PAVEMENT

PR

_______ XISTING PAVEVENT

| VARIABLE

PAVEMENT DETAIL

(COST TO BE INCLUDED IN THE PRICE BID FOR THE PROPOSED SURFACE MIX)

THE CONTRACTOR IS TO INSURE
A FLUSH TRANSITION WITH —
EXISTING PAVEMENT

PROP

.

VARTABLE

END OF BRIDGE DETAIL

(COST TO BE INCLUDED IN THE PRICE BID FOR THE PROPOSED SURFACE MIX)

PAVING SCHEDULE

MINERAL AGGREGATE BASE
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

ASPHALT FOR THIN LIFT @ 85 LBS/S.Y.
411-03.12 ACS MIX (PG64-22) THIN LIFT D ASPHALT

TACK COAT @ 0.07 GAL./S.Y.
403-01 BITUMINOUS MATERIAL FOR TACK COAT

- SPECIAL PAVING NOTE -

ALL SHOULDERS WILL BE DEGRASSED / CLIPPED AND CLEANED OF ALL VEGETATION,

GRASS, AND DEBRIS.
OF WORK.

SEE SPECIAL NOTES. ALL COST TO BE INCLUDED IN OTHER ITEMS

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
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AND
PAVEMENT
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GUARDRAIL

(1)

THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE
INSTALLED QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO
PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL,
INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN PLACE.

MISCELLANEOUS

(2)

(3)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (60
mil) IS USED

(4)

(%)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(6)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(7)

(8)

(9)

(10)

(11)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

GENERAL NOTES

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(12)

(13)

(14)

(15)

(16)

(17)

(18)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(19)

(20)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF.
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MISCELLANEOUS

(1)

(2)

3)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT, REPAIRING OR REMOVAL/REPLACEMENT OF SIDE DRAINS AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES
ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR / TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(4)

)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART IIl, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(6)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(7)

(8)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

EROSION PREVENTION AND SEDIMENT CONTROL
FOR GUARDRAIL TERMINALS

(9)

(10)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS, OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, SPRINGS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION ECOLOGY OR PERMITS SECTION SO AN
ACCURATE DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO

BE REMOVED FOR THE PROPOSED PAD AND SLOPES. IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 3 INCHES IN DIAMETER
ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT ENVIRONMENTAL
DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE RECENT
MODIFICATION OF THE USFWS STANCE REGARDING THE INDIANA BAT NO
TREES > 3" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION.

SPECIAL NOTES

NPDES

(11)

(12)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /

WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR
/ TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

DUE TO THE TYPE OF WORKIIT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

(13)

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.
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MEMORANDUM



		TO:	           Eplans.Turnin.TDOT@tn.gov







		FROM:	Mr. Shane Hester, C.E. Manager 1



		Region 3 Survey & Design Office



		     







DATE:	March 1, 2015



		SUBJECT:

		Project No.: HSIP-269(27); 75024-4216-04; 75024-3216-94



		

		PIN 111110.01



		

		Description: SR-269: From East of Versailles Rd. (L.M. 4.99) to State Route 10 (L.M. 12.81)





	  Rutherford County



The following completed Construction Plan items for the referenced project are being transmitted for the May Letting Process.



[bookmark: Check1][bookmark: Text10]	|_|		Original Construction Drawings (       Sheets)

[bookmark: Check2][bookmark: Text11]	|_|		Original Roadway Cross-Sections (       Sheets)

[bookmark: Check4]	|_|		Original R.O.W. Title Sheet

[bookmark: Check5]	|_|		Copy Grading Quantity Sheets Emailed

[bookmark: Check6]	|_|		Estimate Emailed

	|_|		Resurfacing Plans (5 Sheets)



		Plans have been placed on FileNet: 

		Filename:  111110-01-Construction.pdf

                  111110-01-ConstructionEstimate.xls

                  111110-01-Construction.zip

 



		

		[bookmark: _GoBack]Added On Date: 03-01-15



		[bookmark: Text14]Comments:      





[bookmark: Text15][bookmark: Text16][bookmark: Text17]For further information, please contact Rusty Boguskie, Phone: (615)350- 4265, Email: rusty.boguskie@tn.gov

		cc: 

		Director, Roadway Design Division



		

		Director, Project Development



		

		Director’s Administrative Secretary, Roadway Design Division



		

		Environmental Division
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