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2A e TYPICAL SECTIONS AND PAVING SCHEDULE
= GENERAL NOTES

o SPECIAL NOTES

2D i TRAFFIC CONTROL AND LANE CLOSURE DETAIL

“NO PROJECT COMMITMENT LETTER IN THIS SET OF PLANS”
“NO UTILITY SHEETS”

STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION

ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND

TRAFFIC CONTROL APPURTENANCES

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS
AND MARKING ABBREVIATIONS

T-M-2 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS

T-M-3 07-24-14 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS & PAVED
SHOULDERS ON CONVENTIONAL ROADS

T-M-4 07-24-14 STANDARD INTERSECTION PAVEMENT MARKINGS

T-SG-1 11-01-11 GROUND MOUNTED ROADSIDE SIGN AND DETAILS

T-SG-2 07-29-04 LOOP LEAD-INS, CONDUIT AND PULL BOXES

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND FREEWAYS

63011-8247-14
63011-3247-94

BEGIN PROJ. NO. NH/HSIP-13(64)

L.M. 23.88

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

2_ BILLY BINION

TDOT TRANS. PROJ. SP. SV.

DESIGNER __RUSTY BOGUSKIE CHECKED BY__NATHAN BARTLETT

P.E. N0O. 98034-4299-04

102295.01

PIN NO.

STATE OF TENNESSEE

DEPARTMENT OF TRAN
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BUREAU OF ENGINEERING

MONTGOMERY COUNTY
STATE ROUTE NO.

;

--
-- STEWART ROBERTSON
S
WEAKLEY ‘n@
A

YEAR SHEET NO.
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ESTIMATED ROADWAY QUANTITIES

Report Number

Page Number

Project Ref. No.
Project No.
Contractor
Weather / Temp.
Standard Specs.
Equip.Calib. Date

ASPHALT ROADWAY SURFACE

NH/HSIP-13(64)

ROUGHNESS EVALUATION

SPECIAL PROVISION 411C

63011-3247-94/63011-8247-14

N/A

SUNNY

Special Provsion SP411C

February 24, 2015

Contract No.
Region
County
Route

Test Date
Test No.

Date March 2, 2015

N/A

3

MONTGOMERY

13

February 24, 2015

1

Milling? Yes Pre-Con Test Date February 24, 2015
Number of lifts
Test Performed by TDOT Road Profiler
Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Average Roughness of
Mile Pre Ride | Payment | Final Ride| Percent Percent Total Project
From To NSEW *Lane | Number Table Number | Improvement Pay HC-IRI Number Per Mile
0.00 1.00 N 1 51 Table 1
1.00 2.00 N 1 49 Table 1
2.00 2.27 N 1 50 Table 1 Average Percent
Improvement for
0.00 1.00 N 2 74 Table 1 Total Project
1.00 2.00 N 2 75 Table 1 #VALUE!
2.00 2.25 N 2 60 Table 1
REMARKS
0.00 1.00 N 3 80 Table 1
1.00 1.90 N 3 74 Table 1
0.00 1.00 S 1 47 Table 1
1.00 2.00 S 1 45 Table 1
2.00 2.24 S 1 49 Table 1
0.00 1.00 S 2 49 Table 1
1.00 2.00 S 2 51 Table 1
2.00 2.27 S 2 68 Table 1
0.00 1.00 S 3 62 Table 1
1.00 1.93 S 3 65 Table 1

SAFETY TOTAL
ITEM NO. DESCRIPTION UNIT | 63011-8247-14| 63011-3247-94 | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 35 35
307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 TON 500 500
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 57 57
411-03.10 | ACS MIX(PG76-22) GRADING D TON 8676 8676
415-01.01 | COLD PLANING BITUMINOUS PAVEMENT TON 8600 8600
712-01 TRAFFIC CONTROL LS 1 1
712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH 25 25
712-05.01 | WARNING LIGHTS (TYPE A) EACH 4 4
712-06 SIGNS (CONSTRUCTION) S.F. 1236 1236
712-08.03 | ARROW BOARD (TYPE C) EACH 2 2
716-01.21 | SNOWPLOWABLE PAVEMENT MARKERS(Bi-Dir)(1 Color) EACH 367 367
716-01.22 | SNOWPLOWABLE PAVEMENT MARKERS (Mono-Dir)(1 Color) EACH 229 229
716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) SY. 1300 1300
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 1200 1200
716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 33 33
716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) EACH 13 13
716-02.11 | PLASTIC PAVEMENT MARKING (6" DOTTED LINE) L.F. 500 500
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 13 13
716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 500 500
716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 8 8
716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6N LINE) L.M. 5 5
717-01 MOBILIZATION LS 1 1
730-14.02 | SAW SLOT L.F. 18450 18450
730-14.03 | LOOP WIRE L.F. 40300 40300

FOOTNOTES

=0

TO BE USED AS DIRECTED BY THE ENGINEER.
TO BE USED AS DIRECTED BY THE ENGINEER FOR SPOT LEVELING.
FOR MATERIAL TRANSFER DEVICE SEE SPECIAL PROVISIONS 407G.

INCLUDES 685 TONS FOR COUNTY ROADS, BUSINESS ENTRANCES AND INTERSECTIONS.
THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON

UNIFORM TRAFFIC CONTROL DEVICES.

IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED NOT IN USE
DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING

METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD

SHALL BE SELECTED FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF

MATERIALS AND TEST AND SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING
WILL BE ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN

THE PRICE BID FOR ITEM NO. 712-06 SIGNS (CONSTRUCTION).

THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED PLASTIC

SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

FOR CENTERLINE AND EDGE LINE PAVEMENT MARKINGS ON FINAL SURFACE.

FOR TEMPORARY STRIPING ON COLD PLANING SURFACE.

. SPOT LEVELING AND BASE REPAIRS WILL BE PERFORMED AS DIRECTED BY THE ENGINEER. TDOT CONSTRUCTION
OFFICE PERSONNEL WILL IDENTIFY AREAS OF CONCERN FOR REMEDIATION PRIOR TO RESURFACING ACTIVITIES.

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

TYPE | YEAR PROJECT NO. S:%ET
RESURF. |2015 NH/HSI P-13(64) ?
SEALED BY

03/04/2015

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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SHEET

TYPE YEAR PROJECT NO. NO

RESURF. 2015 NH/HSIP-13(64) 2A

I
©

(5 @ 12"LANES)

|< 66’ (EDGE OF GUTTER TO EDGE OF GUTTER)

8" (EDGE OF GUTTER TO EDGE OF GUTTER)
(b @ 12"LANES)

ll
v
©

o 86’ (EDGE OF GUTTER TO EDGE OF GUTTER) @ SIGNS (CONSTRUCTION) 712'06
(7 @ 12'LANES)
QuanTiTY | M-U-T-C.D. DESCRIPTION SIZE 71206

NO. S.F.

2 G20-1 ROAD WORK NEXT 2.2 MILES 48 x 24 16

2 G20-2 END ROAD WORK 48 X 24 16

2 W20-1 ROAD WORK 1500° 48 x 48 32

2 W20-1 ROAD WORK 1000° 48 x 48 32

EXISTING BASE

AND PAVEMENT 2 W20-1 ROAD WORK 500 48 x 48 32
55 W20-1 ROAD WORK AHEAD 48 x 48 880

© © 2 W4-2R LANE CLOSED MERGE RIGHT 48 X 48 32

‘ ” ‘ 2 W4-2L LANE CLOSED MERGE LEFT 48 X 48 32
- [.25" COLD PLANE _ 1 W20-5R RIGHT LANE CLOSED 1500 48 X 48 16
‘ (D) ‘ 7 W20-5L LEFT LANE CLOSED 1500 48 X 48 16
2 W20-7a FLAGGER SYMBOL - PORTABLE 36 X 36 18

2 W16-2 SUPPLEMENTAL PLATE 24 X 18 6

TYPIGAL SECTION 2 W21-2 FRESH OIL - PORTABLE 36 X 36 18

@ L.M. 235,88 T0 L.M. 23.96 2 W21-5 SHOULDER WORK - PORTABLE 36 x 36 18

L.M. 23.96 TO L.M. 24.00 2 W8-9a SHOULDER DROP-OFF - PORTABLE | 36x 36 18

@ v sd o4 10 L. se 1 6 W8-11 UN$(\)/$:LL2I:ES-PORTABLE 36 x 36 54
F. 1236

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID
PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

A
|

9.5’ 96’ 9.5’ <:>

SHLD. (8 @ 127)  SHLD.

THE CONTRACTOR IS TO INSURE
A FLUSH TRANSITION WITH —
EXISTING PAVEMENT

EXISTING BASE
D MIX AND PAVEMENT TACK

@ ®

1.257 COLD PLANE

——PROPOSED COLD PLANING
~ AND “D” MIX
~ EXISTING PAVEMENT

\JJO3WFOl.tdot.state.tn.us\03Shared\SURVEY\DESIGN\Resur facing Plans\20I5\Montgomer ySRI3PIN#102295.01 RB\I02295-01-002A Typical Sections.dgn
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O, @ O,
WHERE WHERE
APPLICABLE TYPICAL SECTION APPLICABLE
C)m,MﬁOWLM2LM PAVEMENT DETAIL
SEALED BY
PAVING SCHEDULE
UTILITY ADJUSTMENTS
MINERAL AGGREGATE BASE @ 3.00" 03/04/2015
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TYPE OWNER NUMBER
GRADING "D" SURFACE @ 1.25" \ THICK (APPROX. 132.5 LBS/SY) SEWER MANHOLE CITY OF CLARKSVILLE 20
411-03.10 ASC MIX (PG76-22) GRADING D TELEPHONE MANHOLE 0
TACK COAT @ 0.10 GAL/SY (MILLING — COLD PLANE) STATE OF TENNESSEE
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) GAS VALVE CITY OF CLARKSVILLE 1 DEPARTMENT OF TRAMSPORTATION
COLD PLANE @ 1.25" WATER VALVE CITY OF CLARKSVILLE 23 TYPICAL
415-01.01 COLD PLANING BITUMINOUS PAVEMENT SECTIONS
AND
PAVEMENT
SCHEDULE
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UTILITIES

(1)

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(2)

3)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(4)

(5)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.20, PAINTED
PAVEMENT MARKING (6” LINE), L.M.

WIDE (8 INCH) TEMPORARY PAVEMENT MARKING LINE WILL BE MEASURED
AND PAID FOR UNDER ITEM NO. 716-05.02 PAINTED PAVEMENT MARKING (8”
BARRIER LINE), LIN. FT..

FINAL PAVEMENT MARKING IF 6” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(6)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’'S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 6” SPRAY THERMOPLASTIC (60
mil) IS USED

(7)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’'S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(8)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(9)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

GENERAL NOTES

(10)

(11)

(12)

(13)

(14)

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION
FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH OF
MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION

(15)

(16)

(17)

(18)

IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS
SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE
MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR DISCONNECTING
THE LOOP DETECTORS AND MAKING ANY NECESSARY TIMING
ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING
COURSE IS PROVIDED.

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(19)

(20)

(21)

(22)

(23)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500

(24)

(25)

OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(26)

(27)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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UTILITIES

(1)

(3)

AT THE CLOSE OF DAILY OPERATION ALL UTILITY COVERS, RIMS AND
BOXES AS WELL AS CATCHBASINS IN THE TRAVELED WAY SHALL BE LEFT IN
A SAFE CONDITION. UNDER NO CIRCUMSTANCES SHALL ANYTHING BE LEFT
IN SUCH A HAZARDOUS CONDITION AS TO CAUSE DAMAGE TO VEHICLES OR
ACCIDENTS. THE CONTRACTOR SHALL ACCEPT FULL RESPONSABILITY FOR
ANY DAMAGE TO VEHICILES OR PERSONAL INJURIES RESULTING FROM HIS
FAILURE TO EITHER DEFINE THE LOCATION OR PROTECT THE OBSTACLE BY
RAMPING AROUND IT WITH BITUMINOUS MATERIAL.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND
REPLACEMENT OF ANY MANHOLE, WATER VALVE OR CATCHBASIN COVERS
THAT ARE NECESSARY IN ORDER TO PERFORM THE REQUIRED WORK. THE
REMOVAL AND REPLACEMENT OF THESE COVERS WILL NOT BE PAID FOR
DIRECTLY BUT SHALL BE INCLUDED IN THE PROVIDED PAY ITEMS.

ADJUSTMENTS OF UTILITIES SHALL NOT BE PERFORMED UNTIL PLACEMENT
OF SPOT LEVELING (B-MOD) AND SCRATCH COURSE (C-S MIX) BUT PRIOR
TO PLACEMENT OF FINAL SURFACE (D MIX).

MISCELLANEOUS

(4)

(5)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(6)

(7)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(8)
(9)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL STRUCTURES (DRAINAGE STRUCTURES, MANHOLES, UTILITY BOXES,
ETC.) SHALL HAVE A FINISHED GRADE COMPATIBLE WITH THE FINISHED
GRADE OF THE ROADWAY.

RESURFACING

(10)

(11)

DURING COLD PLANING OPERATION, A MINIMUM OF ONE LANE OF TRAFFIC
IN EACH DIRECTION WILL REMAIN OPEN.

AFTER ANY COLD PLANING OPERATION, TEMPORARY STRIPING WILL BE
REQUIRED BEFORE RETURNING TRAFFIC ONTO EXCAVATED ROADWAY.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(12)

(13)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

SHEET

TYPE YEAR PROJECT NO. NO

SPEC'AL NOTES RESURF. |2015 NH/HSIP-13(64) 2C

EROSION PREVENTION AND SEDIMENT CONTROL

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

(14) DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.

WORK RESTRICTIONS

(15) NO WORK WILL BE PERMITTED BETWEEN THE HOURS OF 6:00 AM TO 9:00
AM AND 3:30 PM TO 6:00 PM OR AS DIRECTED BY THE ENGINEER NIO
EXCESSIVE AMOUNT OF TRAFFIC WILL BE ALLOWED TO BACKUP.
CONTRACTOR WILL BE REQUESTED AS DIRECTED TO CLEAR ROADWAY
LANE CLOSURES IF NEEDED TO AVOID MAJOR TRAFFIC DELAYS
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TYPICAL CLOSURE OF ONE LANE
ON A MULTI-LANE ROADWAY

Wa-2R

CHANNELIZATION DEVICE LEGEND

O FLEXIBLE DRUMS
THE FIRST TWO BARRICADES IN THE SERIES SHALL BE
EQUIPPED WITH TYPE “A” FLASHING LIGHTS.

O STANDARD TAPERED TRAFFIC CONE
FLEXIBLE DRUMS SHALL BE USED IN LIEU OF STANDARD

TAPERED TRAFFIC CONES. IF THE CONTRACTOR CHOOSES TO

LEAVE TRAFFIC SHIFTED AND LANE CLOSED OVER NIGHT.

TRAFFIC CONTROL NOTES

<:> ALL TRAFFIC CONTROL DEVICES SHALL AGREE WITH THE CURRENT PUBLICATION OF THE
STATE OF TENNESSEE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

THIS CONSTRUCTION SIGNING IS TO BE CONSIDERED A MINIMUM. OTHER SIGNS, AS
DIRECTED BY THE ENGINEER,MAY BE REQUIRED DURING DIFFERENT PHASES OF CON-
STRUCTION AND WILL BE PAID FOR AT THE PRICE BID UNDER THE APPROPRIATE ITEMS.

FOR DETAILS OF THE FLASHING ARROW BOARD,SEE STANDARD DRAWING NO. T-FAB-1.

WHERE CONES ARE USED ADJACENT TO LANES OF MOVING TRAFFIC AND THERE WILL BE
A WIND CREATED BY PASSING VEHICLES, THE USE OF WEIGHTED CONES WILL BE NECES-
SARY AS OUTLINED IN SECTION 6C-4 M.U.T.C.D. 2009.

WHEN TRAFFIC LANES ARE OPEN,BUT SHOULDER IS CLOSED, THE CONTRACTOR SHALL USE
AN ARROW BOARD W/FOUR CORNER FLASHING MODE.,

ALL REGULATORY AND WARNING SIGNS WHICH ARE NO LONGER APPROPRIATE BECAUSE OF
THE CONSTRUCTION SHALL BE COVERED OR REMOVED.

Q@ O @

BARRICADE WARNING LIGHTS SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE
LATEST STANDARD FOR FLASHING AND STEADY BURN BARRICADE WARNING LIGHTS.

AT ALL TIMES THE ROADWAY MUST BE MAINTAINED IN A CONDITION TO ALLOW THE
PASSAGE OF EMERGENCY VEHICLES.
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