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DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES AND DETAILS 2
STANDARD SPECIFICATION OF LONGITUDINAL JOINT

STABILIZATION 3
GENERAL NOTES AND SPECIAL NOTES 4

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. SV. 2

DESIGNER DIANE EVITT CHECKED BY GORDON MASENGALE

> E. NO.__ 98023-4113-04

PIN NO. 121829.00

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING

REGION 2
LONGITUDINAL JOINT STABILIZATION
VARIOUS INTERSTATE ROUTES

Z

YEAR SHEET NO.

TENN,

2016 1

FED. AID PROJ. NO. NH-1-098-2(16)

STATE PROJ. NO. 98028-8197-44

PUTNAM COUNTY 1-40
FROM NEAR SR-56
TO BEGIN EXIT RAMP #287

(LM 14.05)

PROJECT LENGTH 5.60 MILES

(MM 281.32)

(SR-136 COOKEVILLE/SPARTA) (LM 19.65) (MM 286.92)

GRUNDY COUNTY 1-24

FROM EAST OF BELL MILL ROAD (LM 4.60) (MM 131.56)
TO0 MARION COUNTY LINE (LM 7.31) (MM 134.27)
PROJECT LENGTH 2.71 MILES

TOTAL PROJECT LENGTH 8.31 MILES

SEALED BY

APPROVED: Q\Q Q ('Q_QW%/
PAUL D.DEGGES, CHIEF ENGINEER
DATE .
APPROVED:
WOL,_
— JOHN SCHROER, COMMISSIONER
U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
APPROVED:
DIVISION ADMINISTRATOR DATE
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STANDARD SPECIFICATIONS FOR APPLICATION

OF LONGITUDINAL JOINT STABILIZER

ASPHALT PAVEMENT - LONGITUDINAL JOINT STABILIZATION

l. Scope:

This work shall consist of furnishing all labor, material, and equipment necessary to perform
all operations for the application of an in-depth joint sealing system to provide Longitudinal
Joint Stabilization on asphaltic concrete pavements. The sealing of joints shall be by spray
application of a cationic joint sealer composed of petroleum oils and resins emulsified with
water. All work shall be in accordance with the specifications, the applicable drawings, and
subject to the terms and conditions of this contract.

Il. Material Performance:

The longitudinal joint stabilizer shall have the capability to fully penetrate the asphalt
pavement surface in the area around the construction joint to be sealed. No surface coating
shall remain within thirty (30) minutes of application. The in-depth joint sealer shall be
absorbed and incorporated into the asphalt cement.

lll. Application Temperature/Weather Limitations:

The temperature of the longitudinal joint stabilizer at the time of application shall be as
recommended by the manufacturer. The in-depth joint sealer shall be applied only when the
existing surface to be treated is thoroughly dry and when it is not threatening to rain. The in-
depth joint sealer shall not be applied when the ambient temperature is below 40°F degrees.

IV. APPLICATING EQUIPMENT:

The distributor truck for spreading the joint stabilizing sealer shall be self-propelled, and
shall have pneumatic tires. The distributor shall be designed and equipped to distribute the
in-depth joint sealer uniformly on variable widths of surface at readily determined and
controlled rates from 0.08 to 0.30 gallons per square yard of surface, and with an allowable
variation from any specified rate not to exceed 5 percent of the specified rate.

Distributor equipment shall include full circulation spray bars, pump tachometer, volume
measuring device and a hand hose attachment suitable for application of the joint sealer
manually to cover areas inaccessible to the distributor. The distributor shall be equipped to
circulate and agitate the joint sealer within the tank.

A check of distributor equipment as well as application rate accuracy and uniformity of
distribution shall be made when directed by the Engineer.

V. APPLICATION of Longitudinal Joint Stabilizer:

Whenever practical, the longitudinal joint stabilizer shall be applied within 24 hours of
completion of the pavement section and before said pavement is opened to traffic.

The longitudinal joint stabilizer shall be applied by a distributor truck at the temperature
recommended by the manufacturer and at the pressure required for the proper distribution.
The in-depth sealer shall be so applied that uniform distribution is obtained at all points of
the areas to be treated. Distribution shall be commenced with a running start to insure full
rate of spread over the entire area to be treated. Areas inadvertently missed shall receive
additional treatment as may be required by hand sprayer application.

Unless otherwise directed by the Engineer, the standard application width shall be (18”) on
either side of the construction joint. Application of the joint sealer shall be at a minimum of
twelve, (12”) inches on either side of the construction joint.

The in-depth joint sealer shall be spread at the rate of 0.08 to 0.30 gallons per square yard,
or as approved by the Engineer following field testing.

Where more than one application is to be made, succeeding applications shall be made as
soon as penetration of the preceding application has been completed and the Engineer
grants approval for additional applications.

Grades or super elevations of surfaces that may cause excessive runoff, in the opinion of
the Engineer, shall have the required amounts applied in two or more applications as
directed.

The Contractor shall furnish a quality inspection report showing the source, manufacturer,
and the date shipped, for each load of in-depth joint sealer. When directed by the Engineer,
the Contractor shall take representative samples of material for testing.

VI. TRAFFIC CONTROL:

The Contractor shall schedule his operations and carry out the work in @ manner to cause
the least disturbance and/or interference with the normal flow of traffic over the areas to be
treated. Treated portions of the pavement surfaces shall be kept closed and free from traffic
until penetration, in the opinion of the Engineer, has become complete and the area is
suitable for traffic. Every effort shall be made to apply the in-depth joint sealer while the new
pavement is closed to traffic.

The Contractor shall be responsible for all traffic control and signing required to permit safe
travel. If, in the opinion of the Engineer, proper signing is not being used, the Contractor
shall stop all operations until safe signing and barricading is achieved.

Vil. METHOD OF MEASUREMENT:

Application of Longitudinal Joint Stabilizer will be measured by the square foot as provided
for in the Contract Documents.

VIil. BASIS FOR PAYMENT:

The accepted quantities, measured as provided for above, will be paid for at the contract
unit price for longitudinal joint stabilizer application.

Longitudinal Joint Stabilization shall be paid for PER SQUARE FOOT, which shall be full
compensation for furnishing all materials; equipment, labor and incidentals to complete the
work as specified and required

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

201¢(IME-1-098-2(16) 3

98028-8197-44

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

STANDARD
SPECIFICATION
OF LONGITUDINAL
JOINT
STABILIZATION
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2)

3)

4)

5)

6)

7)

8)

GENERAL NOTES

MISCELLANEOUS

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE
CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

ICONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE
ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS FULLY
COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE
ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS OF REMOVAL,
COVERING, AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR
SEPARATELY, BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT PRICE
BID FOR ITEM NO 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER SIGN,
MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS
FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS
RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE
A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,
AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES
SHALL BE REMOVED FROM THE CONSTRUCTION WORK ZONE WHEN THE
ENGINEER DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST
THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN THIRTY
(30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC
UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS
INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS
THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL BE
INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF
1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED VEHICLES SHALL NOT
BE ALLOWED TO PARK WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT
ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST
THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE
WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

SPECIAL NOTES

TRAFFIC CONTROL

(1)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
‘“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID FOR
TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A MINIMUM
OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT SUFFICIENT
NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE SUCCEEDING
PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE AWAY FROM
TRAFFIC.

ACCESS TO THE PROJECT WILL BE PERMITTED AT THE INTERCHANGES ONLY.
THE CONTRACTOR WILL BE PERMITTED TO CROSS MEDIAN AT EXISTING
CROSS-OVERS ONLY.

NIGHT WORK

(7)

(8)

9)

LIGHTS FOR NIGHT WORK TO BE APPROVED BY THE TDOT PROJECT
SUPERVISOR.

NIGHT WORK SHALL BE DONE BETWEEN THE HOURS OF 6:00 PM AND 6:00 AM.
ALL WORK TO BE DONE AT NIGHT SHALL BE DURING THESE HOURS. THIS
INCLUDES CONSTRUCTION, MOBILIZATION OF EQUIPMENT AND PLACEMENT
AND REMOVAL OF TRAFFIC CONTROL DEVICES.

ALL CONSTRUCTION SIGNS THAT ARE TO REMAIN IN PLACE DURING
CONSTRUCTION MAY BE INSTALLED DURING DAYTIME HOURS AS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

END OF TRAFFIC QUEUE PROTECTION

(10)

WHEN INTERSTATE LANE CLOSURES ARE PERFORMED, THE CONTRACTOR
SHALL PROVIDE A MINIMUM OF TWO (2) TRUCK MOUNTED MOBILE CHANGEABLE
MESSAGE SIGNS WITH TRUCK MOUNTED ATTENUATORS FOR EACH TRAVELING
DIRECTION IN WHICH LANES ARE CLOSED, TO PROTECT THE END OF THE
TRAFFIC QUEUE.

A. AT LEAST ONE UNIT SHALL BE POSITIONED ON THE SHOULDER UPSTREAM
FROM THE END OF THE TRAFFIC QUEUE AT ALL TIMES, BUT NO
FURTHER THAN 1/2 MILE FROM THE QUEUE.

B. THE CHANGEABLE MESSAGE SIGN SHALL DISPLAY TWO PHASES:
“STOPPED TRAFFIC AHEAD” AND “BE PREPARED TO STOP”.

C. IN THE EVENT THAT THE TRAFFIC QUEUE EXTENDS UPSTREAM BEYOND
THE UNIT, A SECOND UNIT SHALL MOBILIZE IN ACCORDANCE WITH [A.].
THE DOWNSTREAM UNIT MAY DEPART WHEN THE SECOND UNIT HAS
MOVED INTO POSITION.

D. TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS AND ATTENUATORS
SHALL BE IN ACCORDANCE WITH THE NCHRP REPORT 350, MASH TL-3,
MUTCD, AND MOUNTED PER THE MANUFACTURER’S
RECOMMENDATIONS. TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS
SHALL BE LISTED ON QPL LIST 30, SECTION B, AND TRUCK MOUNTED
ATTENUATORS SHALL BE LISTED ON QPL LIST 34, SECTION D.

E. MOBILE CHANGEABLE MESSAGE SIGN UNITS WITH MOUNTED
ATTENUATOR WILL BE PAID FOR AS ITEM NO. 712-08.10, MOBILE
MESSAGE SIGN UNIT W/ATTENUATOR, PER HOUR. ALL COSTS ARE TO
BE INCLUDED IN THE PRICE BID.

LANE CLOSURES

(11)

(12)

THE RESTRICTION OF TRAFFIC LANE TO ONE LANE SHALL NOT EXCEED 2
MILES.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

(13)

(14)

THE CONTRACTOR MUST MAINTAIN ALL LANES OPEN TO TRAFFIC BETWEEN
THE HOURS OF 6:00 AM AND 6:00 PM.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 AM UNTIL TUESDAY AT 6:00 PM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 AM UNTIL MONDAY AT 6:00 PM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE IMPEDED
BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR.

PAVEMENT MARKING

(15)

WHERE RAISED PAVEMENT MARKERS AND SNOW-PLOWABLE MARKERS
EXIST, THE CONTRACTOR SHALL PROTECT THE MARKERS DURING THE
CLEANING AND SEALING PROCESS.

(16) THE CONTRACTOR WILL BE REQUIRED TO PLACE TEMPORARY PAINTED
PAVEMENT MARKINGS WHERE CRACK FILLING MATERIALS OBLITERATE THE
EXISTING MARKINGS. COSTS OF TEMPORARY MARKINGS TO BE INCLUDED IN
OTHER ITEMS.

NPDES

(17)

IT IS OUR UNDERSTANDING THAT THE PROJECT WILL NOT DISTURB GREATER
THAN 1.0 ACRE. IF IT IS DEEMED NECESSARY TO DISTURB GREATER THAT 1.0
ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

MISCELLANEOUS

(18)

(19)

(20)

QUANTITIES ARE FOR BID PURPOSES ONLY AND ACTUAL FIELD QUANTITIES
SHALL BE USED FOR THE BASIS OF PAYMENT.

THE CONTRACTOR SHALL NOT ORDER MORE THAN 50% OF PLANS MATERIAL
QUANTITIES UNTIL DIRECTED BY THE TDOT PROJECT SUPERVISOR.

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS ARE
PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2016
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SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TENNESSEE 37422

(423)892-3430
JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT@tn.gov
FROM: Diane T. Euvitt

Roadway Specialist Supervisor 1
Design Office, Region 2

DATE: August 4, 2015

SUBJECT: Project No.: NH-I-098-2(16), 98028-8197-44
PIN 121829.00
Description: Various Interstate Routes
Longitudinal Joint Stabilization

The following completed Construction Plan items for the referenced project are being
transmitted for the October 16, 2015 Letting Process.

Original Construction Drawings ( ____ Sheets)

Original Roadway Cross-Sections (___ Sheets)

Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed to TDOT.Construction.Estimates@tn.gov
Resurfacing Plans ( 4 Sheets)

XXOOOO

Plans have been placed on FileNet: Filename: 121829-00_ConstructionPlans.pdf

Added On Date: 8/04/2015
Comments:

For further information, please contact Diane Evitt , Phone: (423)510- 1171, Email:

cc: Environmental Division





		DEPARTMENT OF TRANSPORTATION

		JOHN C. SCHROER                  BILL HASLAM






TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

9-NOV-2015 06:40

\JJO2WFOl.tdot.state.tn.us\02Shared\Design County Folders\Design Resur facing Folders\Resurf 20lc\Interstates\3 Region-2_1-24&40_LJS\002_typ.dgn

(1)(4)(5)(6)(7)-
(2)3)

3)

ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT QUANTITY

411-01.12 | LONGITUDINAL JOINT STABILIZATION S.F. 351,014

712-01 TRAFFIC CONTROL LS 1

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR HOUR 170

717-01 MOBILIZATION LS 1
FOOTNOTES

(1) THE CONTRACTOR SHALL BE REQUIRED TO CLEAN THE AREA TO RECEIVE TREATMENT PRIOR
TO THE APPLICATION OF THE PRODUCT. THIS SHALL BE ACCOMPLISHED BY A METHOD
APPROVED BY THE TDOT PROJECT SUPERVISOR. THE COST OF CLEANING THE TREATMENT
AREA SHALL NOT BE PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE COST OF
OTHER BID ITEMS.

(2) ALL SIGNING AND OTHER TRAFFIC CONTROL DEVICES ARE TO BE IN STRICT COMPLIANCE
WITH THE CURRENT EDITION OF THE M.U.T.C.D. (REFER TO PART VI, REVISION 3, FIGURE TA-10.)

(3) INCLUDES ALL ROUTES ADDRESSED IN THE CONTRACT,

(4) THE CONTRACT WILL REQUIRE NIGHT TIME WORK DUE TO EXCESSIVE DAYTIME TRAFFIC.

(5) ANY PAVEMENT MARKING LINES OR PARTS THEREOF THAT ARE OBLITERATED DURING
APPLICATION OF LONGITUDINAL JOINT STABILIZATION SHALL BE REPLACED IN KIND AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR AT THE CONTRACTOR'S EXPENSE.

(6) QUANTITIES SHOWN ARE FOR BID PURPOSES ONLY AND ACTUAL FIELD QUANTITIES SHALL
BE USED FOR THE BASIS OF PAYMENT.

(7) THE APPROVED PRODUCTS ARE AS FOLLOWS: SEAL COATS (SS-1, SS-1h, CSS-1, CSS-1h),

PAVON, GSB-88, REPLAY, JOINTBOND AND REJUVASEAL.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2016l NH-1-098-2(16) 2

98028-8197-44

REVISED 11-09-15: ADDED ITEM 712-08.10

2/
APPLICATION AREA

3

!

LONGITUDINAL JOINTS

PROPOSED PAVING SCHEDULE

LONGITUDINAL JOINT STABILIZATION @ 0.08 - 0.30 GAL / S.Y.
(D (OR AS APPROVED BY THE ENGINEER FOLLOWING FIELD TESTING)

ITEM 411-01.12 LONGITUDINAL JOINT STABILIZATION

LOCATIONS FOR LONGITUDINAL JOINT STABILIZATION APPLICATION
NOTE: All work is to be performed during the nighttime hours.

| 24 Grundy County From: 2.46 Miles East of Bell Mill Road (LM 4.60)(MM 131.56)
To: Marion County Line (LM 7.31)(MM 134.27)
Total Project Length = 2.71 miles Total Joint Application = 10.84 miles
NOTE: Both the longitudinal centerline joint and the longitudinal joint
between the outside lane and wide shoulder to receive treatment.

| 40 Putnam County From: Near SR 56 (LM 14.05)(MM 281.32)
To: Begin Exit Ramp #287 (SR 136 Cookeville/Sparta)(LM 19.65)(MM 286.92)
Total Project Length = 5.60 miles Total Joint Application = 22.40 miles
NOTE: Both the longitudinal centerline joint and the longitudinal joint
between the outside lane and wide shoulder to receive treatment.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES
AND
DETAILS
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