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LIST OF REFERENCE DRAWINGS

TRAFFIC CONTROL APPURTENANCES

STANDARD BRIDGE DRAWINGS

STANDARD ROADWAY DRAWINGS

ROADWAY DESIGN STANDARDS

NO.      CURRENT REV.      DESCRIPTION

                

ADT

2015

YEAR POSTED SPEED LIMITROUTE

DESIGNER

P.E. NO.

CHECKED BYBRADLEY BIVENS      

PIN  NO.

DESIGNED BY NEEL-SCHAFFER, INC.         

CHIEF ENGINEER

BUREAU OF  ENGINEERING

RD-L-1     10-26-94       STANDARD LEGEND

RD-A-1     12-18-99       STANDARD ABREVATIONS

26004-4242-04

119958.00

                

 FRANKLIN COUNTY  

STATE HIGHWAY NO. 16  

LIST OF BRIDGE DRAWINGS

DWG NO.    LAST REV DATE TITLE

ESTIMATED BRIDGE QUANTITIES

GENERAL NOTES

1

FRANKLIN COUNTY

STATE ROUTE 16 OVER BOILING FORK CREEK

BRIDGE NO. 26-SR016-12.73

OVER BOILING FORK CREEK

STATE ROUTE 16 (DINAH SHORE BOULEVARD)

STATE ROUTE 16

2015

LAYOUT OF BRIDGE TO BE REPAIRED

PHASE I CONSTRUCTION AND DEMOLITION

PHASE II CONSTRUCTION AND DEMOLITION

SUPERSTRUCTURE

SUBSTRUCTURE REPAIR DETAILS

BRIDGE REPAIR DETAILS

EXPANSION JOINT DETRAILS

BILL OF STEEL

MISCELLANEOUS DETAILS 

B-6-49

B-10-80

C-2-85

C-5-32 THRU 36

LIGHT STANDARDS

STANDARD CONCRETE BRIDGES

EXISTING BRIDGE DRAWINGS

STANDARD CONCRETE DECK GIRDERS

HENRY PATE

T-M-1     07-24-14

ROADS AND MARKING ABBREVIATIONS

DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL 

T-M-4     07-24-14 STANDARD INTERSECTION PAVEMENT MARKINGS

T-S-18    02-14-14

(TYPE III) & WORK ZONE SPEED SIGNS

END OF ROADWAY AND DEAD END SIGNS, METAL BARRICADES 

T-FAB-1   05-27-97 FLASHING YELLOW ARROW BOARD

T-PBR-1   06-30-09 INTERCONNECTED PORTABLE BARRIER RAIL

T-WZ-11   03-13-09 ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS

T-WZ-12   03-13-09 ONE LANE CLOSURE DETAIL FOR BRIDGES ON DIVIDED HIGHWAYS

T-WZ-40   04-02-12 RIGHT LANE CLOSURES AT NEAR SIDE OF INTERSECTIONS

T-WZ-41   04-02-12 LEFT LANE CLOSURES AT NEAR SIDE OF INTERSECTIONS

SIDEWALK TRAFFIC CONTROL

SBR-2-115     01-04-96

SBR-2-116     01-04-96

REINFORCING BAR SUPPORT DETAILS FOR CONCRETE SLABS

REPLACEMENT,AND CONSTRUCTION TYPES "A" THRU "J".

GENERAL NOTES AND DETAILS FOR EXPANSION JOINT

REPLACEMENT,AND CONSTRUCTION TYPES "A" THRU "J".

GENERAL NOTES AND DETAILS FOR EXPANSION JOINT

         DETAILS TYPE "E" AND TYPE "F"

SBR-2-119     05-30-96     STRIP SEAL EXPANSION JOINTS REPLACEMENT CONSTRUCTION

STANDARD CONCRETE CLASSIC RAIL

TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
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SHEET NO. DESCRIPTION

(TO BE PRINTED WITH PLANS)

TDOT TRANSPORTATION PROJECT SPECIALIST 3017,706
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TRAFFIC CONTROL
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ESTIMATED ROADWAY QUANTITIES, GENERAL NOTES, & SPECIAL NOTES
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DESCRIPTION

ESTIMATED  BRIDGE  QUANTITIES

UNIT QUANTITY

604-02.03 EPOXY COATED REINFORCING STEEL LBS.

604-04.02 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) S.Y.

S.F.

604-03.09 C.Y.CLASS "D" CONCRETE (BRIDGE DECK)

FOOTNOTES:

2

NOTES:

APPLIED TEXTURE FINISH DETAIL

604-10.14

604-10.51

S.F.604-10.05

APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

604-10.54

2

604-10.50 S.Y.

604-10.30 S.Y.

1

S.Y.

REMOVE EXISTING WEARING SURFACE

SCARIFYING (EXISTING BRIDGE DECK)

L.S.

1

CONCRETE REPAIRS

4

5

6

6

603-02.01 L.S. 13

7

NO. 36440

FEDERAL SPECIFICATION

MOUNTAIN GREY

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

ESTIMATED BRIDGE QUANTITIES

331

664

1565

180

1956

470

604-04.01 S.Y. 435APPLIED TEXTURE FINISH (NEW STRUCTURES)

REPAINTING EXISTING STEEL STRUCTURES (BR. NO. 26-SR016-12.73)

             

L.F.STANDARD CONCRETE CLASSIC PARAPET RAIL 587

46,935

1

714-01.01 L.S.

9

STRUCTURAL LIGHTING (BR. NO. 26-SR016-12.73) 18

604-10.43 S.Y.

604-10.45 EXPANSION JOINT REPAIRS (TYPE "F") L.F. 60.5

PENETRATING WATER REPELLANT CONCRETE SEAL 14

502

BRIDGE DECK REPAIR (FULL DEPTH OF SLAB)

BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB)1

1

NO. 37886

FEDERAL SPECIFICATION

WHITE

10

DEBRIS COLLECTED PRIOR TO RELEASE OF THE WATER.

THE WASH WATER IS TO BE FILTERED AND PAINT CHIPS AND 

CURED.

BRIDGE SITE, AND ALL CONCRETE REPAIRS HAVE COMPLETELY 

COMPLETION OF PAVING AND HAULING OPERATIONS AT THE 

NO TEXTURE COATING SHALL BE APPLIED PRIOR TO 

FROM THE TDOT DIVISION OF MATERIALS AND TEST.

A LIST OF APPROVED TEXTURE COATINGS MAY BE OBTAINED 

TEXTURE FINISH (MOUNTAIN GREY, FED. SPEC. NO. 36440).

EXTERIOR PORTIONS OF ENDWALLS ARE TO RECEIVE APPLIED 

OF THE WINGWALL, ABUTMENT BEAMS, CONCRETE BENTS, AND 

TEXTURE FINISHED DETAIL SKETCH, ALL EXPOSED SURFACES 

IN ADDITION TO THE SURFACES SHOWN IN THE APPLIED 

MATERIALS.

SHALL BE COMPLETELY CLEANED OF ALL DEBRIS AND FOREIGN 

BEFORE APPLYING ANY TEXTURE FINISH, ALL SURFACES 

INCLUDED IN ITEMS BID ON.

SHALL BE APPROVED BY THE ENGINEER AND COST SHALL BE 

FROM ENTERING THE ENVIRONMENT.  CONTAINMENT MEASURES 

MEASURES AS  NECESSARY TO PREVENT ANY TEXTURE COATING 

THE CONTRACTOR SHALL USE CONTAINMENT SCREENS OR OTHER 

SPECIFICATIONS.

ACCORDANCE WITH SECTION 604.21 OF THE STANDARD 

604-04.01.  ALL TEXTURE COATINGS SHALL BE IN 

COATING NEW CLASSIC RAIL SHALL BE INCLUDED IN ITEM 

INCLUDED IN ITEM 604-04.02.  ALL COST FOR TEXTURE 

ALL COST FOR TEXTURE COATING EXTERIOR BEAMS SHALL BE 

620-09

701-01.01 S.F.

719-01.08 CLEAN DRAIN EACH 100

CONCRETE SIDEWALK (4") 8010

CONCRETE

604-03.01 C.Y.

604-03.02 LBS. 2,478

CLASS "A" CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

96

NO.

ITEM

10 ITEM INCLUDES THE COST TO REMOVE EXISTING SIDEWALK INSTALL NEW SIDE WALK.

DRAWINGS SHALL BE SUBMITED TO THE HEADQUARTERS BRIDGE REPAIR OFFICE.

DEVICES. THE EXPANSION JOINT SHALL BE IN ACCORDANCE WITH SECTION 623.02 OF THE STANDARD SPECIFICATIONS.  THE TOTAL REQUIRED MOVEMENT IS 4". SHOP 

THE NEW STRIP SEAL EXPANSION SYSTEM. SEE DRAWING NO. BR-119-11, STANDARD DRAWINGS SBR-2-115, SBR-2-116, AND SBR-2-119 FOR DETAILS OF EXPANSION 

HIGH EARLY STRENGTH CONCRETE; THE COST OF NEW CURB AND SIDEWALK COVER PLATES, AND ALL OTHER MISCELLANEOUS MATERIALS AND LABOR NECESSARY TO INSTALL 

 9 THE PRICE BID FOR ROADWAY EXPANSION DEVICES AT BENT 1 SHALL INCLUDE THE COST OF REMOVING EXISTING CONCRETE IN DECK AND CURB/SIDEWALK; THE COST OF 

NECESSARY MATERIALS FOR INSTALATION OF STRUCTURE LIGHTING, SEE DRAWING BR-119-8 FOR DETAILS.

 8 INCLUDES THE COST OF REMOVING AND STORING EXISTING DECORATIVE LIGHTS, 590 FT. 2" ‰ CONDUIT WITH PULL WIRES, 8 JUNCTION BOXES, 32 ANCHOR BOLTS AND ALL 

 7 AVERAGE ASPHALT THICKNESS IS 6".

604-10.54) AND/OR HIGH EARLY STRENGTH CONCRETE (ITEM NO. 604-10.05). SEE DRAWINGS BR-119-8 AND BR-119-9 FOR DETAILS AND NOTES.

 6 INCLUDES ALL COSTS TO REPAIR SPALLED AND/OR DELAMINATED AREAS ON ABUTMENTS, PIERS, AND DECK BEAMS USING QUICK SET PATCHING MATERIAL (ITEM NO. 

 5 COST OF ADJUSTING APPROX. 100 DECK DRAINS TO BE INCLUDED IN THE UNIT PRICE BID FOR CLASS "D" CONCRETE.

 4 THE PRICE BID FOR EPOXY COATED REINFORCING SHALL INCLUDE THE COST OF 196 NO. 6 AND 64 NO.5 MECHANICAL COUPLERS & COUPLER BARS IN ITEM 604-02.03.

AND ROLLERS) WITH GREEN EPOXY MASTIC PAINT TO MATCH EXISTING BEARING DEVICE COLOR. (EST. QUANTITY 13,180 LBS.) SEE SHEET BR-119-3

 3 INCLUDEDS ALL COST TO REMOVE DEBRIS AROUND BEARING DEVICES; AND TO CLEAN AND PAINT ALL STRUCTURAL STEEL BEARING DEVICES FOR BENTS 2 THRU 5 (PLATES 

 2 ITEM INLUDES COST TO REMOVE EXISTING BRIDGE RAIL AND REPLACE WITH NEW CLASSIC PARAPET RAIL.

 1 ITEM MAY BE INCREASED, DECREASED OR ELIMINATED AS DIRECTED BY THE ENGINEER.

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

JMT

JMT

BEB

HP

4/2014

4/2014

4/2014

4/2014

PROJECT NO. YEAR SHEET NO.
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NO. DATE BY BRIEF DESCRIPTION
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SPECIFICATIONS:

DESIGN SPECIFICATIONS:

LOADING:

REINFORCING STEEL:

SHOP DRAWINGS:

GENERAL NOTES:

BRIDGE RAIL SYSTEM:

NOTE:

VALUE ENGINEERING ALTERNATE BRIDGE DESIGN CRITERIA:

DEMOLITION:

SPECIAL NOTES TO CONTRACTOR:

GROUTED BARS IN DRILLED HOLES:

QUICK SET PATCHING MATERIAL:

EXCEPT AS NOTED OTHERWISE. 

TO BE CLASS "A" (CAST IN PLACE), f’c=3000 PSI CONCRETE,

ACCEPTABLE FOR THE TYPE FACILITY CROSSED.

REDUCED NOR MAY THE VERTICAL CLEARANCES BE LESS THAN THE MINIMUM 

REDUCED; FOR GRADE SEPARATIONS THE HORIZONTAL CLEARANCES MAY NOT BE

ADDITIONALLY, THE WATERWAY OPENING AND FLOOD CLEARANCES MAY NOT BE 

LEVEL AND ULTIMATE CAPACITIES OF THE CONTRACT PLANS STRUCTURE. 

EQUIVALENCY OF THE BRIDGE AND MUST MEET OR EXCEED BOTH THE SERVICE

ALTERNATE BRIDGE DESIGNS MAY NOT DIMINISH THE FUNCTIONAL OR STRUCTURAL

B.6, FOR ACCEPTABLE PATCHING MATERIALS.

PATCHING MATERIAL.  SEE TDOT QUALIFIED PRODUCTS LIST 13, SECTION 

QUICK-SET PATCHING MATERIAL SHALL BE A POLYMER MODIFIED CEMENTIOUS

IN LIEU OF THE DIVISION OF STRUCTURES.

BE SUBMITTED TO THE HEADQUARTERS BRIDGE INSPECTION AND REPAIR OFFICE 

SEE SECTION 105.02 OF THE STANDARD SPECIFICATIONS.  SHOP DRAWINGS SHALL

MATERIAL SHALL BE APPROVED BY T.D.O.T. MATERIALS AND TESTS.

WITH EPOXY GROUT AND THE BAR SHALL BE DRIVEN TO ITS SEAT. ALL GROUTING 

" IN DIAMETER LARGER THAN THE BAR, CLEANED, PACKED �HOLES SHALL BE DRILLED 

GROUT, AND THE BAR ROTATED (NOT DRIVEN) TO ITS SEAT. OTHER VERTICALLY DRILLED 

DRILLED �" IN DIAMETER LARGER THAN THE BAR, CLEANED, PACKED WITH NON-SHRINK 

HORIZONTALLY DRILLED HOLES (AND VERTICALLY DRILLED HOLES IN BENTS) SHALL BE 

CLASS "A" CONCRETE:

35 LB/SQ.FT. FOR FUTURE WEARING SURFACE.

HL-93 LIVE LOADING; DEAD LOAD INCLUDES 

FOR WORKERS PERFORMING REPAIRS ABOVE 15 FEET. 

THE CONTRACTOR SHALL PROVIDE 100% CONVENTIONAL FALL PROTECTION

DEBRIS AND SEDIMENT REMOVAL:

907 OF THE STANDARD SPECIFICATIONS.

SHALL BE ASTM A615 GRADE 60 UNLESS NOTED OTHERWISE.  SEE SECTION 604 & 

AASHTO LRFD 5TH EDITION 2010 WITH INTERIMS.

2A

SPECIAL NOTE FOR UTILITIES:

REPAIRING BRIDGE COMPONENTS SO AS NOT TO DISTURB OR DAMAGE ANY UTILITIES.

ALLOWED THE CONTRACTOR AS A RESULT.  CARE SHALL BE TAKEN WHILE REMOVING AND 

OTHERS IN THE INSTALLATION OF UTILITIES WITH NO ADDITIONAL COMPENSATION 

PAID FOR AS A PART OF THIS CONTRACT.  THE CONTRACTOR SHALL COOPERATE WITH 

COMPLETE INSTALLATION OF UTILITIES SHALL BE BORNE BY OTHERS AND SHALL NOT BE 

IT IS INTENDED THAT THE COST OF MATERIALS AND LABOR NECESSARY FOR THE 

CLASS "D" CONCRETE:

WITH SECTION 604 OF THE STANDARD SPECIFICATIONS.

CONCRETE FOR BRIDGE DECK SHALL BE IN ACCORDANCE 

BRIDGE DECK SURFACE FINISH:

THE STANDARD SPECIFICATIONS.

TO BE IN ACCORDANCE WITH NOTE "C" IN ARTICLE 604.22 OF 

MECHANICAL BAR COUPLERS:

CONCRETE SEALER

HIGH EARLY STRENGTH CONCRETE:

HAS BEEN IN PLACE A MINIMUM OF TEN (10) DAYS.

SPECIMENS ATTAIN A COMPRESSIVE STRENGTH OF 3,000 psi AND THE CONCRETE 

TRAFFIC SHALL NOT BE PERMITTED ON ANY OF THE REPAIR AREAS UNTIL THE TEST 

BE PERMITTED, AND THE MINIMUM 28 DAY STRENGTH SHALL BE 3,500 psi. 

WATER CEMENT RATIO SHALL BE A MAXIMUM 0.40, NO FLY ASH REPLACEMENT WILL 

CLASS "A", EXCEPT THE CEMENT CONTENT SHALL BE A MINIMUM OF 714 lbs., THE 

THE MIX IS TO MEET THE REQUIREMENTS OF THE STANDARD SPECIFICATIONS, 

FOR ITEM NO. 604-02.03.

NECESSARY FOR COMPLETE INSTALLATION, SHALL BE INCLUDED IN THE UNIT PRICE BID 

SPLICERS, (AND EPOXY COATING WHEN REQUIRED) INCLUDING ALL LABOR AND MATERIALS 

SECTION 907 OF THE STANDARD SPECIFICATIONS.  THE COST OF FURNISHING THE BAR 

REQUIRED, THE EXPOSED THREADS SHALL BE REPAIRED AFTER SPLICING ACCORDING TO 

STANDARD SPECIFICATIONS FOR MECHANICAL CONNECTION.  WHEN EPOXY COATING IS 

BY THE DIVISION OF MATERIALS AND TESTS.  THE BAR SPLICER SHALL MEET AASHTO 

MECHANICAL BAR SPLICERS MUST BE ON THE QUALIFIED PRODUCTS LIST 27 MAINTAINED 

REQUIREMENTS AND RESTRICTIONS FOR PHASE CONSTRUCTION:

AT ALL TIMES.

ONE 10’-6" MIN. TRAFFIC LANE IN EACH DIRECTION SHALL BE MAINTAINED 

FINISHING CONCRETE SURFACES:

CLEANING AND PAINTING OF STRUCTURAL STEEL AND REINFORCING STEEL:

REPAIR OFFICE.

DEPARTMENT OF TRANSPORTATION, DIVISION OF STRUCTURES, BRIDGE INSPECTION AND 

AND TESTS WITH A COPY OF THE TEST REPORTS ALSO GOING TO THE TENNESSEE 

APPROVED BY THE TENNESSEE DEPARTMENT OF TRANSPORTATION, DIVISION OF MATERIALS 

NO FABRICATION SHALL BE STARTED UNTIL ALL THE MATERIALS INVOLVED HAVE BEEN 

APPROVAL OF MATERIALS:

COMPLETED BEFORE FINAL PAYMENT IS APPROVED.

TEMPORARY SUPPORT SHALL BE INCLUDED IN ITEMS BID ON.  THIS WORK SHALL BE 

THE JOB SITE AFTER WORK IS COMPLETED.  COST OF FORMS, FALSEWORK, AND 

CONCRETE FORM WORK, FALSEWORK, AND TEMPORARY SUPPORTS SHALL BE REMOVED FROM 

FORMS AND FALSEWORK:

SHALL MEET THE APPROVAL OF THE ENGINEER.

REINFORCING STEEL IS MAINTAINED. ALL DEVICES PROPOSED FOR CONCRETE DEMOLITION 

CONCRETE IS ACCEPTABLE SO LONG AS ANY SPECIFIED PROJECTION OF THE EXISTING 

USED, AS SPECIFIED, TO REMOVE UNSOUND CONCRETE.  SAWING OR CUTTING OF THE 

SIMILARLY HEAVY EQUIPMENT FOR CONCRETE REMOVAL.  PNEUMATIC HAMMERS MAY BE 

A HYDRAULIC RAM MOUNTED ON A BACKHOE (COMMONLY CALLED A HOE RAM) OR OTHER 

THAT ARE NOT TO BE REMOVED SPECIFICALLY. THE CONTRACTOR IS NOT ALLOWED TO USE 

THE CONTRACTOR SHALL TAKE SPECIAL CARE TO PROTECT ANY PARTS OF THE STRUCTURE 

INCLUDED IN OTHER ITEMS BID ON.

DRAINAGE.  THE COST OF ALL SEDIMENT, TRASH, AND DEBRIS REMOVAL SHALL BE 

SEDIMENT, DEBRIS, AND TRASH FROM ALL DECK DRAIN OPENINGS TO PROVIDE PROPER 

AGAINST THE BRIDGE OR WITHIN WORK AREAS.  THIS ALSO INCLUDES REMOVING ALL 

CONSTRUCTION.  THIS INCLUDES ORGANIC DEBRIS WASHED BY THE CREEK AND DEPOSITED 

FROM BENEATH THE BRIDGE AND FROM THE TOP OF BENTS PRIOR TO AND DURING 

THE CONTRACTOR SHALL TAKE SPECIAL CARE TO REMOVE TRASH, DEBRIS, AND VEGITATION 

603-02.01.

PAINT SHALL BE A GRAY EPOXY MASTIC PAINT. COST TO BE INCLUDED IN COST OF ITEM NO. 

PREVENT RE-RUSTING. AREAS SHALL BE RE-CLEANED IF RUSTING OCCURS BEFORE PRIMING. 

ALL STEEL BEARINGS SHALL BE CLEANED AND PAINTED IMMEDIATELY AFTER CLEANING TO 

REPAIRS.

604-10.54, CONCRETE REPAIRS OR ITEM 604-10.05, HIGH EARLY STRENGTH CONCRETE 

PAINTING OF EXISTING REINFORCING STEEL SHALL BE INCLUDED IN THE COST OF ITEM 

REINFORCING STEEL AND THE CONCRETE. ALL MATERIAL AND LABOR COSTS FOR CLEANING AND 

PAINT AND SHALL BE APPLIED IN A THIN LAYER TO MAINTAIN A GOOD BOND BETWEEN THE 

BE RE-CLEANED IF RUSTING OCCURS BEFORE PAINTING.  PAINT SHALL BE AN EPOXY MASTIC 

CLEANED AND PAINTED IMMEDIATELY AFTER CLEANING TO PREVENT RE-RUSTING. AREAS SHALL 

UPON REMOVAL OF DETERIORATED CONCRETE, ALL EXPOSED REINFORCING STEEL SHALL BE 

(931)-967-2238

CONTACT:

WINCHESTER, TN 37398

219 SECOND AVENUE, N.W.

WINCHESTER UTILITIES (WATER AND SEWER)

(931)-967-2238

CONTACT:

WINCHESTER, TN 37398

219 SECOND AVENUE, N.W.

WINCHESTER UTILITIES (ELECTRIC)

REAR FACE.

SHALL BE KEPT CONSTANT, WITH VARIATION FOR CROSS SLOPE ACCOMMODATED AT THE 

PERPENDICULAR TO THE SLAB OR SIDEWALK.  THE DIMENSIONS AT THE TRAFFIC FACE 

SHEET BR-119-8.  THE BRIDGE RAIL SHALL BE FORMED AND CAST PLUMB, NOT 

BUILD BRIDGE RAILINGS ACCORDING TO STANDARD DRAWING STD-11-2 AND DETAILS ON 

604-04.02.

TEXTURE FINISH SHALL BE MEASURED AND PAID FOR UNDER ITEM NO. 604-04.01 AND 

BRIDGE SITE, AND ALL CONCRETE REPAIRS HAVE COMPLETELY CURED. THE APPLIED 

SHALL BE APPLIED PRIOR TO COMPLETION OF PAVING AND HAULING OPERATIONS AT THE 

TEXTURE FINISH SHALL BE USED IN LIEU OF A CLASS II FINISH. NO TEXTURE FINISH 

TENNESSEE STANDARD SPECIFICATIONS. A CLASS I FINISH FOLLOWED BY AN APPLIED 

CONCRETE FINISHING SHALL BE IN ACCORDANCE WITH SECTION 604.21 OF THE 

DEPARTMENT OF TRANSPORTATION. (JANUARY 1, 2015 EDITION)

STANDARD ROAD AND BRIDGE SPECIFICATION OF THE TENNESSEE 
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BR-119-3

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73
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ITEM NUMBER 604-10.43.

SEALED. THE COST OF THE SEALER, COMPLETE AND IN PLACE, SHALL BE BID UNDER 

SHALL BE CLEAR OR SIMILAR TO THE COLOR OF EXISTING CONCRETE SURFACES TO BE 

CONCRETE SEALS MAINTAINED BY THE DIVISION OF MATERIALS AND TESTS. THE SEALER 

SEALERS ARE INCLUDED IN THE QUALIFIED PRODUCTS LIST FOR NON-PENETRATING 

SEAL SHALL BE AS RECOMMENDED BY THE SEALANT MANUFACTURER. ACCEPTABLE CONCRETE 

CLEAN AND DRY BEFORE APPLYING THE CONCRETE SEAL, AND THE THICKNESS OF THE 

APPLIED TO THE TOP AND VERTICAL SURFACES OF BENT 1 CAP. CONCRETE SHALL BE 

JOINT LOCATIONS BEFORE APPLYING TEXTURE COATING. CONCRETE SEALER SHALL BE 

CONCRETE SEALER SHALL BE APPLIED TO SUBSTRUCTURES COINCIDING WITH EXPANSION 

615-848-2082

CONTACT: 

MURFREESBORO, TN 37129

116 SOUTH CANNON AVENUE

AT&T (BELL SOUTH) ENGINEERING

VERIFY REPAIR LENGTHS BEFORE ORDERING REINFORCING STEEL. 

THE CONTRACTOR SHALL CHECK LOCATION OF ALL EXISTING SUBSTRUCTURES AND 

BEFORE ORDERING ANY MATERIALS.

THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND QUANTITIES 

STABILITY OF THE STRUCTURE DURING ALL REPAIRS.

THE CONTRACTOR IS RESPONSIBLE FOR AND SHOULD TAKE ALL PRECAUTIONS TO ENSURE 

ON.

AND DISPOSING OF CONSTRUCTION DEBRIS SHALL BE INCLUDED IN OTHER ITEMS BID 

BE REMOVED AND DISPOSED OF BY THE CONTRACTOR IMMEDIATELY. COST OF REMOVING 

TO DROP BELOW THE BRIDGE SHALL NOT BE ALLOWED TO ENTER THE WATER AND SHALL 

COMMENCES ON THE SUBSTRUCTURES OR BRIDGE DECK. ANY DEBRIS WHICH IS ALLOWED 

EFFECTIVE MEANS. A CONTAINMENT SYSTEM MUST BE IN PLACE BEFORE WORK 

BY THE USE OF BASKETS, NETTING, WRAPPING, WORK PLATFORM, OR OTHER SIMILARLY 

THAT NO DEBRIS IS DROPPED INTO THE CREEK BELOW.THIS SHALL BE ACCOMPLISHED 

CONTRACTOR SHALL USE EXTREME CARE AND TAKE ANY MEASURE NECESSARY TO ENSURE 

CLIFF AND BARN SWALLOW NOTES:

PHOTOGRAPHS, AND OBSERVATIONS OF NO BIRDS USING NESTS.

USING APPROPRIATE MEANS FOR DETERMINATION, INCLUDING SITE VISITS,  

PRESENT IN ANY NEST PRIOR TO JULY 31.  ABSENCE OF BIRDS MUST BE DOCUMENTED 

2. TDOT MAY REMOVE OR DESTROY NEST PROVIDED NO BIRDS (YOUNG OR ADULTS) ARE 

PHOTOGRAPHS.

USING APPROPRIATE MEANS FOR DETERMINATION, INCLUDING SITE VISITS AND 

EGGS ARE PRESENT PRIOR TO APRIL 15.  ABSENCE OF EGGS MUST BE DOCUMENTED 

1. TDOT MAY REMOVE OR DESTROY NEST AND PREVENT NEST BUILDING PROVIDED NO 

EXCEPTIONS ARE AS FOLLOWS:

STRUCTURE USING NETTING) ARE PERMITTED DURING AUGUST 1 THROUGH APRIL 14.

IMPLEMENTATION OF MEASURES PREVENTING FUTURE NEST BUILDING (E.G., OBSTRUCTING A 

PERMITTED DURING APRIL 15 THROUGH JULY 31.  NEST REMOVAL OR DESTRUCTION AND THE 

NO DISTURBANCE OF CLIFF AND BARN SWALLOW NESTS, EGGS, OR BIRDS (YOUNG OR ADULTS) IS 

jj00183
Unofficial set



50’ 50’

1
"

TON307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON

TON

402-01

402-02

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

AGGREGATE FOR COVER MATERIAL (PC)

403-01 TONBITUMINOUS MATERIAL FOR TACK COAT (TC)

TON411-01.10 ACS MIX (PG64-22) GRADING D

L.S.712-01 TRAFFIC CONTROL

EACH

712-06 S.F.

L.F.

FLEXIBLE DRUMS (CHANNELIZING)712-04.01

712-09.01

SIGNS (CONSTRUCTION)

REMOVABLE PAVEMENT MARKING LINE

L.S.717-01 MOBILIZATION

FOOTNOTES:

GENERAL NOTES

MISCELLANEOUS NOTE:

UTILITY NOTES:

SPECIAL NOTES

AND

GENERAL NOTES,

QUANTITIES,

ESTIMATED

SPECIAL NOTES

TRAFFIC CONTROL NOTE:

415-01.02 S.Y.COLD PLANING BITUMINOUS PAVEMENT
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DEPARTMENT OF TRANSPORTATION

     

                                       

                   

ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT 17.

REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND 

INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, 

OR ON THE OUTSIDE OF A HORIZONTAL CURVE.  WHERE THERE IS 

ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER 

INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT 

AND DESIGN SPEED OF LESS THAN 60 MPH.  THIS DISTANCE SHALL BE 

DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 

FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS 

OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK WITHIN THIRTY (30) 

OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.  PRIVATELY 

WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH 

DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS 

ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.  THIS 

BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH CURRENT 

TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR 

THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN 

CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN 

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR 16.

LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE 

WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS 

WORK ZONE WHEN THE ENGINEER DETERMINES THEY ARE NO LONGER NEEDED.  

CURVE.  THESE DEVICES SHALL BE REMOVED FROM THE CONSTRUCTION 

LESS THAN 60 MPH. GREATER OR ON THE OUTSIDE OF A HORIZONTAL 

ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF 

BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR 

TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, 

ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE 

WHERE A HAZARD IS PRESENT.  THESE DEVICES SHALL NOT BE STORED 

DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION 

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND 15.

PAVEMENT MARKING NOTES:

AND THE RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC 

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE CONTRACTOR     6. 

ACCORDANCE WITH TCA 65-31-106.

THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN 

RESPECTIVE UTILITY ON THE GROUND.  THIS NOTIFICATION SHALL BE GIVEN AT LEAST 

SHALL CONTACT THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR 

OPERATION IN THE AREA OF THE UTILITIES.  PRIOR TO COMMENCING WORK, THE CONTRACTOR 

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN OF 5.

INCLUDED IN THE UNIT PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

CLEAR CUTTING IS NECESSARY FOR A UTILITY RELOCATION.  ANY ADDITIONAL COST WILL BE 

ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND 

WITH THE CONTRACTOR’S OPERATIONS.  ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE 

REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY 

PROJECT.  WHILE SOME WORK MAY BE REQUIRED ’AROUND’ UTILITY FACILITIES THAT WILL 

WHICH RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR THE 

CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN ORDER TO DETERMINE THE EXTENT TO 

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY RESPONSIBLE FOR 4.

BID PRICE FOR OTHER ITEMS OF CONSTRUCTION.

UTILITIES FROM DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED IN THE 

CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT.  THE COST OF PROTECTING 

THAT SPECIAL EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE 

EXISTING UTILITIES FROM DAMAGE DURING CONSTRUCTION OF THIS PROJECT.  IN THE EVENT 

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO SAFEGUARD 3.

WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED BY THE ENGINEER.

THE HIGHWAY CONSTRUCTION.  FREQUENTLY, THIS WILL BE REQUIRED AS THE FIRST ITEM OF 

STREAM BED GRADES, OR OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH 

CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR 

ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS, THE 

COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.  

OR IT’S REPRESENTATIVE.  THE CONTRACTOR AND UTILITY OWNERS WILL BE REQUIRED TO 

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY THE UTILITY 2.

1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

INVOLVED.  NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 

LOCATIONS SHALL BE DETERMINED IN THE FIELD BY CONTACTING THE UTILITY COMPANIES 

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE APPROXIMATE ONLY.  EXACT 1.

CONSTRUCTION WORK ZONE AND TRAFFIC CONTROL NOTES:

RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

14. TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS 

COVERED.

REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS FULLY 

13. A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS FLAGGER SIGN, MAY 

ITEM NO. 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR 

AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR SEPARATELY, 

UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COST REMOVAL, COVERING, 

12. IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE ALL 

 

UP TO ONE WEEK BEFORE NEEDED IF THE SIGN FACE IS FULLY COVERED.

(48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE ERECTED 

ADVANCE WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-EIGHT 11.

..
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DIRECTION OF TRAFFIC.

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE 10.

105-01 L.S.CONSTRUCTION STAKES, LINES AND GRADES

ITEM NO. DESCRIPTION UNIT QUANTIY

ESTIMATED ROADWAY QUANTITES 2B

1

1

1

1

1

1

716-13.01 SPRAY THERMO PLASTIC PAVEMENT MARKING (60 MIL) (4" LINE) L.M.

1

PAVEMENT NOTES:

LUMP SUM. 

FOR DIRECTLY, BUT THE COST WILL BE INCLUDED IN ITEM NO. 712-01 TRAFFIC CONTROL, 

THE EXISTING MARKINGS AND RAISED PAVEMENT MARKERS WILL NOT BE MEASURED AND PAID 

PAVEMENT MARKERS SHALL BE REMOVED TO ELIMINATE CONFLICTING MARKINGS. REMOVAL OF 

(L.F.) ALL EXISTING MARKINGS SHALL BE OBLITERATED AND ALL EXISTING RAISED 

MEASURED AND PAID FOR UNDER ITEM NO. 712-09.01, REMOVABLE PAVEMENT MARKING LINE, 

 9. BEFORE OPENING THE LANE SHIFT TO TRAFFIC, THE TRANSITIONAL MARKINGS WILL BE   

THE COSTS ARE TO BE INCLUDED IN THE PRICE BID FOR THE PERMANENT MARKINGS.

MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED AND PAID FOR DIRECTLY, BUT 

PERMANENT MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE TEMPORARY 

PERMANENT STANDARDS AT THE END OF EACH DAYS WORK AND THEN INSTALLING THE 

THE CONTRACTOR SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO 

UNDER ITEM NO. 716-13.01 SPRAY THERMO PAVEMENT MARKINGS (60 MIL) (4" LINE). LM. 

SECTIONS SHALL NOT BE ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR 

INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK. SHORT UNMARKED 

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY THERMO PLASTIC (60 MIL) 8.

PAVEMENT MARKING LINE PER LINEAR FOOT.

MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 712-09.01, REMOVABLE 

END OF EACH DAYS WORK.  SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED.  THESE 

REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE 

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT SHALL BE 7.

404

GRADING "D"

411-01.10

TACK COAT

403-01

GRADING "B-M2"

307-01.08

2015

50

712-05.01 EACHWARNING LIGHTS (TYPE A) 2

50

5,850

25L.F.TEMPORARY BARRICADES (TYPE III)712-07.03

25L.F.712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 130

0.568

730-41.25 REWORK OF CONTROLLER EACH 1

4

2

5

3

1

6

          S.R. 16 BECAUSE OF THE LANE REDUCTION DURING CONSTRUCTION.

          GREEN TIME AS NEEDED IF STANDING QUEUES ARE OCCURRING ON 

       B. THE PROJECT ENGINEER SHALL INCREASE MAINLINE (S.R. 16) 

          S.R. 16 (28 SECONDS OF CLEARANCE TIME)

          PHASE ALLOWS PEDESTRIANS ADEQUATE CLEARANCE TIME TO CROSS

       A. THE PROJECT ENGINEER SHALL CONFIRM THAT THE PORTER STREET 

TO ALLOW FOR EFFICIENT OPERATION DURING CONSTRUCTION:

AS NEEDED AT PORTER STREET AND DINAH SHORE BOULEVARD (S.R. 16) 

6   ITEM INCLUDES FIELD ADJUSTMENTS TO SIGNAL CONTROLLER SETTINGS 

CONSTRUCTION.

5   ITEM INCLUDES 130’ FOR TEMPORARY CROSSWALK TO BE USED DURING 

LONGER VISIBLE TO DRIVER.I

SHOULD BE OBLITERATED PER TDOT STANDARDS SO THAT THEY ARE NO 

MARKING REMOVAL. ALL REMOVAL OF EXISTING PAVEMENT MARKINGS 

COORDINATE WITH ENGINEER TO DETERMINE LIMITS OF PAVEMENT 

4   ITEM INCLUDES REMOVAL OF PAVEMENT MARKINGS. CONTRACTOR SHALL 

DOUBLE SOLID YELLOW LINE.

3   INCLUDES 1,490 L.F. 4" SINGLE SOLID WHITE LINE AND 1,150 L.F. 

DOTTED WHITE LINE.

L.F. 4" REMOVABLE DOUBLE YELLOW LINE, AND 300 L.F. REMOVABLE 

2   INCLUDES 1,920 L.F. 4" REMOVABLE SINGLE SOLID WHITE LINE, 3,630 

ITEM MAY BE INCREASED OR DECREASED AS DIRECTED BY THE ENGINEER.1

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL L.F. 248

26004-4242-04

RESPONSIBLE FOR THE WIRING OF LIGHT FIXTURES.

EXISTING LIGHT FIXTURES. THE UTILITY COMPANY IS 

THE CONTRACTOR SHALL REMOVE, STORE AND RE-INSTALL 

CONDUIT,, JUNCTION BOXES, PULL BOXES AND ANCHOR BOLTS. 

19. THE CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLING 

 

    STD. DWG. NOS. T-WZ-32, T-WZ-34, & T-WZ-35.

TRAFFIC CONTROL PLAN - SEE SHEET 2C AND18.

740-11.02 L.F.TEMPORARY SEDIMENT TUBE 12IN 240

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 EACH 2

175

2,400

CONSTRUCTION DATED JANUARY 1, 2015.

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 

NOTE: SEE SECTION 617 AND 906.04 OF THE TENNESSEE 
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RSSWL

REMOVEABLE CROSSWALK

 RDSYL

RSSWL

CROSSWALK
REMOVEABLE 

 RDWL

 RDSYL

RSSWL

RSSWL

REMOVEABLE CROSSWALK
 RDSYL

RSSWL

CROSSWALK
REMOVEABLE 

 RDSYL

 RDSYL

RSSWL

 RDWL

SSWL
EXISTING

SSWL
EXISTING

1-10’6" LANE EACH WAY

PHASE 1 TRAFFIC

1-10’6" LANE EACH WAY

PHASE 2 TRAFFIC

PLAN

CONTROL

TRAFFIC
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TEMPORARY ATTENUATOR

SYMBOL

TRAFFIC  CONTROL LEGEND

ITEM

SIGN (CONSTRUCTION)

FLEXIBLE DRUMS (CHANNELIZING)

PORTABLE BARRIER RAIL

SIDEWALK SIGN (CONSTRUCTION)

DENOTES: WORK ZONE

* SEE SHEET 2D FOR ADDITIONAL TRAFFIC CONTROL NOTES AND DETAILS.

TRAFFIC FLOW

ARROW BOARD TYPE C

CLOSED
SIDEWALK

N

DINAH SHORE BLVD (S.R. 16)

DINAH SHORE BLVD (S.R. 16)
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SIGNS AND LOCATIONS

FOR ADDITIONAL

T-WZ-40

SEE STD. DWG.
SIDEWALK CLOSED

AHEAD

CROSS HERE

TO DECHERD

TO WINCHESTER

DETOUR
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CLOSED
SIDEWALK

DETOUR

DETOUR

ROAD WORK

END

AHEAD

WORK

ROAD ROAD WORK

END

SCHEMATIC OF PHASE I CONSTRUCTION

AHEAD

WORK

ROAD ROAD WORK

END

SIGNS AND LOCATIONS

SIDEWALK TRAFFIC CONTROL

FOR ADDITIONAL

T-WZ-55

SEE STD. DWG.

SIGNS AND LOCATIONS

FOR ADDITIONAL

T-WZ-41

SEE STD. DWG.
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120’180’ MIN
ROAD WORK

END

AHEAD

WORK

ROAD

ROAD WORK

END

PROP. BRIDGE 293’ - 6" 235’
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N

DINAH SHORE BLVD (S.R. 16)
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SIGNS AND LOCATIONS

FOR ADDITIONAL

T-WZ-41

SEE STD. DWG.
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TO WINCHESTER
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CLOSED
SIDEWALK

DETOUR

DETOUR

ROAD WORK

END

AHEAD

WORK

ROAD ROAD WORK

END

SCHEMATIC OF PHASE II CONSTRUCTION

AHEAD

WORK

ROAD ROAD WORK

END

SIGNS AND LOCATIONS

SIDEWALK TRAFFIC CONTROL

FOR ADDITIONAL

T-WZ-55

SEE STD. DWG.

SIGNS AND LOCATIONS

FOR ADDITIONAL

T-WZ-40

SEE STD. DWG.
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120’180’ MIN

ROAD WORK

END

AHEAD

WORK

ROAD

ROAD WORK

END

PROP. BRIDGE 293’ - 6" 80’

DETOUR

DETOUR

AHEAD

D
R

P
R
I

V
A

T
E
 

DETOUR

TEMPORARY BARRICADE (TYPE III)

CLOSED

ROAD

1ST AVE SE

1ST AVE SE

LOCAL TRAFFIC ONLY

.10 MILE  AHEAD

ROAD CLOSED

DETOUR

END

BLUFF ST DETOUR

BLUFF ST

BLUFF ST

TEMPORARY BARRICADE (TYPE II)

AHEAD180’(MIN)200’(MIN)

AHEAD

AHEAD

180’(MIN)200’(MIN)

DETOUR SIGNS AS SHOWN, WITH ADDITIONAL DETOUR SIGNS ADDED IF PROJECT ENGINEER DETERMINES THEY ARE WARRANTED.

2. BLUFF ST SHALL BE CLOSED AT S.R. 16 DURING PHASE II OF CONSTRUCTION.  CONTRACTOR SHALL INSTALL LIMITED

1. ALL PHASE I NOTES APPLY, REPOSITION PEDESTRIAN DETOUR SIGNS AS SHOWN.

PHASE II NOTES:

OCCURRING ON S.R. 16 BECAUSE OF THE LANE REDUCTION DURING CONSTRUCTION. 

B. THE PROJECT ENGINEER SHALL INCREASE MAINLINE (S.R. 16) GREEN TIME AS NEEDED IF STANDING QUEUES ARE

ADEQUATE GREEN TIME TO CROSS S.R. 16.  CONTRACTOR TO ADJUST MIN GREEN SETTING TO 20 SECONDS.

A. THE PROJECT ENGINEER SHALL CONFIRM THAT THE PORTER ST SIGNAL PHASE ALLOWS PEDESTRIANS 

DINAH SHORE BLVD (S.R. 16) TO ALLOW FOR EFFICIENT OPERATION DURING CONSTRUCTION:

3. PROJECT ENGINEER SHALL FIELD ADJUST SIGNAL CONTROLLER SETTINGS AS NEEDED AT PORTER ST AND

2. PEDESTRIAN DETOUR AND SIDEWALK CLOSURE SHALL FOLLOW STD. DWG. T-WZ-55 AND SECTION 6D.01 OF THE MUTCD.

1. PROVIDE TRAFFIC CONTROL PLAN TO MAINTAIN 2-10’6" LANES ON BRIDGE AT ALL TIMES.

PHASE I NOTES:

BLUFF ST

DETOUR

BLUFF ST

DETOUR

SIDEWALK CLOSED

AHEAD

CROSS HERE

SIDEWALK CLOSED

AHEAD

CROSS HERE

SIDEWALK CLOSED

AHEAD

CROSS HERE

 
S

N
A

P
 

P
T
 
 

 
S

N
A

P
 

P
T
 
 

TYPE YEAR PROJECT NO.
SHEET

NO.

7
/
17
/
2
0
15
 
10
:2

1:
19
 

A
M

R
:\

8
19

6
 

T
D

O
T
 

B
r
id

g
e
 

R
e

p
a
ir
\
12
 
F
r
a
n

k
li
n
 

S
R
 
16
\

D
g
n
\
0
5
 
-
 
0
2

C
 
-
 

T
r
a
f
f
ic
 

C
o

n
t
r
o
l 
S

R
-
16
.s

h
t

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

                    2C2015CONST

                                       

                                       

26004-4242-04

                   

SEALED BY

jj00183
Unofficial set



CONST.

    

PLAN

CONTROL

TRAFFIC

       

T
E

N
N

E
S

S
E

E
 

D
.

O
.

T
.

D
E

S
I

G
N
 

D
I

V
I

S
I

O
N

 

F
I

L
E
 

N
O
.
 
 
 

 
S

N
A

P
 

P
T
 
 

TYPE YEAR PROJECT NO.
SHEET

NO.

7
/
17
/
2
0
15
 
10
:2

0
:5

6
 

A
M

R
:\

8
19

6
 

T
D

O
T
 

B
r
id

g
e
 

R
e

p
a
ir
\
12
 
F
r
a
n
k
li
n
 

S
R
 
16
\

D
g
n
\
0
6
 
-
 
0
2

D
 
-
 

T
r
a
f
f
ic
 

C
o

n
t
r
o
l 
S

R
-
16
.s

h
t

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

2D

     

                                       

                   

SEALED BY

TRAFFIC CONTROL NOTES:

2015    

6D.01 OF THE MUTCD.

5. PEDESTRIAN DETOUR AND SIDEWALK CLOSURE SHALL FOLLOW STD. DWG. T-WZ-55 AND SECTION 

4. PROVIDE TRAFFIC CONTROL PLAN TO MAINTAIN 2-10’7.5" LANES ON BRIDGE AT ALL TIMES.

NO LONGER VISIBLE TO DRIVER, PAID UNDER PAY ITEM 712-01 (TRAFFIC CONTROL).

EXISTING PAVEMENT MARKINGS SHOULD BE OBLITERATED PER TDOT STANDARDS SO THAT IT IS 

WITH ENGINEER TO DETERMINE LIMITS OF SHOULDER LINE REMOVAL. ALL REMOVAL OF 

BEFORE IMPLEMENTING TWO-LANE, TWO-WAY TRAFFIC CONTROL. CONTRACTOR SHALL COORDINATE 

3. CONTRACTOR SHALL REMOVE EXISTING WHITE EDGE LINE SHOULDER STRIPING ON BRIDGE 

TYPICAL FLEXIBLE DRUM SPACING AND PORTABLE BARRIER WALL TAPER LENGTH.

2. UNLESS OTHERWISE NOTED, REFER TO TDOT STD. TRAFFIC CONTROL DRAWINGS TO DETERMINE 

USING TEMPORARY TRAFFIC SIGNAL (T-WZ-11, T-WZ-12, T-WZ-40 AND T-WZ-41).

CONTRACTOR SHALL FOLLOW TDOT STANDARD DRAWINGS TO ESTABLISH TRAFFIC CONTROL PLAN 

1. TEMPORARY TRAFFIC SIGNAL LAYOUT SHOWN ON THIS SHEET IS FOR GUIDANCE ONLY. 

        STANDING QUEUES ARE OCCURRING ON S.R. 16 BECAUSE OF THE LANE REDUCTION DURING CONSTRUCTION.

     B. THE PROJECT ENGINEER SHALL INCREASE MAINLINE (S.R. 16) GREEN TIME AS NEEDED IF 

        PEDESTRIANS ADEQUATE CLEARANCE TIME TO CROSS S.R. 16 (28 SECONDS OF CLEARANCE TIME)

     A. THE PROJECT ENGINEER SHALL CONFIRM THAT THE PORTER STREET PHASE ALLOWS 

SHORE BOULEVARD (S.R. 16) TO ALLOW FOR EFFICIENT OPERATION DURING CONSTRUCTION:

5 ITEM INCLUDES FIELD ADJUSTMENTS TO SIGNAL CONTROLLER SETTINGS AS NEEDED AT PORTER STREET AND DINAH 

4 ITEM INCLUDES 130’ FOR TEMPORARY CROSSWALK TO BE USED DURING CONSTRUCTION.

OBLITERATED PER TDOT STANDARDS SO THAT THEY ARE NO LONGER VISIBLE TO DRIVER.I

LIMITS OF PAVEMENT MARKING REMOVAL. ALL REMOVAL OF EXISTING PAVEMENT MARKINGS SHOULD BE 

3 ITEM INCLUDES REMOVAL OF PAVEMENT MARKINGS. CONTRACTOR SHALL COORDINATE WITH ENGINEER TO DETERMINE 

2 INCLUDES 1,490 L.F. 4" SINGLE SOLID WHITE LINE AND 1,150 L.F. DOUBLE SOLID YELLOW LINE.

LINE, AND 300 L.F. REMOVABLE DOTTED WHITE LINE.

1 INCLUDES 1,920 L.F. 4" REMOVABLE SINGLE SOLID WHITE LINE, 3,630 L.F. 4" REMOVABLE DOUBLE YELLOW 

FOOTNOTES

3

5

2

4

1

26004-4242-04
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BRIDGE

END OF

AND ROADWAY
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MANHOLE
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TO DOWNTOWN

C
R

E
E

K
 

F
L

O
W

B
O
I

L
I

N
G
 

F
O

R
K

PLAN

CONTROL

EROSION

S
N

A
P
 

P
T
 
 

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

R
:\

8
19

6
 

T
D

O
T
 

B
r
id

g
e
 

R
e

p
a
ir
\
12
 
F
r
a
n
k
li
n
 

S
R
 
16
\

D
g
n
\
0
7
 
-
 
0
2

E
 
-
 

E
r
o
s
io

n
 

C
o

n
t
r
o
l 
P
la

n
.d

g
n

9
/
8
/
2
0
15
 
8
:4

6
:4

5
 

A
M

S
N

A
P
 

P
T
 
 

T
E

N
N

E
S

S
E

E
 

D
.

O
.

T
.

D
E

S
I

G
N
 

D
I

V
I

S
I

O
N

F
I

L
E
 

N
O
.

TYPE YEAR PROJECT NO.
SHEET

NO.

     

                                       

                   

2E2015 26004-4242-04

  

PLAN VIEW

NOT TO SCALE

12" TEMPORARY SEDIMENT TUBE

LEGEND

ITEM NO. DESCRIPTION UNIT QTY

L.F.

EROSION PREVENTION & SEDIMENT CONTROL QUANTITIES

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 240
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28’-6" 53’-0"53’-0"53’-0"53’-0"53’-0"

OVERALL BRIDGE LENGTH = 293’-6"

BRIDGE

END OF

AND ROADWAY

{ BRIDGE 

EXISTING GROUND LINE

OF BRIDGE

BEGINNING

BRIDGE

END OF

MANHOLE

 875.5

 ELEVATION

HIGH WATER

{ BENT 1

{ BENT 2 { BENT 3 { BENT 4 { BENT 5

(TYP.)

STEET LIGHT

DECORATIVE 

EXISTING

LIGHT (TYP.)

DECORATIVE STREET 

EXISTING 

 OF BRIDGE

BEGINNING

6’-0" C.C. (TYP.)

SPACED APPROX. 

4" ‰ DECK DRAIN 

CLEAN DECK DRAINS 

~

ELEVATION VIEW

SCALE: �" = 1’

SCALE: �" = 1’

PLAN VIEW

930

920

910

900

890

880

870

860

{ BENT 1 { BENT 2 { BENT 3 { BENT 4 { BENT 5

SCOPE OF WORK:

N

LIST OF BRIDGE DRAWINGS

DWG NO. DESCRIPTIONDATE

LAST REV. 

LIST OF REFERENCE DRAWINGS

(TO BE PRINTED WITH PLANS)

DWG NO. DESCRIPTION

EXISTING BRIDGE DRAWINGS

STANDARD BRIDGE DRAWINGS

STD-9-1       10-07-08

SBR-2-115     01-04-96

SBR-2-116     01-04-96

REINFORCING BAR SUPPORT DETAILS FOR CONCRETE SLABS

REPLACEMENT,AND CONSTRUCTION TYPES "A" THRU "J".

GENERAL NOTES AND DETAILS FOR EXPANSION JOINT

REPLACEMENT,AND CONSTRUCTION TYPES "A" THRU "J".

GENERAL NOTES AND DETAILS FOR EXPANSION JOINT

DWG NO. LAST REV. DATE DESCRIPTION

TO DECHERDWINCHESTER

TO DOWNTOWN

STANDARD CONCRETE CLASSIC RAIL

B-6-49 LIGHT STANDARDS

C-5-32 THRU 36

B-10-80 STANDARD CONCRETE BRIDGES

C-2-85 STANDARD CONCRETE DECK GIRDERS

BILL OF STEEL

EXPANSION JOINT DETAILS

BRIDGE REPAIR DETAILS 

SUBSTRUCTURE REPAIR DETAILS

MISCELLANEOUS DETAILS

OVERLAY REINFORCEMENT

SUPERSTRUCTURE

PHASE II CONSTRUCTION AND DEMOLITION

PHASE I CONSTRUCTION AND DEMOLITION

GENERAL NOTES

ESTIMATED BRIDGE QUANTITIES

LAYOUT OF BRIDGE TO BE REPAIRED 

LEGEND

4"‰ DECK DRAINS

FIBER OPTIC CABLE

SANITARY SEWER

F
E

EF

EF

EF
EF

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

JMT

JMT

BEB

HP

4/2014

4/2014

4/2014

4/2014

PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION
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DEPARTMENT OF TRANSPORTATION

BR-119-1

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

REPAIRED

LAYOUT OF BRIDGE TO BE 
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STD-11-2      05-01-14

SBR-2-119     05-30-96

CONSTRUCTION DETAILS TYPE "E" AND TYPE "F"

STRIP SEAL EXPANSION JOINTS REPLACEMENT 

BR-119-12

BR-119-11

BR-119-10

BR-119-9

BR-119-8

BR-119-7

BR-119-6

BR-119-5

BR-119-4

BR-119-3

BR-119-2

BR-119-1

C
R

E
E

K
 

F
L

O
W

B
O
I

L
I

N
G
 

F
O

R
K

STREET LIGHT

EXISTING DECORATIVE 

BR-119-8 FOR DETAILS.

INSTALLED AT THE EXISTING LOCAIONS.  SEE SHEET 

OF DECORATIVE LIGHTS.  THE LIGHTS SHALL BE 

COMPANY FOR REMOVAL, STORAGE, AND INSTALLATION 

THE CONTRACTOR SHALL COORDINATE WITH THE UTILITY 

SHEET BR-119-9.

17. INSTALL TOE WALL AT ABUTMENTS 1 AND 2 ACCORDING TO DETAILS ON 

16. CLEAN AND PAINT STEEL BEARINGS.

14. REPAIR SPALLED/DELAMINATED CONCRETE BEAMS, CAPS, ABUTMENTS, ETC.

REQUIRED.

13. INSTALL APPROACH GUARDRAIL AND/OR PEDESTRIAN HANDRAIL AS 

12. TRANSITION SIDEWALK/RAMP AT BRIDGE ENDS TO BE ADA COMPLIANT.

UTILITYS.

EXISTING DECORATIVE STREET LIGHTS, AND RE-ATTACH OF EXISTING 

11. INSTALL NEW STD-11-2 STANDARD CONCRETE CLASSIC RAIL, RE-INSTALL 

MECHANICAL THREADED COUPLERS FOR PHASE CONSTRUCTION.

10. INSTALL NEW 4�" CONCRETE OVERLAY ON DECK AND SIDEWALK. USE 

DRAWING BR-119-8.

 9. INSTAL LINK SLAB AT BENT 2 THRU BENT 5 ACCORDING TO DETAILS ON 

SBR-2-115, SBR-2-116, SBR-2-119, AND DRAWING NO. BR-119-8.

 8. INSTALL A STRIP SEAL EXPANSION JOINT AT BENT 1 ACCORDING TO 

 7. REMOVE DIRT, DEBIRS, AND VEGITATION FROM EXISTING DECK DRAINS.

REPAIR.

 6. REPAIR REMAINING CONCRETE DECK WITH FULL AND PARTIAL DEPTH DECK 

 5. SCARIFY 1" TOP OF CONCRETE BRIDGE DECK AND SIDEWALK.

 4. REMOVE EXISTING ASPHALT WEARING SURFACE ON BRIDGE DECK.

EROSION CONTROL PLAN ON SHEET 2E.

 3. INSTALL EROSION AND SEDIMENT CONTROL MEASURES ACCORDING TO 

CONTROL PLAN AS REQUIRED DURING CONSTRUCTION.

 2. CLOSE SIDEWALKS AND DETOUR PEDESTRIANS ACCORDING TO TRAFFIC 

OPEN AS REQUIRED DURING CONSTRUCTION.

2-WAY TRAFFIC ON BRIDGE AND TO KEEP ADJACENT BUSINESSES ACCESS 

 1. DETOUR TRAFFIC ACCORDING TO TRAFFIC CONTROL PLAN TO MAINTAIN 

CONCRETE SIDEWALK (4").

BE INCLUDED IN ITEM NO. 701-01.01, 

REMOVAL OF SIDEWALK 5’-0"\ SHALL 

jj00183
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AND ROADWAY

{ BRIDGE 

AND ROADWAY

{ BRIDGE 

21’-0" 6’-2"

60’-4"

PHASE I TRAFFIC: 30’-2"PHASE I REMOVAL: 30’-2"

21’-0" 6’-2"

9"

9"

EXISTING RAIL

REMOVE 

CONCRETE OVERLAY: 4�" MIN. 

REMOVE EXISTING ASPHALT AND SCARIFY DECK 1"

DRAIN

EXISTING 

IN PLACE

SEWER TO REMAIN 

EXISTING SANITARY

IN PLACE

SEWER TO REMAIN 

EXISTING SANITARY

SCARIFY SIDEWALK 1" UTILITIES

EXISTING

REMOVE

CONCRETE OVERLAY: 4�" MIN. 

 BR-119-8 FOR DETAILS

 STD-11-2 AND SHEET

CONC. CLASSIC RAIL SEE

           

           

LEGEND

PORTABLE BARRIER

PHASE I REMOVAL

TYPICAL CROSS SECTION

AREA TO BE REMOVED

2’-3"

2’-3"

PHASE I CONSTRUCTION

TYPICAL CROSS SECTION

LOOKING FORWARD ON SURVEY

LOOKING FORWARD ON SURVEY

2 LANES @ 10’-6"

2 LANES @ 10’-6"

60’-4"

PHASE I CONSTRUCTION: 30’-2" PHASE I TRAFFIC: 30’-2"

6’-2" 24’-0"

6’-2" 24’-0"

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

JMT

JMT

BEB

HP

4/2014

4/2014

4/2014

4/2014

PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION

201526004-4242-04
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BR-119-4

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

 AND DEMOLITION

PHASE I CONSTRUCTION
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COMPANY FOR REMOVAL AND RELOCATION OF UTILITIES.

CONTRACTOR SHALL COORDINATE WITH LOCAL UTILITY 
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AND ROADWAY

{ BRIDGE 

AND ROADWAY

{ BRIDGE 

6’-2" 21’-0"

21’-0"6’-2"

9"

9"

REMOVE EXISTING RAIL

CONCRETE OVERLAY: 4�" MIN.

IN PLACE

SEWER TO REMAIN 

EXISTING SANITARY

IN PLACE

SEWER TO REMAIN 

EXISTING SANITARY

CONCRETE OVERLAY: 4�" MIN.

SCARIFY SIDEWALK 1"

 AND SCARIFY DECK 1"

REMOVE EXISTING ASPHALT

AND BR-119-8 FOR DETAILS

CONC. CLASSIC RAIL SEE STD-11-2 

PHASE II REMOVAL

TYPICAL CROSS SECTION

LEGEND

PORTABLE BARRIER

AREA TO BE REMOVED

2’-3"

2’-3"

LOOKING FORWARD ON SURVEY

PHASE II CONSTRUCTION

TYPICAL CROSS SECTION

LOOKING FORWARD ON SURVEY

2 LANES @ 10’-6"

2 LANES @ 10’-6"

60’-4"

PHASE II TRAFFIC: 30’-2" PHASE II REMOVAL: 30’-2"

6’-2"24’-0"

60’-4"

PHASE II TRAFFIC: 30’-2" PHASE II CONSTRUCTION AREA: 30’-2"

6’-2"24’-0"

COMPANY FOR REMOVAL AND RELOACTION OF UTLITIES

CONTRACTOR SHALL COORDINATE WITH LOCAL UTILTY 

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

JMT

JMT

BEB

HP

4/2014

4/2014

4/2014

4/2014

PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION

201526004-4242-04
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DEPARTMENT OF TRANSPORTATION

BR-119-5

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

AND DEMOLITION

PHASE II CONSTRUCTION
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8"

1’-2"

1
’
-
3
"

1
’
-
3
"

5" 1’-1"

(PHASE I)

BARS A603E

60’-4"

5" 1’-1"

3
"
 

M
I

N
.

3
"
 

M
I

N
.

23’-11" PHASE I CONSTRUCTION 23’-11" PHASE II CONSTRUCTION

23’-11" PHASE I CONSTRUCTION 23’-11" PHASE II CONSTRUCTION

(PHASE II)

BARS A603E

COUPLER

MECHANICAL

& ROADWAY

{ BRIDGE 

VARIES 4�"-7�"

CONCRETE OVERLAY

9" MAX. (TYP.)

BARS H500E @ 

CONDUIT (TYP.)

2" ‰ ELECTRICAL 

DETAILS

AND BR-119-8 FOR 

SEE SHEET STD-11-2 

CLASSIC RAIL (TYP.) 

8"

1’-2"

1’-11�"

1’-2" (TYP.)

2" (TYP.)

(PHASE I)

BARS A603E
COUPLER

MECHANICAL

& ROADWAY

{ BRIDGE 

(PHASE II)

BARS A603E
9" MAX. (TYP.)

BARS H500E @ 

CONDUIT (TYP.)

2" ‰ ELECTRICAL 

DETAILS

AND BR-119-8 FOR 

SEE SHEET STD-11-2 

CLASSIC RAIL (TYP.) 

DETAIL "B" SEE 

SHEET BR-119-8

VARIES 4�"-7�"

CONCRETE OVERLAY

2" (TYP.)

1’-2" (TYP.) 4"

8"

4"

8"
4"

4"

(TYP.)

SIDEWALK

4’-11"

3’-4"

3’-4" 2’-0"

2
�
"
 

C
L
.

2
�
"
 

C
L
.

TYPICAL CROSS SECTION THROUGH SPANS 2-6

TYPICAL CROSS SECTION THROUGH SPAN 1

SEE PLAN OF LONGITUDINAL REINFORCEMENT DRAWING NO. BR-119-7

15 SPA. @ 1’-6" = 22’-6" FOR BAR DESIGNATION 

SEE PLAN OF LONGITUDINAL REINFORCEMENT DRAWING NO. BR-119-7

15 SPA. @ 1’-6" = 22’-6" FOR BAR DESIGNATION 

4 TRAVEL LANES @ 12’-0" \ = 47’-10"

4
�
"

4
�
"

7
�
"

**SPECIAL NOTE REGARDING ELEVATIONS**

NOTES:

307

(TYP.)

SIDEWALK

4’-11"

SEE PLAN OF LONGITUDINAL REINFORCEMENT DRAWING NO. BR-119-7

15 SPA. @ 1’-6" = 22’-6" FOR BAR DESIGNATION 

SEE PLAN OF LONGITUDINAL REINFORCEMENT DRAWING NO. BR-119-7

15 SPA. @ 1’-6" = 22’-6" FOR BAR DESIGNATION 

4 TRAVEL LANES @ 12’-0" \ = 47’-10"

7
�
"

38,223

BELOW THE BOTTOM OF BEAMS.

I.D. DRAIN.  THE PIPE SHALL EXTEND A MINIMUM OF 3" 

3" I.D. SCH. 40 PVC PIPE INSERTED INTO EXISTING 4" 

(
T

Y
P
.
)

(
T

Y
P
.
)

ON TOP OF FLANGE TO SECURE THE DRAIN EXTENSION.

PVC FLANGE FITTING.  CONCRETE OVERLAY TO BE PLACED 

CONCRETE OVERLAY IS AT A MINIMUM THICKNESS OF 4� INCHES.

THE ENGINEER MAY ADJUST THE PLANS ELEVATIONS SO THAT THE 

60’-4"

DETAILS ON THIS SHEET.

NEW CONCRETE OVERLAY THICKNESS VARIES 4�" TO 7�" SEE 

LOCATIONS OF EXISTING DECK DRAINS.

4.CONTRACTOR MAY ADJUST REINFORCING STEEL AS NEEDED TO ACCOMMODATE 

DECK), C.Y. SEE DETAILS THIS SHEET AND DRAWING BR-119-1.

TO BE INCLUDED IN ITEM NO. 604-03.09, CLASS "D" CONCRETE (BRIDGE 

3.CONTRACTOR SHALL FIELD ADJUST DECK DRAINS TO FINISHED GRADE. COST 

DECK), C.Y.

PAID FOR UNDER ITEM NO. 604-03.09, CLASS "D" CONCRETE (BRIDGE 

2.ALL COST TO FURNISH AND INSTALL MIN. 4�" CONCRETE OVERLAY SHALL BE 

REINFORCING STEEL, LBS.

SHALL BE PAID FOR UNDER ITEM NO. 604-02.03, EPOXY COATED 

1.ALL COST TO FURNISH AND INSTALL ALL SLAB STEEL INCLUDING COUPLERS 
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SUPERSTRUCTURE
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COMPANY FOR REMOVAL AND RELOCATION OF UTILITIES.

CONTRACTOR SHALL COORDINATE WITH LOCAL UTILITY 

SCALE: �" = 1’

LOOKING FORWARD

SCALE: �" = 1’

LOOKING FORWARD

0.02 FT/FT 0.02 FT/FT

0.02 FT/FT 0.02 FT/FT
0.02 FT/FT0.02 FT/FT

0.02 FT/FT0.02 FT/FT

LBS.

STEEL

REINFORCING

EPOXY COATED

604-02.03

C.Y.

(BRIDGE DECK)

CONCRETE

CLASS "D"

604-03.09

ESTIMATED QUANTITIES
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60’-0"
60’-0"

60’-0"
60’-0"

2
"
 

C
L
.

2" CL.

BARS A603E (PHASE II CONST.) 176 SPA. @ 1’-6" = 264’-0"

 CONST. LINE

{ BRIDGE & PHASE

 CONST. LINE

{ BRIDGE & PHASE

2
"
 

C
L
.

2" CL.
2" CL.

8
"
 

C
L
.

28’-0"
35’-6"

   

   

18 SPA. @ 1’-6" = 27’-0"

BARS A603E (PHASE 1 CONST.) 

18 SPA. @ 1’-6" = 27’-0"

BARS A603E (PHASE 2 CONST.) 

LINE

PHASE CONST.

{ BRIDGE AND

THIS SHEET

SEE DETAIL "B"

THIS SHEET

SEE DETAIL "C"

OF BRIDGE

BEGINNING 

OF BRIDGE

BEGINNING 

BRIDGE

END OF 

BARS A603E (PHASE I CONST.) 176 SPA. @ 1’-6" = 264’-0"

2" CL.

2" CL. 2" CL.

2’-9" MIN. SPLICE (TYP.)

BARS A600E
BARS A601E

BARS A601E
BARS A601E

BARS A601E
BARS A602E

=
 
4
6
’
-
6
"

3
1
 

S
P

A
.
 

@
 
1
’
-
6
"
 

C
-

C

1 SPA @ 8" C-C

2
3
’
-
9
�

"
2
3
’
-
9
�

"

LONGITUDINAL DECK REINFORCEMENT

SCALE: �" = 1"

SCALE: �" = 1"

TRANSVERSE DECK REINFORCEMENT

NOTES:

N

{ BENT 1 { BENT 2 { BENT 3 { BENT 4 { BENT 5

{ BENT 1 { BENT 2 { BENT 3 { BENT 4 { BENT 5

EXP. JT.

2" SRIP SEAL

{ BENT 1

BARS A601EBARS A600E

CONST.) SPACED @ 6"

BAR A603E (PHASE 1 

CONST.) SPACED @ 6"

BAR A603E (PHASE 2 

CONST.) SPACED @ 1’-0"

BAR A603E (PHASE 1 

CONST.) SPACED @ 1’-0"

BAR A603E (PHASE 2 

EXP. JT.

2" STRIP SEAL

DETAIL "B"

NO SCALE

DETAIL "C"

NO SCALE

LINE

PHASE CONST.

{ BRIDGE AND

BARS A603E BARS A603E

{ BENT 1

ABOUT { OF BRIDGE AND PHASE CONSTRUCTION LINE.

NOTE: DETAIL "B" AND DETAIL "C" ARE SYMMETRICAL 

2" CL. (TYP.)

2" CL. (TYP.)

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

JMT

JMT

BEB

HP

4/14

4/14

4/14

4/14

PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION

201526004-4242-04

             

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BR-119-7

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

DECK OVERLAY REINFORCEMENT

S
N

A
P
 
P

T
 
P

D
F
 
 
 
 
 

 
 
 
 

S
N

A
P
 

P
T
 

P
D

F

 
 
 
 

S
N

A
P
 

P
T
 

P
D

F

S
N

A
P
 

P
T
 

P
D

F
 
 
 
 
 

1. FOR TYPICAL SECTIONS, SEE BR-119-6.
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REINFORCING STEEL

FOR CLASSIC RAIL DETAILS

SEE DRAWING STD-11-2

7" PROJ.

12" EMBED.

NEW BENT PILASTER SEE

 STD-11-2 FOR DETAILS

{ BENT 2/

 BENT 4

THIS SHEET.

DETAILS AND  MODIFICATION DETAILS 

WITH CLASSIC RAIL, SEE STD-11-2 FOR 

REMOVE EXISTING RAIL AND REPLACE 

NEW CLASSIC RAIL SEE 

STD-11-2 AND THIS 

SHEET FOR DETAILS

 CONDUIT

2" ‰ ELEC.

 SPA. @ 9" MAX.

BAR H500E

9"

4" EMBED.

3"  CL.

SPA. @ 12"

BARS CA400E 

{ BENT PILASTER & 

{ DECORATIVE LIGHT

4
�
"
 
 

O
V

E
R

L
A

Y

LOCATIONS IN BRIDGE RAIL

SEE STD-11-2 FOR JOINT 

SEE SHEETS BR-119-4 AND BR-119-5.

DECK ACCORDING TO PHASE CONSTRUCTION PLANS. 

REMOVE WEARING SURFACE AND SCARIFY 1" CONCRETE 

OVERLAY REINFORCEMENT DETAILS

BR-118-128 FOR CONCRETE 

SEE SHEET BR-118-127 AND 

 SPA. @ 6"

BARS D500E

REMOVAL (TYP.)

PERIMETER BEFORE 

SAW CUT 1" DEEP 

 BEAM

 CONCRETE

EXISTING
BEAM

CONCRETE 

EXISTING 

ELECTRICAL CONDUIT DETAILS.

DETAILS AND STD-8-2 FOR 

DRAWING B-6-49 FOR INSTALLATION 

EXISTING DECORATIVE LIGHT SEE 

 INTO LINK SLAB CONCRETE

 STEEL AND ENCOPORATE

 PAINT EXISTING DECK

CLEAN, STRAIGHTEN AND

 BEAMS AND NEW POUR

 BETWEEN EXISTING CONCRETE

2 LAYERS OF TAR PAPER

 ACCORDANCE WITH THE SLAB CONSTRUCTION JOINT DETAIL SHOWN ABOVE.

 PROPERLY CURED.  ALL SLAB CONSTRUCTION JOINTS SHALL BE IN

 ON THE BRIDGE UNTIL ALL POURS ARE MADE AND THE CONCRETE IS

 EXTERIOR BEAM FROM TWISTING.  NO EQUIPMENT SHALL BE PERMITTED

 ADEQUATE PROVISIONS DURING PLACEMENT OF SLAB TO PREVENT THE

 LENGTH FROM AN INTERIOR SUPPORT.  THE CONTRACTOR SHALL MAKE

 OPTION EXCEPT NO JOINT MAT BE LOCATED CLOSER THAN 1/5 SPAN

   NOTE: SLAB CONSTRUCTION JOINTS MAY BE LOCATED AT THE CONTRACTOR’S

SLAB CONSTRUCTION JOINT DETAIL

1" DEEP

SAW CUT

(STAGGERED)

2 -1/2" PLYWOOD LAYERS
REINFORCING STEEL

SLAB CONSTRUCTION JOINT DETAIL

DECK DEMOLITION SKETCH

�"
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PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION

COUPLER BAR DETAIL

    WITH MECHANICAL THREADED CONNECTORS

SHOWING TRANSVERSE REINFORCING STEEL SPLICING

       CONSTRUCTION JOINT

PHASE CONSTRUCTION LINE &

PHASE 2 CONSTRUCTION PHASE 1 CONSTRUCTION

NEW CONCRETE OVERLAY (TYP.)

NO. 6 EPOXY COUPLER BARS

2’-9" MIN. LAP

EPOXY CONNECTORS (TYP.)

    MECHANICAL THREADED

(STAGGERED)

2 -1/2" PLYWOOD LAYERS

EPOXY BARS

NEW NO. 6 "A"

COATED REINFORCING STEEL, LBS.

BARS TO BE INCLUDED UNDER ITEM NO. 604-02.03, EPOXY 

COST OF MECHANICAL THREADED CONNECTORS WITH COUPLER

NOTE: 

2015

ELEVATION VIEW

DECORATIVE LIGHTS ON NEW CLASSIC RAIL

SHOWING LOCATION OF EXISTING 

LOOKING FORWARD ON SURVEY

SPAN 2/ 

SPAN 4

SPAN 3/ 

SPAN 5

& ROADWAY

{ BRIDGE 

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

 

MISCELLANEOUS DETAILS 

NO. 6 BARS (TYP.)

JMT

JMT

BEB

HP

4/14

4/14

4/14

4/14

DETAIL "B"

NO SCALE

AND SIDEWALK REINFORCEMENT

SHOWING BRIDGE RAIL MODIFICATION 

6 EQ. SPA.

BARS A400E

6’-2" SIDEWALK

SLOPE 0.02 FT/FT

26004-4242-04

BR-119-8

7 SPA. @ 6" = 3’-6"

BARS A502E3" 3"

2’-0" 2’-0"

4’-0"

1
"
 

C
L
.

1
"
 

C
L
.

PROPOSED 4�" CONCRETE OVERLAY

JOINT VARIES

EXISTING 

LBS.

STEEL

REINFORCING

EPOXY COATED

604-02.03

C.Y.

(BRIDGE DECK)

CONCRETE

CLASS "D"

604-03.09
EXISTING 6" CONCRETE SIDEWALK

EXISTING 8" CONCRETE DECK AND

LINK SLAB DETAIL

LOCATED AT BENT 2, 3, 4, AND 5

NOT TO SCALE

(TYP.)

LINK SLAB ESTIMATED QUANTITIES (EACH)

2,178 6
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TOE WALL

EXISTING GROUND LINE

1’-9"

1’-0" MAX. SPA.

L400 BARS @ 

ABUTMENT

EXISTING 

TOE WALL

 GROUND LINE

EXISTING

VARIES

BARS A400

1’-9"

GROUND LINE

EXISTING 

LEGEND

PATCHING MATERIAL AND/OR HIGH EARLY STRENGTH CONCRETE

AREAS OF CONCRETE REPAIR TO RECEIVE QUICK SET 

PROCEDURE FOR CONCRETE REPAIRS DEEPER THAN 3 INCHES:

GENERAL CONCRETE REPAIR NOTES:

NO SCALE

ABUTMENT 1ABUTMENT 1ABUTMENT 1

PIER 1

PIER 2

PIER 4

ESTIMATED QUANTITIES

S.F.

CONCRETE REPAIR

604-10.54

ELEMENT

SUBSTRUCTURE

TOTAL

PIER 5

PIER 3

ABUTMENT 2

NO SCALE
TYPICAL BENT

TYPICAL ABUTMENT

10 25

75 289

5 34

10 20

80 107

13

180

14

502
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8.  SEE DRAWING BR-119-10 FOR EPOXY INJECTION NOTES.

7.  SEE DRAWING BR-119-10 FOR MORE DETAILS OF SPALLED CONCRETE REPAIR.

SHORING TO BE INCLUDED IN OTHER ITEMS BID ON.

INCLUDING TEMPORARY SHORING WHEN FULL BOTTOM OF CAP IS REQUIRED TO BE REPAIRED. COST OF 

6.  CONTRACTOR SHALL BE RESPONSIBLE FOR THE STABILITY OF THE STRUCTURE DURING REPAIRS, 

UNDER ITEM NO. 604-10.54, CONCRETE REPAIR, S.F. OR 604-10.05

    CONCRETE, AND ALL LABOR AND MATERIALS NECESSARY FOR COMPLETING THE WORK SHALL BE PAID FOR 

5.  COST OF REMOVING ALL UNSOUND AND DETERIORATED CONCRETE, PLACING OF NEW 

4.  UNSOUND CONCRETE SHALL BE REMOVED TO A MINIMUM  DEPTH OF �" BEHIND EXISTING REINFORCEMENT.

OF CONCRETE REPAIR.

PATCHES EXTEND INTO SOUND CONCRETE. SEE BRIDGE REPAIR DETILS ON SHEET BR-XXX-XX FOR LIMITS 

3.  THE AREAS TO BE REPAIRED SHALL BE SUFFICIENTLY LARGER THAN THE SPALLED AREAS TO ENSURE THAT 

PATCHING MATERIAL AND/OR HIGH EARLY STRENGTH CONCRETE.

2.  REPAIR AREAS OF SPALLED OR DELAMINATED CONCRETE ON PIERS AND ABUTMENTS WITH QUICK SET 

1.  CONCRETE REPAIR AREAS SHALL BE LOCATED BY THE ENGINEER.

   ON SHEET BR-119-10 AND MANUFACTURER’S SPECIFICATIONS.

5. POUR BACK TO ORIGINAL LINES WITH HIGH EARLY STRENGTH CONCRETE ACCORDING TO DETAILS 

   FOR #5 BAR, MINIMUM SPLICE LENGTH OF 15 INCHES IN BOTH DIRECTIONS.

   FOR #9 BAR, MINIMUM SPLICE LENGTH OF 44 INCHES IN BOTH DIRECTIONS.

   A NEW BAR SHALL BE SPLICED TO THE EXISTING BAR WITH THE FOLLOWING DIMENSIONS:

4. IF A PORTION OF EXISTING BAR HAS EXCESSIVE LOSs OF SECTION, 

3. SPLICE NEW IN-KIND REINFORCING STEEL AS DIRECTED BY ENGINEER.

2. CLEAN EXISTING REINFORCING STEEL PRIOR TO PERFORMING SPLICE REPAIRS.

   VERTICALLY) AS NEEDED TO OBTAIN MINIMUN SPLICE LENGTH SHOWN IN NOTE 3.

1. SAW CUT RECTANGULAR AREA (ONE INCH DEEP) FOR LENGTH (HORIZONTALLY AND

"A"

"A"

NO SCALE

SECTION "A"-"A"

(
T

Y
P
.
)

2
’
 
-
0
"
 

SECTION "A"-"A"

NO SCALE

SHOWING TOE WALL DETAIL

(TYP.)

3" CL.

1
’
-
0
"
 

M
A

X
.
 

S
P

A
.

A
4
0
0
 

B
A

R
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@
 

S.F.

CONCRETE 

604-10.05

L
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E
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L
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G
R

O
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N
D
 

1
’
-
0
"
 

M
I

N
.

V
A

R
I

E
S

C.Y.

CONCRETE

CLASS "A"

604-03.09

3’-6" 

FOR EACH ABUTMENT

TOE WALL ESTIMATED QUANTITIES 

V
A

R
I

E
S

1’-3"

BARS L400

REINFORCING STEEL.

ORDERING CONCRETE AND 

VERIFY DIMENSIONS BEFORE 

THE CONTRACTOR SHALL 

1,239 48

LBS.

REINFORCING

STEEL BAR

604-03.02

24’-3" (TYP.) 11’-11" (TYP.)

1
’
-
0
"
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AREA OF SPALLED CONCRETE
WITH PATCHING MATERIAL

POUR BACK TO ORIGINAL LINES

 

 

 

 

WITH HIGH EARLY STRENGTH CONCRETE.

POUR BACK TO ORIGINAL LINES

SAW CUT 1" DEEP (TYP.)

STEEL

REINFORCING

EXISTING
(TYP.)

AREA OF EXISTING SPALLED CONCRETE

90° (TYP.)

(AREA OF EXISTING SPALLED CONCRETE)

LIMITS OF REMOVAL

DETAILS OF SPALLED CONCRETE SURFACE AND REPAIR

 

 

 

BEAM, ABUTMENT OR BACKWALL

FRONT FACE OF EXISTING

WITH HIGH EARLY STRENGTH CONCRETE.

POUR BACK TO ORIGINAL LINES

SAW CUT 1" DEEP (TYP.)

STEEL

REINFORCING

EXISTING
(TYP.)

AREA OF EXISTING SPALLED CONCRETE

(AREA OF EXISTING SPALLED CONCRETE)

LIMITS OF REMOVAL

 

 

 

BEAM, ABUTMENT OR BACKWALL

FRONT FACE OF EXISTING

WITH HIGH EARLY STRENGTH CONCRETE.

POUR BACK TO ORIGINAL LINES

SAW CUT 1" DEEP (TYP.)

STEEL

REINFORCING

EXISTING
(TYP.)

AREA OF EXISTING SPALLED CONCRETE

(AREA OF EXISTING SPALLED CONCRETE)

LIMITS OF REMOVAL

 

 

BEAM, ABUTMENT OR BACKWALL

FRONT FACE OF EXISTING

WITH HIGH EARLY STRENGTH CONCRETE.

POUR BACK TO ORIGINAL LINES

SAW CUT 1" DEEP (TYP.)

STEEL

REINFORCING

EXISTING
2" MIN. (TYP.)

AREA OF EXISTING SPALLED CONCRETE

SAW CUT 1" DEEP (TYP.)

(AREA OF EXISTING SPALLED CONCRETE)

LIMITS OF REMOVAL

"Z"

"Z"

CONCRETE REPAIR

INDICATES AREAS OF

NOTES:
NOTES:

*

*

4" MIN.

INCLUDED IN OTHER ITEMS BID ON.

REPAIRED. COST OF SHORING TO BE 

REQUIRED WHEN FULL BOTTOM IS TO BE 

NOTE:  TEMPORARY SHORING MAY BE 

7
�
"
 

M
I

N
.

THE ENGINEER. 

OF REPAIR TO BE DESIGNATED BY 

DENOTES:  LIMIT AND LOCATIONS 

REINF. STEEL

3/4" BEHIND EXISTING 

REMOVE TO A DEPTH OF  

TYPICAL BEAM AND/OR BENT CAP REPAIR

CONC. CAP/BEAM

EXISTING

SAW CUT (TYP.)

1" DEEP 

NO. 604-10.54, CONCRETE REPAIRS, S.F. OR ITEM NO. 604-10.05, CONCRETE REPAIRS, S.F.

NECESSARY TO COMPLETE REPAIRS SHOWN IN THIS DETAIL TO BE INCLUDED UNDER ITEM 

FORMING, PATCHING MATERIAL AND ALL ADDITIONAL MATERIALS AND LABOR

COST OF REMOVING DETERIORATED CONCRETE, CLEANING EXISTING REINFORCING STEEL, 

ENGINEER BEFORE REPAIRS HAVE BEGUN. COST TO BE INCLUDED IN ITEMS BID ON.

TO THE ENGINEER FOR REVIEW AND SHALL MEET WITH THE FULL SATISFACTION OF THE

REPAIRS.  DETAILS OF ANY TEMPORARY SUPPORT SYSTEM (IF REQUIRED) SHALL BE SUBMITTED

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE STABILITY OF THE STRUCTURE DURING 

       BEHIND THE REINFORCING STEEL.

    2) CHIPPING HAMMERS OF THE 15 LB. CLASS SHALL BE USED TO REMOVE CONCRETE FROM

    1) PNEUMATIC HAMMERS HEAVIER THAN A 35 LB. CLASS SHALL NOT BE USED.

THE FOLLOWING RESTRICTIONS.

POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL OF UNSOUND CONCRETE ARE SUBJECT TO

 

REINFORCING STEEL

BEHIND EXISTING

OF 4" MIN. OR 3/4"

REMOVE TO A DEPTH

SAW CUT EXISTING CONCRETE SURFACES SO AS TO OBTAIN SQUARED CORNERS.

QUALIFIED PRODUCTS LIST 13, SECTION B.1.

CEMENTITIOUS PATCHING MATERIAL. PATCHING MATERIALS SHALL BE FROM THE TENNESSEE DEPARTMENT OF TRANSPORTATION 

B.6. PATCHING MATERIAL FOR REPAIRS DEEPER THAN 3 INCHES SHALL BE RAPID SET HIGH EARLY STRENGTH

PATCHING MATERIAL FROM THE TENNESSEE DEPARTMENT OF TRANSPORTATION QUALIFIED PRODUCTS LIST 13, SECTION

PATCHING MATERIAL FOR REPAIRS LESS THAN 3 INCHES DEEP SHALL BE POLYMER MODIFIED CEMENTITIOUS STRUCTURAL 

MINIMUM 1 INCH SAW CUT PERPENDICULAR TO THE FACE OF THE CONCRETE.

INCREASED TO EXTEND INTO SOUND CONCRETE AS DIRECTED BY THE ENGINEER. EDGES OF THE REPAIR AREAS SHALL HAVE A 

BE REMOVED AND REPOURED WITH PATCHING MATERIAL. THE MINIMUM DEPTH OF REPAIR SHALL BE 4 INCHES. DEPTH MAY BE 

LIMITS AND LOCATION OF REPAIRS TO BE DESIGNATED BY THE ENGINEER. ALL UNSOUND CONCRETE IN THESE AREAS SHALL 

FOR CONCRETE NOTE, SEE GENERAL NOTES ON DRAWING BR-119-3.

BEFORE REPOURING.

REINFORCING STEEL. ALL EXPOSED REINFORCING SHALL BE COMPLETELY CLEANED TO THE SATISFACTION OF THE ENGINEER 

EXTREME CARE SHALL BE TAKEN WHEN REMOVING THE DETERIORATED CONCRETE SO AS NOT TO DAMAGE THE EXISTING 

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

JMT

JMT

BEB

HP

4/14

4/14

4/14

4/14

PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION

2015             

             

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BR-119-10

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

BRIDGE REPAIR DETAILS
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26004-4242-04

PARTIAL DEPTH DECK REPAIR

FULL DEPTH DECK REPAIR

SAW CUT 1" DEEP (TYP.)

TOP MAT OF SLAB REINFORCING STEEL

3
/
4
"

TOP OF EXISTING SLAB

SAW CUT 1" DEEP (TYP.)

3
/
4
"

3
/
4
"

3
/
4
"

 

PLACEMENT OF CONCRETE.

IS REQUIRED AROUND THE FULL PERIMETER OF PATCH PRIOR TO 

THE 1" SAW CUT LINE.   A 1" MIN. VERTICAL DEPTH SAW CUT LINE 

4. CARE SHALL BE TAKEN WHEN REMOVING ANY AREAS OF SLAB NEAR 

STEEL. 

SHALL BE USED TO REMOVE CONCRETE FROM BENEATH ANY REINFORCING 

PNEUMATIC HAMMERS.   3) CHIPPING HAMMERS OF THE 15 LB CLASS 

ALSO ALL DECK REPAIR OVER BEAMS WILL BE RESTRICTED TO 60 LBS 

HAMMERS HEAVIER THAN NOMINAL 90 LBS CLASS SHALL NOT BE USED. 

SHALL NOT BE USED.     2) FULL DEPTH REPAIRS; PNEUMATIC 

REPAIRS; PNEUMATIC HAMMERS HEAVIER THAN NOMINAL 60 LBS CLASS 

SUBJECT TO THE FOLLOWING RESTRICTIONS:   1) PARTIAL DEPTH 

CONCRETE IN MAKING  PARTIAL AND FULL DEPTH REPAIRS ARE 

3. POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL OF UNSOUND 

DETAIL SHOWING FULL AND PARTIAL DEPTH DECK REPAIR

REPAIRED UNDER ITEM NO. 604-10.30.

THE SLAB, THE ENGINEER MAY DESIGNATE THESE AREAS TO BE 

CONCRETE BE ENCOUNTERED WHICH APPEARS TO RUN FULL DEPTH IN 

S.Y. DURING PARTIAL DEPTH REPAIRS, SHOULD DETERIORATED 

NO. 604-10.30, BRIDGE DECK REPAIR (FULL DEPTH OF SLAB), 

BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB), S.Y. AND ITEM 

2. DECK REPAIR WILL BE PAID FOR UNDER ITEM NO. 604-10.50, 

 

REPAIR OFFICE AT LEAST THREE (3) DAYS IN ADVANCE.

AREAS OF DECK REPAIR SHALL BE SCHEDULED WITH THE BRIDGE 

INSPECTION AND REPAIR OFFICE. INSPECTIONS TO DETERMINE 

DESIGNATED BY PERSONNEL FROM THE HEADQUARTERS, BRIDGE 

COMPLETELY CLEANED. AREAS OF CONCRETE REMOVAL SHALL BE 

ALL REINFORCING STEEL IN AREAS OF DECK REPAIR SHALL BE 

�" BELOW THE TOP BAR OF THE TOP MAT OF REINFORCING STEEL. 

1. REMOVE CONCRETE IN ALL DELAMINATED AREAS TO A DEPTH OF 

NOTES:

PLACE A MINIMUM OF TEN (10) DAYS. 

MINIMUM AND THE CONCRETE HAS BEEN IN 

COMPRESSIVE STRENGTH OF 3000 p.s.i. 

AREAS UNTIL  TEST SPECIMENS ATTAIN A 

NOT BE PERMITTED ON ANY OF THE REPAIR 

p.s.i. @ 28 DAY STRENGTH.  TRAFFIC SHALL 

EARLY STRENGTH CONCRETE, f’c = 3500 

CONCRETE FOR DECK REPAIR SHALL BE HIGH 

SECTION "Z-Z"

jj00183
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EXISTING CONC. DIAPHRAGMS)

1" @ 60�F (BETWEEN

SECTION "C-C"

SECTION "B-B"

PLAN OF EXISTING CURB OR SIDEWALK

     CHART ON EXPANSION JOINT SHOP DRAWING)

2" @ 60°F (ACTUAL SETTING AS PER TEMPERATURE

18" MIN. 18" MIN.

4" 7�" 4�"

S
I

D
E

W
A

L
K
 

T
H
I

C
K

N
E

S
S

E
X
I

S
T
.
 

C
U

R
B
 

O
R

SAW CUT 1"(TYP)

SAW CUT 1"(TYP)

MIN.

1" CLEAR
OR SIDEWALK REMOVAL

AREA OF EXISTING CURB

OR SIDEWALK REMOVAL

AREA OF EXISTING CURB

TOP OF EXIST. CURB OR SIDEWALK

SAW CUT 1"(TYP)

REMOVAL (TYP)

18" MIN. CURB

(SHOWING NEW STEEL COVER PLATE)

"C"

"C"

"B" "B"

STEEL CURB EXTRUSION

CURB OR SIDEWALK WIDTH

FACE OF EXIST CURB

DETAILS ON DWG. SBR-2-116)

MEMBRANE RETAINER (SEE

NEW STRIP SEAL STEEL

NOTES:

AREA (WIDTH VARIES)

EXIST. CURB / SIDEWALK

BARS H300E S/W H300E @ 12" C.C.

NEW NO. 3 "A" EPOXY BARS 

REMOVAL (TYP.)

18" MIN. CURB

1/2" x 6" STUDS @ 1’-0" C.C.

1/4" CHECKERED STEEL }

1/4" 1/4" CHECKERED STEEL }

1/4" STEEL }

STEEL }

1/4" CHECKERED

ITEM NO. 604-10.45.

AND MATERIALS NEEDED FOR COMPLETE INSTALLATION OF EXPANSION JOINT SHALL BE INCLUDED IN 

THE EXPANSION JOINT SHALL BE INCLUDED IN THE PRICE BID FOR THE JOINT. COST OF ALL REPAIRS 

THE COST OF MODIFICATIONS OF THE EXISTING BRIDGE DETAILS NECESSARY TO PROPERLY INSTALL 

EXPANSION JOINT REPAIR/REPLACEMENT AT BENTS 1. 

REFER TO STANDARD DRAWINGS SBR-2-115, SBR-2-116 AND SBR-2-119 FOR MORE DETAILS OF 

ON EXPANSION JOINT SHALL BE INCLUDED IN ITEM NO. 604-10.45.

BID FOR EXPANSION JOINT. COST OF ALL REPAIRS & MATERIALS NEEDED FOR COMPLETE INSTALLATION 

INSTALL THE NEW EXPANSION JOINT SYSTEM COMPLETE AND IN PLACE TO BE INCLUDED IN THE PRICE 

STRENGTH CONCRETE, FORMING, AND ALL MISCELLANEOUS MATERIALS AND LABOR NECESSARY TO 

COST OF EXISTING CONCRETE REMOVAL IN THE EXPANSION JOINT REPAIR AREAS, NEW HIGH EARLY 

JOINT MATERIAL BEFORE PLACING THE NEW EXPANSION JOINTS.

ALL EXISTING JOINT OPENINGS SHALL BE THOROUGHLY CLEANED OF FOREIGN MATERIAL AND EXISTING 

REPAIRS.

ALL CONCRETE POURS SHALL BE WELL CONSOLIDATED BEHIND AND AROUND THE EXPANSION JOINT STEEL 

ANCHORING OF THE VERTICAL PORTIONS OF THE EXPANSION JOINTS IS PROHIBITED.

THESE PLANS. THE USE OF DRILLED GROUTED, OR DRILLED AND MECHANICAL INSERTS FOR THE 

JOINTS SHALL BE ANCHORED INTO THE CONCRETE CURBS, SIDEWALKS, OR PARAPETS AS SHOWN IN 

UNIT PRICE BID FOR EXPANSION JOINT REPAIR. ALL VERTICAL PORTIONS OF THE NEW EXPANSION 

REPOURING IN THE CURB, SIDEWALK OR EXISTING CONCRETE PARAPET SHALL BE INCLUDED IN THE 

PARAPETS AS SHOWN IN  DETAILS ON THESE DRAWINGS. ANY NECESSARY CONCRETE REMOVAL AND 

EXISTING SIDEWALKS OR CURBS. ALL NEW EXPANSION JOINTS SHALL BE PLACED UP THE FACE OF THE 

ALL NEW EXPANSION JOINTS SHALL BE INSTALLED UP THE FULL HEIGHT OF THE INSIDE FACE OF THE 

TOP OF CONCRETE OVERLAY

FACE OF BRIDGERAIL

OVERLAY

TOP OF CONC.

PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

  
S

N
A

P
 

P
T
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N

A
P
 

P
T
 
 

201526004-4242-04

BR-119-11

             

JMT

JMT

BEB

HP

4/14

4/14

4/14

4/14

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.73

EXPANSION JOINT DETAILS

EXPANSION JOINT REPLACEMENT DETAIL - TYPE "F"

BEAM

EXISTING CONCRETE

EXISTING REINFORCING STEEL

EXISTING SLAB

BARS H400E S/W H400E @ 12" C.C.
  AND REPOURING   

LIMITS OF REMOVAL 

2’-0" MIN.    

  AND REPOURING   

LIMITS OF REMOVAL 

2’-0" MIN.    

EXISTING SLAB

EXISTING REINFORCING STEEL

1

BEAM

EXISTING CONCRETE

CONCRETE OVERLAY

4�" MIN. NEW 

EXISTING CONCRETE DIAPHRAGM EXISTING CONCRETE DIAPHRAGM

NEW NO. 6 "A" EPOXY BARS

(NOT TO SCALE)

H400E @ 12" C.C.

BARS H400E S/W

            JOINT SHOP DRAWINGS).

   TEMPERATURE CHART ON EXPANSION

2" @ 60°F (ACTUAL SETTING AS PER

2 3

1

CONCRETE OVERLAY

4-1/2" MIN. NEW

3   FOR MORE DETAILS, REFER TO TDOT STANDARD DRAWINGS SBR-2-115, SBR-2-116, & SBR-2-119.

    ITEM NUMBER 604-10.43.  REFER TO GENERAL NOTES, DRAWING BR-119-3.

    OF BENT 1 CAP.  THE COST OF THE SEALER, COMPLETE AND IN PLACE, SHALL BE BID UNDER 

2   PENETRATING WATER REPELLANT CONCRETE SEALER SHALL BE APPLIED TO THE TOP AND VERTICAL SURFACES 

    A MINIMUM SPLICE OF 2’-3" SHALL BE PROVIDED. 

    STEEL PLATES. IF THE CONTRACTOR ELECTS TO SPLICE THE ’A’ NO. 6 BARS, TO FACILITATE INSTALLATION,

1   NEW NO. 6 "A" EPOXY BARS TO BE CONTINUOUS. FIELD DRILL HOLES (�" LARGER THAN THE BARS) THROUGH

(BENT NO. 1)

9" 9"
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BARS A

A

LENGTH

A

B

BARS H

LOCATION SIZE
NO.

REQ’D A B

BENDING DIMENSIONS

C
LENGTHBAR

PROJECT NO. YEAR SHEET NO.

REVISIONS

NO. DATE BY BRIEF DESCRIPTION

DESIGNED BY

DRAWN BY

SUPERVISED BY

CHECKED BY

DATE

DATE

DATE

DATE

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

  
S

N
A

P
 

P
T
 
 

S
N

A
P
 

P
T
 
 

             

BEB

BR-119-12

2015

FRANKLIN COUNTY

BOILING FORK CREEK

OVER

DINAH SHORE BLVD. (SR-16)

BRIDGE NO 26-SR016-12.75

BILL OF STEEL

2015

JMT

JMT

HP

4/14

4/14

4/14

4/14

B

A400E

A401E

A402E

A600E

A601E

A602E

A603E

CA400E

H500E

BARS CA

4

4

4

6

6

6

6

4

5

14

56

14

33

132

33

396

588

784

SIDEWALK

SIDEWALK

SIDEWALK

DECK OVERLAY

DECK OVERLAY

DECK OVERLAY

DECK OVERLAY

SIDEWALK OVERLAY

BRIDGE RAIL

SUPERSTRUCTURE 

28’-0" 28’-0"

28’-0"

60’-0"

35’-6"

28’-0"

60’-0"

35’-6"

60’-0"

35’-6"

60’-0"

35’-6"

23’-9" 23’-9"

6’-2"

3’-8"

5’-8" 0’-6"

0’-6" 1’-7"

TYPE

A

SIZE SERIES

REINFORCING STEEL CODE

4 02

WITH RELATED SPLICE BAR.

REQUIRED: 196 NO. 6 MECHANICAL COUPLERS

26004-4242-04

NOTE:  The suffix E for bars so marked denotes
     epoxy coated reinforcement.  

NOTE:  Dimensions shown on this sheet are outside
     to outside of bar.  Standard C.R.S.I. Hook
     Details shall apply,  except as noted.

LOCATION SIZE
NO.

REQ’D A B

BENDING DIMENSIONS

C
LENGTHBAR

D500E 3’-8" 4’-8"

LINK SLAB (EACH)

WITH RELATED SPLICE BAR.

REQUIRED: 16 NO. 5 MECHANICAL COUPLERS A

BARS D

A502E LINK SLAB 5 32 30’-6" 30’-6"

LINK SLAB 5 248

jj00183
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