
PSE earthwork QT.txt 6/3/2026

Input File: ewkprj.inp

Output File: Z:\TDOTTDOT\0035TR\Transportation\PSE earthwork QT.txt

1 1 1

1 2 2

1 3 3 Earthwork

1 4 4

1 5 5 tolerance = 0.010000

1 6 6

1 7 7 vertical search distance = 500.000000

1 8 8

1 9 9 xs dgn = Z:\TDOTTDOT\0035TR\Transportation\SH205-07-XS.dgn

1 10 10

1 11 11 Proposed Finish Grade

1 12 12 soil type = Earth

1 13 13 roadway exc mult factor = 1.000000

1 14 14 subsoil exc mult factor = 1.000000

1 15 15 fill mult factor = 1.000000

1 16 16 type = line, line_string

1 17 17 lvname = DESIGN - TYPICAL - Finished Grade and Subgrade

1 18 18 co = 2,6-8,18

1 19 19

1 20 20 Existing Ground Line

1 21 21 soil type = Earth

1 22 22 roadway exc mult factor = 1.000000

1 23 23 subsoil exc mult factor = 1.000000

1 24 24 fill mult factor = 1.000000

1 25 25 type = line, line_string

1 26 26 lvname = SURVEY - GROUND - Top of Ground

1 27 27 co = 0

1 28 28

1 29 29 Existing Unsuitable Material

1 30 30 soil type = Topsoil

1 31 31 roadway exc mult factor = 1.000000

1 32 32 subsoil exc mult factor = 1.000000

1 33 33 fill mult factor = 1.000000

1 34 34 type = line, line_string

1 35 35 lvname = SURVEY - GROUND - Bottom of Topsoil Layer

1 36 36 co = 2

1 37 37

1 38 38 Existing Unsuitable Material

1 39 39 soil type = Pavement

1 40 40 roadway exc mult factor = 1.000000

1 41 41 subsoil exc mult factor = 1.000000

1 42 42 fill mult factor = 1.000000

1 43 43 type = line, line_string

1 44 44 lvname = SURVEY - GROUND - Existing Pavement Layer

1 45 45 co = 0

1 46 46

1 47 47 Excavation Limit

1 48 48 type = line

1 49 49 lvname = DESIGN - EARTHWORK - Excavation Limit Lines

1 50 50 co = 0

1 51 51

1 52 52 Write Earthwork Shapes

1 53 53 plot param

1 54 54 lv = 347

1 55 55 lvname = DESIGN - EARTHWORK - Shapes
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1 56 56 co = ByLevel

1 57 57 wt = ByLevel

1 58 58 lc = ByLevel

1 59 59 Stratify Shape Color

1 60 60

1 61 61 combine common exc + subgrade exc

1 62 62

1 63 63 Calculate Only Between Excavation Limits

1 64 64

1 65 65 End Area Decimal Places = 1

1 66 66

1 67 67 write column base ascii file = Z:\TDOTTDOT\0035TR\Transportation

\PSE earthwork sht.txt

1 68 68

1 69 69 column 1 formula = abs( ["Earth", Common Exc, End Area] )

1 70 70 column 1 number of decimal place = 0

1 71 71 column 1 total length = 10

1 72 72

1 73 73 column 2 formula = abs( ["Earth", Fill, End Area] )

1 74 74 column 2 number of decimal place = 0

1 75 75 column 2 total length = 10

1 76 76

1 77 77 column 3 formula = abs( ["Topsoil", Common Exc, End Area] )

1 78 78 column 3 number of decimal place = 0

1 79 79 column 3 total length = 10

1 80 80

1 81 81 column 4 formula = abs( ["Topsoil", Subsoil Exc, End Area] )

1 82 82 column 4 number of decimal place = 0

1 83 83 column 4 total length = 10

1 84 84

1 85 85

1 86 86 Process Earthwork for Baseline = PR-SR205

1 87 87 job number = 47y

1 88 88

1 89 89 beg sta = 100+00.00 R 1

1 90 90 end sta = 137+61.67 R 1

0 0 91 END_OF_FILE

COMPUTING EARTHWORKS FOR BASELINE = PR-SR205

COMPUTING EARTHWORKS FOR JOB = 47Y

FORMING LIST OF XSCELLS

BEGINNING EARTHWORKS COMPUTATION
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Material Name End Areas Unadjusted Adjusted Mult Mass

Station Volumes Volumes Factor Ordinate

(sq. ft.) (cu. yd.) (cu. yd.)

----------- ---------------- ---------- ---------- ---------- ------ --------

100+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 0

100+40.00 EARTH

Excavation 1.2 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 1

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 1

Mass ordinate for TOPSOIL = 0

100+43.68 EARTH

Excavation 6.2 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.6 0 0 1.00 2

TOPSOIL

Excavation 7.1 0 0 1.00

Subsoil Exc 0.6 0 0 1.00

Fill 0.0 0 0 1.00 2

Mass ordinate for TOPSOIL = 0

100+50.00 EARTH

Excavation 5.8 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.5 0 0 1.00 3

TOPSOIL

Excavation 6.8 2 2 1.00

Subsoil Exc 0.4 0 0 1.00

Fill 0.0 0 0 1.00 3

Mass ordinate for TOPSOIL = 2

100+65.00 EARTH

Excavation 6.5 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 2.6 1 1 1.00 5

TOPSOIL

Excavation 3.5 3 3 1.00

Subsoil Exc 2.5 1 1 1.00

Fill 0.0 0 0 1.00 5

Mass ordinate for TOPSOIL = 6

PAVEMENT

Excavation 22.0 6 6 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 5

Mass ordinate for PAVEMENT = 6

101+00.00 EARTH

Excavation 32.0 25 25 1.00
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Subsoil Exc 0.0 0 0 1.00

Fill 6.2 6 6 1.00 24

TOPSOIL

Excavation 6.8 7 7 1.00

Subsoil Exc 5.0 5 5 1.00

Fill 0.0 0 0 1.00 24

Mass ordinate for TOPSOIL = 18

PAVEMENT

Excavation 0.0 14 14 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 24

Mass ordinate for PAVEMENT = 20

101+28.68 EARTH

Excavation 42.3 39 39 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 19.3 14 14 1.00 49

TOPSOIL

Excavation 10.9 9 9 1.00

Subsoil Exc 10.3 8 8 1.00

Fill 0.0 0 0 1.00 49

Mass ordinate for TOPSOIL = 35

101+35.57 EARTH

Excavation 39.3 10 10 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 32.9 7 7 1.00 52

TOPSOIL

Excavation 13.2 3 3 1.00

Subsoil Exc 19.2 4 4 1.00

Fill 0.0 0 0 1.00 52

Mass ordinate for TOPSOIL = 42

101+50.00 EARTH

Excavation 30.9 19 19 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 12.8 12 12 1.00 59

TOPSOIL

Excavation 14.7 7 7 1.00

Subsoil Exc 5.5 7 7 1.00

Fill 0.0 0 0 1.00 59

Mass ordinate for TOPSOIL = 56

101+93.09 EARTH

Excavation 41.0 57 57 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 16.0 23 23 1.00 93

TOPSOIL

Excavation 25.3 32 32 1.00

Subsoil Exc 6.9 10 10 1.00

Fill 0.0 0 0 1.00 93

Mass ordinate for TOPSOIL = 98

102+00.00 EARTH

Excavation 42.9 11 11 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 15.2 4 4 1.00 100
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TOPSOIL

Excavation 25.4 6 6 1.00

Subsoil Exc 6.6 2 2 1.00

Fill 0.0 0 0 1.00 100

Mass ordinate for TOPSOIL = 106

102+50.00 EARTH

Excavation 16.8 55 55 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 19.2 32 32 1.00 123

TOPSOIL

Excavation 16.6 39 39 1.00

Subsoil Exc 9.8 15 15 1.00

Fill 0.0 0 0 1.00 123

Mass ordinate for TOPSOIL = 160

PAVEMENT

Excavation 18.6 17 17 1.00

Subsoil Exc 4.4 4 4 1.00

Fill 0.0 0 0 1.00 123

Mass ordinate for PAVEMENT = 41

102+50.62 EARTH

Excavation 8.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 20.0 0 0 1.00 123

TOPSOIL

Excavation 11.5 0 0 1.00

Subsoil Exc 10.8 0 0 1.00

Fill 0.0 0 0 1.00 123

Mass ordinate for TOPSOIL = 160

PAVEMENT

Excavation 18.7 0 0 1.00

Subsoil Exc 4.3 0 0 1.00

Fill 0.0 0 0 1.00 123

Mass ordinate for PAVEMENT = 41

102+57.51 EARTH

Excavation 8.0 2 2 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 18.2 5 5 1.00 120

TOPSOIL

Excavation 13.0 3 3 1.00

Subsoil Exc 11.1 3 3 1.00

Fill 0.0 0 0 1.00 120

Mass ordinate for TOPSOIL = 166

PAVEMENT

Excavation 19.5 5 5 1.00

Subsoil Exc 3.6 1 1 1.00

Fill 0.0 0 0 1.00 120

Mass ordinate for PAVEMENT = 47

103+00.00 EARTH

Excavation 27.0 28 28 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 23.2 33 33 1.00 115

TOPSOIL

Excavation 9.9 18 18 1.00
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Subsoil Exc 13.0 19 19 1.00

Fill 0.0 0 0 1.00 115

Mass ordinate for TOPSOIL = 203

PAVEMENT

Excavation 9.6 23 23 1.00

Subsoil Exc 0.0 3 3 1.00

Fill 0.0 0 0 1.00 115

Mass ordinate for PAVEMENT = 73

103+42.51 EARTH

Excavation 29.1 44 44 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 51.3 59 59 1.00 100

TOPSOIL

Excavation 8.3 14 14 1.00

Subsoil Exc 15.1 22 22 1.00

Fill 0.0 0 0 1.00 100

Mass ordinate for TOPSOIL = 239

PAVEMENT

Excavation 13.1 18 18 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 100

Mass ordinate for PAVEMENT = 91

103+50.00 EARTH

Excavation 28.5 8 8 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 52.3 14 14 1.00 94

TOPSOIL

Excavation 8.8 2 2 1.00

Subsoil Exc 15.0 4 4 1.00

Fill 0.0 0 0 1.00 94

Mass ordinate for TOPSOIL = 245

PAVEMENT

Excavation 13.7 4 4 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 94

Mass ordinate for PAVEMENT = 95

103+55.32 EARTH

Excavation 28.2 6 6 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 50.8 10 10 1.00 90

TOPSOIL

Excavation 8.9 2 2 1.00

Subsoil Exc 14.5 3 3 1.00

Fill 0.0 0 0 1.00 90

Mass ordinate for TOPSOIL = 250

PAVEMENT

Excavation 14.2 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 90

Mass ordinate for PAVEMENT = 98

104+00.00 EARTH

Excavation 20.2 40 40 1.00

Subsoil Exc 0.0 0 0 1.00
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Fill 57.4 90 90 1.00 40

TOPSOIL

Excavation 7.5 14 14 1.00

Subsoil Exc 16.7 26 26 1.00

Fill 0.0 0 0 1.00 40

Mass ordinate for TOPSOIL = 290

PAVEMENT

Excavation 17.7 26 26 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 40

Mass ordinate for PAVEMENT = 124

104+40.32 EARTH

Excavation 10.5 23 23 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 76.1 100 100 1.00 -37

TOPSOIL

Excavation 6.0 10 10 1.00

Subsoil Exc 17.9 26 26 1.00

Fill 0.0 0 0 1.00 -37

Mass ordinate for TOPSOIL = 326

PAVEMENT

Excavation 22.1 30 30 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -37

Mass ordinate for PAVEMENT = 154

104+47.21 EARTH

Excavation 9.8 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 81.3 20 20 1.00 -54

TOPSOIL

Excavation 6.2 2 2 1.00

Subsoil Exc 18.5 5 5 1.00

Fill 0.0 0 0 1.00 -54

Mass ordinate for TOPSOIL = 333

PAVEMENT

Excavation 22.1 6 6 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -54

Mass ordinate for PAVEMENT = 160

104+50.00 EARTH

Excavation 10.1 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 83.4 9 9 1.00 -62

TOPSOIL

Excavation 6.3 1 1 1.00

Subsoil Exc 18.7 2 2 1.00

Fill 0.0 0 0 1.00 -62

Mass ordinate for TOPSOIL = 336

PAVEMENT

Excavation 22.0 2 2 1.00

Subsoil Exc 0.3 0 0 1.00

Fill 0.0 0 0 1.00 -62

Mass ordinate for PAVEMENT = 162
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105+00.00 EARTH

Excavation 14.4 23 23 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 122.0 190 190 1.00 -229

TOPSOIL

Excavation 6.5 12 12 1.00

Subsoil Exc 24.9 40 40 1.00

Fill 0.0 0 0 1.00 -229

Mass ordinate for TOPSOIL = 388

PAVEMENT

Excavation 23.0 42 42 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -229

Mass ordinate for PAVEMENT = 204

105+04.74 EARTH

Excavation 14.8 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 124.9 22 22 1.00 -248

TOPSOIL

Excavation 6.6 1 1 1.00

Subsoil Exc 25.1 4 4 1.00

Fill 0.0 0 0 1.00 -248

Mass ordinate for TOPSOIL = 393

PAVEMENT

Excavation 23.0 4 4 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -248

Mass ordinate for PAVEMENT = 208

105+50.00 EARTH

Excavation 1.8 14 14 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 146.5 227 227 1.00 -461

TOPSOIL

Excavation 5.5 10 10 1.00

Subsoil Exc 29.5 46 46 1.00

Fill 0.0 0 0 1.00 -461

Mass ordinate for TOPSOIL = 449

PAVEMENT

Excavation 18.4 35 35 1.00

Subsoil Exc 4.3 4 4 1.00

Fill 0.0 0 0 1.00 -461

Mass ordinate for PAVEMENT = 247

105+62.27 EARTH

Excavation 1.2 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 154.0 68 68 1.00 -528

TOPSOIL

Excavation 5.3 2 2 1.00

Subsoil Exc 30.0 14 14 1.00

Fill 0.0 0 0 1.00 -528

Mass ordinate for TOPSOIL = 465

PAVEMENT

Excavation 16.3 8 8 1.00

Subsoil Exc 6.5 2 2 1.00
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Fill 0.0 0 0 1.00 -528

Mass ordinate for PAVEMENT = 257

105+69.16 EARTH

Excavation 1.2 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 157.7 40 40 1.00 -568

TOPSOIL

Excavation 5.3 1 1 1.00

Subsoil Exc 30.4 8 8 1.00

Fill 0.0 0 0 1.00 -568

Mass ordinate for TOPSOIL = 474

PAVEMENT

Excavation 16.0 4 4 1.00

Subsoil Exc 6.8 2 2 1.00

Fill 0.0 0 0 1.00 -568

Mass ordinate for PAVEMENT = 263

106+00.00 EARTH

Excavation 0.8 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 162.3 183 183 1.00 -750

TOPSOIL

Excavation 4.5 6 6 1.00

Subsoil Exc 31.5 35 35 1.00

Fill 0.0 0 0 1.00 -750

Mass ordinate for TOPSOIL = 515

PAVEMENT

Excavation 18.9 20 20 1.00

Subsoil Exc 3.8 6 6 1.00

Fill 0.0 0 0 1.00 -750

Mass ordinate for PAVEMENT = 289

106+50.00 EARTH

Excavation 1.1 2 2 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 150.6 290 290 1.00 -1038

TOPSOIL

Excavation 5.7 9 9 1.00

Subsoil Exc 30.0 57 57 1.00

Fill 0.0 0 0 1.00 -1038

Mass ordinate for TOPSOIL = 581

PAVEMENT

Excavation 20.1 36 36 1.00

Subsoil Exc 2.5 6 6 1.00

Fill 0.0 0 0 1.00 -1038

Mass ordinate for PAVEMENT = 331

106+54.16 EARTH

Excavation 1.2 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 148.8 23 23 1.00 -1061

TOPSOIL

Excavation 5.7 1 1 1.00

Subsoil Exc 29.9 5 5 1.00

Fill 0.0 0 0 1.00 -1061

Mass ordinate for TOPSOIL = 587
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PAVEMENT

Excavation 20.3 3 3 1.00

Subsoil Exc 2.5 0 0 1.00

Fill 0.0 0 0 1.00 -1061

Mass ordinate for PAVEMENT = 334

106+68.38 EARTH

Excavation 1.4 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 146.3 78 78 1.00 -1138

TOPSOIL

Excavation 5.8 3 3 1.00

Subsoil Exc 29.8 16 16 1.00

Fill 0.0 0 0 1.00 -1138

Mass ordinate for TOPSOIL = 606

PAVEMENT

Excavation 20.6 11 11 1.00

Subsoil Exc 2.1 1 1 1.00

Fill 0.0 0 0 1.00 -1138

Mass ordinate for PAVEMENT = 346

107+00.00 EARTH

Excavation 0.6 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 144.4 170 170 1.00 -1307

TOPSOIL

Excavation 4.9 6 6 1.00

Subsoil Exc 29.8 35 35 1.00

Fill 0.0 0 0 1.00 -1307

Mass ordinate for TOPSOIL = 647

PAVEMENT

Excavation 18.2 23 23 1.00

Subsoil Exc 4.7 4 4 1.00

Fill 0.0 0 0 1.00 -1307

Mass ordinate for PAVEMENT = 373

107+50.00 EARTH

Excavation 0.5 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 171.3 292 292 1.00 -1598

TOPSOIL

Excavation 4.9 9 9 1.00

Subsoil Exc 31.6 57 57 1.00

Fill 0.0 0 0 1.00 -1598

Mass ordinate for TOPSOIL = 713

PAVEMENT

Excavation 14.1 30 30 1.00

Subsoil Exc 8.9 13 13 1.00

Fill 0.0 0 0 1.00 -1598

Mass ordinate for PAVEMENT = 416

107+53.38 EARTH

Excavation 0.5 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 173.9 22 22 1.00 -1620

TOPSOIL

Excavation 4.9 1 1 1.00
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Subsoil Exc 31.8 4 4 1.00

Fill 0.0 0 0 1.00 -1620

Mass ordinate for TOPSOIL = 718

PAVEMENT

Excavation 13.5 2 2 1.00

Subsoil Exc 9.4 1 1 1.00

Fill 0.0 0 0 1.00 -1620

Mass ordinate for PAVEMENT = 419

108+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 189.9 314 314 1.00 -1934

TOPSOIL

Excavation 0.0 4 4 1.00

Subsoil Exc 30.2 54 54 1.00

Fill 0.0 0 0 1.00 -1934

Mass ordinate for TOPSOIL = 776

PAVEMENT

Excavation 0.3 12 12 1.00

Subsoil Exc 13.1 19 19 1.00

Fill 0.0 0 0 1.00 -1934

Mass ordinate for PAVEMENT = 450

108+38.38 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 197.4 275 275 1.00 -2209

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 30.0 43 43 1.00

Fill 0.0 0 0 1.00 -2209

Mass ordinate for TOPSOIL = 819

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 14.6 20 20 1.00

Fill 0.0 0 0 1.00 -2209

Mass ordinate for PAVEMENT = 470

108+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 199.2 85 85 1.00 -2294

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 30.3 13 13 1.00

Fill 0.0 0 0 1.00 -2294

Mass ordinate for TOPSOIL = 832

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 14.4 6 6 1.00

Fill 0.0 0 0 1.00 -2294

Mass ordinate for PAVEMENT = 476

109+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00
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Fill 205.9 375 375 1.00 -2669

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 31.2 57 57 1.00

Fill 0.0 0 0 1.00 -2669

Mass ordinate for TOPSOIL = 889

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 13.8 26 26 1.00

Fill 0.0 0 0 1.00 -2669

Mass ordinate for PAVEMENT = 502

109+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 175.2 353 353 1.00 -3022

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 28.3 55 55 1.00

Fill 0.0 0 0 1.00 -3022

Mass ordinate for TOPSOIL = 944

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 7.1 19 19 1.00

Fill 0.0 0 0 1.00 -3022

Mass ordinate for PAVEMENT = 521

110+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 174.2 324 324 1.00 -3346

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 28.7 53 53 1.00

Fill 0.0 0 0 1.00 -3346

Mass ordinate for TOPSOIL = 997

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 6.6 13 13 1.00

Fill 0.0 0 0 1.00 -3346

Mass ordinate for PAVEMENT = 534

110+06.02 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 172.8 39 39 1.00 -3385

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 28.6 6 6 1.00

Fill 0.0 0 0 1.00 -3385

Mass ordinate for TOPSOIL = 1003

PAVEMENT

Excavation 0.1 0 0 1.00

Subsoil Exc 6.7 1 1 1.00

Fill 0.0 0 0 1.00 -3385

Mass ordinate for PAVEMENT = 535
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110+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 180.3 288 288 1.00 -3673

TOPSOIL

Excavation 0.3 0 0 1.00

Subsoil Exc 29.7 47 47 1.00

Fill 0.0 0 0 1.00 -3673

Mass ordinate for TOPSOIL = 1050

PAVEMENT

Excavation 1.3 1 1 1.00

Subsoil Exc 4.5 9 9 1.00

Fill 0.0 0 0 1.00 -3673

Mass ordinate for PAVEMENT = 545

110+84.13 EARTH

Excavation 0.6 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 201.9 242 242 1.00 -3915

TOPSOIL

Excavation 11.5 7 7 1.00

Subsoil Exc 30.7 38 38 1.00

Fill 0.0 0 0 1.00 -3915

Mass ordinate for TOPSOIL = 1095

PAVEMENT

Excavation 10.4 7 7 1.00

Subsoil Exc 12.0 10 10 1.00

Fill 0.0 0 0 1.00 -3915

Mass ordinate for PAVEMENT = 562

110+91.02 EARTH

Excavation 4.5 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 201.7 51 51 1.00 -3965

TOPSOIL

Excavation 15.9 3 3 1.00

Subsoil Exc 28.7 8 8 1.00

Fill 0.0 0 0 1.00 -3965

Mass ordinate for TOPSOIL = 1106

PAVEMENT

Excavation 11.0 3 3 1.00

Subsoil Exc 11.5 3 3 1.00

Fill 0.0 0 0 1.00 -3965

Mass ordinate for PAVEMENT = 568

111+00.00 EARTH

Excavation 3.2 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 194.2 66 66 1.00 -4030

TOPSOIL

Excavation 14.8 5 5 1.00

Subsoil Exc 31.5 10 10 1.00

Fill 0.0 0 0 1.00 -4030

Mass ordinate for TOPSOIL = 1121

PAVEMENT

Excavation 13.6 4 4 1.00

Subsoil Exc 9.2 3 3 1.00
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Fill 0.0 0 0 1.00 -4030

Mass ordinate for PAVEMENT = 575

111+50.00 EARTH

Excavation 26.9 28 28 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 134.1 304 304 1.00 -4306

TOPSOIL

Excavation 22.9 35 35 1.00

Subsoil Exc 22.4 50 50 1.00

Fill 0.0 0 0 1.00 -4306

Mass ordinate for TOPSOIL = 1206

PAVEMENT

Excavation 24.4 35 35 1.00

Subsoil Exc 0.0 9 9 1.00

Fill 0.0 0 0 1.00 -4306

Mass ordinate for PAVEMENT = 619

111+76.02 EARTH

Excavation 39.8 32 32 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 132.0 128 128 1.00 -4402

TOPSOIL

Excavation 20.5 21 21 1.00

Subsoil Exc 22.3 22 22 1.00

Fill 0.0 0 0 1.00 -4402

Mass ordinate for TOPSOIL = 1249

PAVEMENT

Excavation 25.3 24 24 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -4402

Mass ordinate for PAVEMENT = 643

112+00.00 EARTH

Excavation 26.8 30 30 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 158.3 129 129 1.00 -4501

TOPSOIL

Excavation 6.0 12 12 1.00

Subsoil Exc 0.2 10 10 1.00

Fill 0.0 0 0 1.00 -4501

Mass ordinate for TOPSOIL = 1271

PAVEMENT

Excavation 27.5 23 23 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -4501

Mass ordinate for PAVEMENT = 666

112+06.45 EARTH

Excavation 0.0 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 19 19 1.00 -4517

TOPSOIL

Excavation 0.0 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -4517

Mass ordinate for TOPSOIL = 1272
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PAVEMENT

Excavation 0.0 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -4517

Mass ordinate for PAVEMENT = 669

112+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -4517

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -4517

Mass ordinate for TOPSOIL = 1272

113+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -4517

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -4517

Mass ordinate for TOPSOIL = 1272

113+11.45 EARTH

Excavation 21.7 5 5 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 311.7 66 66 1.00 -4578

TOPSOIL

Excavation 6.9 1 1 1.00

Subsoil Exc 37.1 8 8 1.00

Fill 0.0 0 0 1.00 -4578

Mass ordinate for TOPSOIL = 1281

PAVEMENT

Excavation 24.5 5 5 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -4578

Mass ordinate for PAVEMENT = 674

113+50.00 EARTH

Excavation 15.6 27 27 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 365.7 484 484 1.00 -5035

TOPSOIL

Excavation 6.3 9 9 1.00

Subsoil Exc 39.5 55 55 1.00

Fill 0.0 0 0 1.00 -5035

Mass ordinate for TOPSOIL = 1345

PAVEMENT

Excavation 23.5 34 34 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -5035

Mass ordinate for PAVEMENT = 708

114+00.00 EARTH
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Excavation 17.8 31 31 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 379.2 690 690 1.00 -5694

TOPSOIL

Excavation 8.6 14 14 1.00

Subsoil Exc 38.9 73 73 1.00

Fill 0.0 0 0 1.00 -5694

Mass ordinate for TOPSOIL = 1432

PAVEMENT

Excavation 23.0 43 43 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -5694

Mass ordinate for PAVEMENT = 751

114+50.00 EARTH

Excavation 17.2 32 32 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 326.2 653 653 1.00 -6315

TOPSOIL

Excavation 10.8 18 18 1.00

Subsoil Exc 36.6 70 70 1.00

Fill 0.0 0 0 1.00 -6315

Mass ordinate for TOPSOIL = 1520

PAVEMENT

Excavation 22.9 43 43 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -6315

Mass ordinate for PAVEMENT = 794

115+00.00 EARTH

Excavation 12.7 28 28 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 331.1 609 609 1.00 -6896

TOPSOIL

Excavation 12.4 21 21 1.00

Subsoil Exc 36.0 67 67 1.00

Fill 0.0 0 0 1.00 -6896

Mass ordinate for TOPSOIL = 1608

PAVEMENT

Excavation 22.8 42 42 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -6896

Mass ordinate for PAVEMENT = 836

115+50.00 EARTH

Excavation 7.2 18 18 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 348.6 629 629 1.00 -7507

TOPSOIL

Excavation 11.6 22 22 1.00

Subsoil Exc 37.7 68 68 1.00

Fill 0.0 0 0 1.00 -7507

Mass ordinate for TOPSOIL = 1698

PAVEMENT

Excavation 22.6 42 42 1.00

Subsoil Exc 0.4 0 0 1.00

Fill 0.0 0 0 1.00 -7507
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Mass ordinate for PAVEMENT = 878

116+00.00 EARTH

Excavation 10.9 17 17 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 356.9 653 653 1.00 -8143

TOPSOIL

Excavation 16.7 26 26 1.00

Subsoil Exc 37.3 69 69 1.00

Fill 0.0 0 0 1.00 -8143

Mass ordinate for TOPSOIL = 1793

PAVEMENT

Excavation 22.8 42 42 1.00

Subsoil Exc 0.2 1 1 1.00

Fill 0.0 0 0 1.00 -8143

Mass ordinate for PAVEMENT = 921

116+50.00 EARTH

Excavation 12.0 21 21 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 384.1 686 686 1.00 -8808

TOPSOIL

Excavation 11.2 26 26 1.00

Subsoil Exc 38.9 71 71 1.00

Fill 0.0 0 0 1.00 -8808

Mass ordinate for TOPSOIL = 1890

PAVEMENT

Excavation 23.1 42 42 1.00

Subsoil Exc 0.2 0 0 1.00

Fill 0.0 0 0 1.00 -8808

Mass ordinate for PAVEMENT = 963

117+00.00 EARTH

Excavation 12.3 23 23 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 395.3 722 722 1.00 -9507

TOPSOIL

Excavation 7.2 17 17 1.00

Subsoil Exc 38.0 71 71 1.00

Fill 0.0 0 0 1.00 -9507

Mass ordinate for TOPSOIL = 1978

PAVEMENT

Excavation 22.9 43 43 1.00

Subsoil Exc 0.5 1 1 1.00

Fill 0.0 0 0 1.00 -9507

Mass ordinate for PAVEMENT = 1007

117+08.85 EARTH

Excavation 11.7 4 4 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 395.1 130 130 1.00 -9633

TOPSOIL

Excavation 7.0 2 2 1.00

Subsoil Exc 38.0 12 12 1.00

Fill 0.0 0 0 1.00 -9633

Mass ordinate for TOPSOIL = 1992

PAVEMENT
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Excavation 22.7 7 7 1.00

Subsoil Exc 0.7 0 0 1.00

Fill 0.0 0 0 1.00 -9633

Mass ordinate for PAVEMENT = 1014

117+50.00 EARTH

Excavation 5.5 13 13 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 401.4 607 607 1.00 -10227

TOPSOIL

Excavation 5.9 10 10 1.00

Subsoil Exc 38.8 59 59 1.00

Fill 0.0 0 0 1.00 -10227

Mass ordinate for TOPSOIL = 2061

PAVEMENT

Excavation 19.3 32 32 1.00

Subsoil Exc 4.3 4 4 1.00

Fill 0.0 0 0 1.00 -10227

Mass ordinate for PAVEMENT = 1050

117+98.85 EARTH

Excavation 0.5 5 5 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 400.6 726 726 1.00 -10948

TOPSOIL

Excavation 6.4 11 11 1.00

Subsoil Exc 39.0 70 70 1.00

Fill 0.0 0 0 1.00 -10948

Mass ordinate for TOPSOIL = 2142

PAVEMENT

Excavation 12.9 29 29 1.00

Subsoil Exc 11.0 14 14 1.00

Fill 0.0 0 0 1.00 -10948

Mass ordinate for PAVEMENT = 1093

118+00.00 EARTH

Excavation 0.5 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 400.0 17 17 1.00 -10965

TOPSOIL

Excavation 6.5 0 0 1.00

Subsoil Exc 39.0 2 2 1.00

Fill 0.0 0 0 1.00 -10965

Mass ordinate for TOPSOIL = 2144

PAVEMENT

Excavation 12.7 1 1 1.00

Subsoil Exc 11.2 0 0 1.00

Fill 0.0 0 0 1.00 -10965

Mass ordinate for PAVEMENT = 1094

118+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 364.0 707 707 1.00 -11672

TOPSOIL

Excavation 0.0 6 6 1.00

Subsoil Exc 39.0 72 72 1.00
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Fill 0.0 0 0 1.00 -11672

Mass ordinate for TOPSOIL = 2222

PAVEMENT

Excavation 0.9 13 13 1.00

Subsoil Exc 10.9 20 20 1.00

Fill 0.0 0 0 1.00 -11672

Mass ordinate for PAVEMENT = 1127

118+88.85 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 281.5 464 464 1.00 -12136

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 39.7 57 57 1.00

Fill 0.0 0 0 1.00 -12136

Mass ordinate for TOPSOIL = 2279

PAVEMENT

Excavation 0.0 1 1 1.00

Subsoil Exc 10.7 16 16 1.00

Fill 0.0 0 0 1.00 -12136

Mass ordinate for PAVEMENT = 1144

119+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 255.3 111 111 1.00 -12247

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 40.5 17 17 1.00

Fill 0.0 0 0 1.00 -12247

Mass ordinate for TOPSOIL = 2296

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 10.2 4 4 1.00

Fill 0.0 0 0 1.00 -12247

Mass ordinate for PAVEMENT = 1148

119+03.29 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 251.5 31 31 1.00 -12278

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 40.4 5 5 1.00

Fill 0.0 0 0 1.00 -12278

Mass ordinate for TOPSOIL = 2301

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 9.9 1 1 1.00

Fill 0.0 0 0 1.00 -12278

Mass ordinate for PAVEMENT = 1149

119+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 50.2 261 261 1.00 -12539
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TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 44.4 73 73 1.00

Fill 0.0 0 0 1.00 -12539

Mass ordinate for TOPSOIL = 2374

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 5.9 14 14 1.00

Fill 0.0 0 0 1.00 -12539

Mass ordinate for PAVEMENT = 1163

119+93.29 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 488.8 432 432 1.00 -12971

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 47.7 74 74 1.00

Fill 0.0 0 0 1.00 -12971

Mass ordinate for TOPSOIL = 2448

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 3.9 8 8 1.00

Fill 0.0 0 0 1.00 -12971

Mass ordinate for PAVEMENT = 1171

120+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 504.0 123 123 1.00 -13094

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 48.5 12 12 1.00

Fill 0.0 0 0 1.00 -13094

Mass ordinate for TOPSOIL = 2460

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 4.2 1 1 1.00

Fill 0.0 0 0 1.00 -13094

Mass ordinate for PAVEMENT = 1172

120+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 566.6 991 991 1.00 -14085

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 50.8 92 92 1.00

Fill 0.0 0 0 1.00 -14085

Mass ordinate for TOPSOIL = 2552

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 4.1 8 8 1.00

Fill 0.0 0 0 1.00 -14085

Mass ordinate for PAVEMENT = 1180

120+83.29 EARTH
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Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 611.3 726 726 1.00 -14811

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 51.9 63 63 1.00

Fill 0.0 0 0 1.00 -14811

Mass ordinate for TOPSOIL = 2615

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 3.7 5 5 1.00

Fill 0.0 0 0 1.00 -14811

Mass ordinate for PAVEMENT = 1185

120+86.79 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 609.9 79 79 1.00 -14890

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 44.7 6 6 1.00

Fill 0.0 0 0 1.00 -14890

Mass ordinate for TOPSOIL = 2621

PAVEMENT

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -14890

Mass ordinate for PAVEMENT = 1185

121+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 149 149 1.00 -15039

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 11 11 1.00

Fill 0.0 0 0 1.00 -15039

Mass ordinate for TOPSOIL = 2632

121+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -15039

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -15039

Mass ordinate for TOPSOIL = 2632

122+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -15039

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -15039
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Mass ordinate for TOPSOIL = 2632

122+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -15039

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -15039

Mass ordinate for TOPSOIL = 2632

123+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -15039

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -15039

Mass ordinate for TOPSOIL = 2632

123+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -15039

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -15039

Mass ordinate for TOPSOIL = 2632

124+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.1 0 0 1.00 -15039

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -15039

Mass ordinate for TOPSOIL = 2632

124+41.18 EARTH

Excavation 0.9 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 1.0 1 1 1.00 -15039

TOPSOIL

Excavation 7.4 6 6 1.00

Subsoil Exc 1.0 1 1 1.00

Fill 0.0 0 0 1.00 -15039

Mass ordinate for TOPSOIL = 2639

124+50.00 EARTH

Excavation 5.5 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.4 0 0 1.00 -15038

TOPSOIL
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Excavation 8.3 3 3 1.00

Subsoil Exc 0.4 0 0 1.00

Fill 0.0 0 0 1.00 -15038

Mass ordinate for TOPSOIL = 2642

125+00.00 EARTH

Excavation 0.1 5 5 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 3.1 3 3 1.00 -15036

TOPSOIL

Excavation 5.3 13 13 1.00

Subsoil Exc 3.0 3 3 1.00

Fill 0.0 0 0 1.00 -15036

Mass ordinate for TOPSOIL = 2658

125+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 2.6 5 5 1.00 -15041

TOPSOIL

Excavation 5.6 10 10 1.00

Subsoil Exc 2.6 5 5 1.00

Fill 0.0 0 0 1.00 -15041

Mass ordinate for TOPSOIL = 2673

126+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 6.2 8 8 1.00 -15049

TOPSOIL

Excavation 2.6 8 8 1.00

Subsoil Exc 6.1 8 8 1.00

Fill 0.0 0 0 1.00 -15049

Mass ordinate for TOPSOIL = 2689

126+50.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 9.7 15 15 1.00 -15064

TOPSOIL

Excavation 0.0 2 2 1.00

Subsoil Exc 9.1 14 14 1.00

Fill 0.0 0 0 1.00 -15064

Mass ordinate for TOPSOIL = 2705

127+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 110.1 111 111 1.00 -15175

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 16.6 24 24 1.00

Fill 0.0 0 0 1.00 -15175

Mass ordinate for TOPSOIL = 2729

127+50.00 EARTH

Excavation 0.0 0 0 1.00
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Subsoil Exc 0.0 0 0 1.00

Fill 530.8 593 593 1.00 -15768

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 43.5 56 56 1.00

Fill 0.0 0 0 1.00 -15768

Mass ordinate for TOPSOIL = 2785

128+00.00 EARTH

Excavation 0.0 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 56.4 544 544 1.00 -16312

TOPSOIL

Excavation 0.0 0 0 1.00

Subsoil Exc 13.0 52 52 1.00

Fill 0.0 0 0 1.00 -16312

Mass ordinate for TOPSOIL = 2837

128+36.91 EARTH

Excavation 25.2 17 17 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 445.7 343 343 1.00 -16638

TOPSOIL

Excavation 7.2 5 5 1.00

Subsoil Exc 52.3 45 45 1.00

Fill 0.0 0 0 1.00 -16638

Mass ordinate for TOPSOIL = 2887

PAVEMENT

Excavation 22.4 15 15 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -16638

Mass ordinate for PAVEMENT = 1200

128+45.94 EARTH

Excavation 25.7 9 9 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 475.5 154 154 1.00 -16783

TOPSOIL

Excavation 10.0 3 3 1.00

Subsoil Exc 51.8 17 17 1.00

Fill 0.0 0 0 1.00 -16783

Mass ordinate for TOPSOIL = 2907

PAVEMENT

Excavation 22.4 7 7 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -16783

Mass ordinate for PAVEMENT = 1207

128+50.00 EARTH

Excavation 26.3 4 4 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 507.0 74 74 1.00 -16853

TOPSOIL

Excavation 10.9 2 2 1.00

Subsoil Exc 51.9 8 8 1.00

Fill 0.0 0 0 1.00 -16853

Mass ordinate for TOPSOIL = 2917
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PAVEMENT

Excavation 22.4 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -16853

Mass ordinate for PAVEMENT = 1210

129+00.00 EARTH

Excavation 22.4 45 45 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 720.2 1136 1136 1.00 -17944

TOPSOIL

Excavation 7.9 17 17 1.00

Subsoil Exc 54.7 99 99 1.00

Fill 0.0 0 0 1.00 -17944

Mass ordinate for TOPSOIL = 3033

PAVEMENT

Excavation 22.7 42 42 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -17944

Mass ordinate for PAVEMENT = 1252

129+36.85 EARTH

Excavation 22.3 31 31 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 776.5 1021 1021 1.00 -18934

TOPSOIL

Excavation 7.0 10 10 1.00

Subsoil Exc 58.2 77 77 1.00

Fill 0.0 0 0 1.00 -18934

Mass ordinate for TOPSOIL = 3120

PAVEMENT

Excavation 22.6 31 31 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -18934

Mass ordinate for PAVEMENT = 1283

129+45.94 EARTH

Excavation 26.4 8 8 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 794.6 264 264 1.00 -19190

TOPSOIL

Excavation 7.1 2 2 1.00

Subsoil Exc 58.3 20 20 1.00

Fill 0.0 0 0 1.00 -19190

Mass ordinate for TOPSOIL = 3142

PAVEMENT

Excavation 22.5 8 8 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -19190

Mass ordinate for PAVEMENT = 1291

129+50.00 EARTH

Excavation 29.7 4 4 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 801.6 120 120 1.00 -19306

TOPSOIL

Excavation 7.2 1 1 1.00
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Subsoil Exc 58.5 9 9 1.00

Fill 0.0 0 0 1.00 -19306

Mass ordinate for TOPSOIL = 3152

PAVEMENT

Excavation 22.5 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -19306

Mass ordinate for PAVEMENT = 1294

130+00.00 EARTH

Excavation 50.3 74 74 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 782.8 1467 1467 1.00 -20699

TOPSOIL

Excavation 19.1 24 24 1.00

Subsoil Exc 51.2 102 102 1.00

Fill 0.0 0 0 1.00 -20699

Mass ordinate for TOPSOIL = 3278

PAVEMENT

Excavation 23.3 42 42 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -20699

Mass ordinate for PAVEMENT = 1336

130+45.94 EARTH

Excavation 85.6 116 116 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 482.4 1076 1076 1.00 -21659

TOPSOIL

Excavation 19.9 33 33 1.00

Subsoil Exc 37.0 75 75 1.00

Fill 0.0 0 0 1.00 -21659

Mass ordinate for TOPSOIL = 3386

PAVEMENT

Excavation 22.9 39 39 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -21659

Mass ordinate for PAVEMENT = 1375

130+50.00 EARTH

Excavation 85.9 13 13 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 481.6 72 72 1.00 -21718

TOPSOIL

Excavation 20.0 3 3 1.00

Subsoil Exc 38.0 6 6 1.00

Fill 0.0 0 0 1.00 -21718

Mass ordinate for TOPSOIL = 3395

PAVEMENT

Excavation 22.8 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -21718

Mass ordinate for PAVEMENT = 1378

131+00.00 EARTH

Excavation 54.6 130 130 1.00

Subsoil Exc 0.0 0 0 1.00
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Fill 498.8 908 908 1.00 -22496

TOPSOIL

Excavation 15.7 33 33 1.00

Subsoil Exc 41.6 74 74 1.00

Fill 0.0 0 0 1.00 -22496

Mass ordinate for TOPSOIL = 3502

PAVEMENT

Excavation 22.8 42 42 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -22496

Mass ordinate for PAVEMENT = 1420

131+50.00 EARTH

Excavation 43.9 91 91 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 460.0 888 888 1.00 -23293

TOPSOIL

Excavation 10.1 24 24 1.00

Subsoil Exc 37.8 74 74 1.00

Fill 0.0 0 0 1.00 -23293

Mass ordinate for TOPSOIL = 3600

PAVEMENT

Excavation 22.9 42 42 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -23293

Mass ordinate for PAVEMENT = 1462

131+89.32 EARTH

Excavation 36.8 59 59 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 467.1 675 675 1.00 -23909

TOPSOIL

Excavation 10.3 15 15 1.00

Subsoil Exc 38.1 55 55 1.00

Fill 0.0 0 0 1.00 -23909

Mass ordinate for TOPSOIL = 3670

PAVEMENT

Excavation 23.0 33 33 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -23909

Mass ordinate for PAVEMENT = 1495

132+00.00 EARTH

Excavation 31.3 13 13 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 453.3 182 182 1.00 -24078

TOPSOIL

Excavation 10.3 4 4 1.00

Subsoil Exc 37.3 15 15 1.00

Fill 0.0 0 0 1.00 -24078

Mass ordinate for TOPSOIL = 3689

PAVEMENT

Excavation 23.0 9 9 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -24078

Mass ordinate for PAVEMENT = 1504
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132+50.00 EARTH

Excavation 9.1 37 37 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 408.7 798 798 1.00 -24839

TOPSOIL

Excavation 9.2 18 18 1.00

Subsoil Exc 37.2 69 69 1.00

Fill 0.0 0 0 1.00 -24839

Mass ordinate for TOPSOIL = 3776

PAVEMENT

Excavation 22.9 43 43 1.00

Subsoil Exc 0.4 0 0 1.00

Fill 0.0 0 0 1.00 -24839

Mass ordinate for PAVEMENT = 1547

132+89.32 EARTH

Excavation 1.7 8 8 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 457.8 631 631 1.00 -25462

TOPSOIL

Excavation 6.5 11 11 1.00

Subsoil Exc 39.7 56 56 1.00

Fill 0.0 0 0 1.00 -25462

Mass ordinate for TOPSOIL = 3843

PAVEMENT

Excavation 21.2 32 32 1.00

Subsoil Exc 2.4 2 2 1.00

Fill 0.0 0 0 1.00 -25462

Mass ordinate for PAVEMENT = 1581

132+98.41 EARTH

Excavation 1.4 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 426.5 149 149 1.00 -25610

TOPSOIL

Excavation 5.7 2 2 1.00

Subsoil Exc 39.2 13 13 1.00

Fill 0.0 0 0 1.00 -25610

Mass ordinate for TOPSOIL = 3858

PAVEMENT

Excavation 20.8 7 7 1.00

Subsoil Exc 2.8 1 1 1.00

Fill 0.0 0 0 1.00 -25610

Mass ordinate for PAVEMENT = 1589

133+00.00 EARTH

Excavation 1.5 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 411.7 25 25 1.00 -25635

TOPSOIL

Excavation 5.7 0 0 1.00

Subsoil Exc 38.8 2 2 1.00

Fill 0.0 0 0 1.00 -25635

Mass ordinate for TOPSOIL = 3860

PAVEMENT

Excavation 20.9 1 1 1.00

Subsoil Exc 2.7 0 0 1.00
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Fill 0.0 0 0 1.00 -25635

Mass ordinate for PAVEMENT = 1590

133+50.00 EARTH

Excavation 5.5 6 6 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 304.3 663 663 1.00 -26292

TOPSOIL

Excavation 6.0 11 11 1.00

Subsoil Exc 31.9 65 65 1.00

Fill 0.0 0 0 1.00 -26292

Mass ordinate for TOPSOIL = 3936

PAVEMENT

Excavation 23.3 41 41 1.00

Subsoil Exc 0.3 3 3 1.00

Fill 0.0 0 0 1.00 -26292

Mass ordinate for PAVEMENT = 1634

133+89.32 EARTH

Excavation 7.6 10 10 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 219.3 381 381 1.00 -26663

TOPSOIL

Excavation 6.7 9 9 1.00

Subsoil Exc 24.7 41 41 1.00

Fill 0.0 0 0 1.00 -26663

Mass ordinate for TOPSOIL = 3986

PAVEMENT

Excavation 23.4 34 34 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -26663

Mass ordinate for PAVEMENT = 1668

133+91.97 EARTH

Excavation 7.3 1 1 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 216.4 21 21 1.00 -26683

TOPSOIL

Excavation 6.8 1 1 1.00

Subsoil Exc 24.6 2 2 1.00

Fill 0.0 0 0 1.00 -26683

Mass ordinate for TOPSOIL = 3989

PAVEMENT

Excavation 23.4 2 2 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -26683

Mass ordinate for PAVEMENT = 1670

134+00.00 EARTH

Excavation 6.4 2 2 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 207.6 63 63 1.00 -26744

TOPSOIL

Excavation 7.3 2 2 1.00

Subsoil Exc 24.0 7 7 1.00

Fill 0.0 0 0 1.00 -26744

Mass ordinate for TOPSOIL = 3998
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PAVEMENT

Excavation 23.3 7 7 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -26744

Mass ordinate for PAVEMENT = 1677

134+50.00 EARTH

Excavation 5.2 11 11 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 142.3 324 324 1.00 -27057

TOPSOIL

Excavation 9.8 16 16 1.00

Subsoil Exc 20.4 41 41 1.00

Fill 0.0 0 0 1.00 -27057

Mass ordinate for TOPSOIL = 4055

PAVEMENT

Excavation 22.9 43 43 1.00

Subsoil Exc 0.1 0 0 1.00

Fill 0.0 0 0 1.00 -27057

Mass ordinate for PAVEMENT = 1720

134+61.67 EARTH

Excavation 4.9 2 2 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 128.6 59 59 1.00 -27114

TOPSOIL

Excavation 9.9 4 4 1.00

Subsoil Exc 20.6 9 9 1.00

Fill 0.0 0 0 1.00 -27114

Mass ordinate for TOPSOIL = 4068

PAVEMENT

Excavation 22.4 10 10 1.00

Subsoil Exc 0.6 0 0 1.00

Fill 0.0 0 0 1.00 -27114

Mass ordinate for PAVEMENT = 1730

134+85.30 EARTH

Excavation 4.4 4 4 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 112.6 106 106 1.00 -27216

TOPSOIL

Excavation 8.8 8 8 1.00

Subsoil Exc 23.9 19 19 1.00

Fill 0.0 0 0 1.00 -27216

Mass ordinate for TOPSOIL = 4095

PAVEMENT

Excavation 20.6 19 19 1.00

Subsoil Exc 2.0 1 1 1.00

Fill 0.0 0 0 1.00 -27216

Mass ordinate for PAVEMENT = 1750

135+00.00 EARTH

Excavation 4.8 3 3 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 90.9 55 55 1.00 -27268

TOPSOIL

Excavation 8.9 5 5 1.00

30



PSE earthwork QT.txt 6/3/2026

Subsoil Exc 23.1 13 13 1.00

Fill 0.0 0 0 1.00 -27268

Mass ordinate for TOPSOIL = 4113

PAVEMENT

Excavation 19.9 11 11 1.00

Subsoil Exc 2.8 1 1 1.00

Fill 0.0 0 0 1.00 -27268

Mass ordinate for PAVEMENT = 1762

135+31.97 EARTH

Excavation 7.7 7 7 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 52.7 85 85 1.00 -27346

TOPSOIL

Excavation 10.3 11 11 1.00

Subsoil Exc 18.7 25 25 1.00

Fill 0.0 0 0 1.00 -27346

Mass ordinate for TOPSOIL = 4149

PAVEMENT

Excavation 18.9 23 23 1.00

Subsoil Exc 3.9 4 4 1.00

Fill 0.0 0 0 1.00 -27346

Mass ordinate for PAVEMENT = 1789

135+50.00 EARTH

Excavation 8.4 5 5 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 39.7 31 31 1.00 -27372

TOPSOIL

Excavation 11.7 7 7 1.00

Subsoil Exc 20.1 13 13 1.00

Fill 0.0 0 0 1.00 -27372

Mass ordinate for TOPSOIL = 4169

PAVEMENT

Excavation 19.2 13 13 1.00

Subsoil Exc 3.6 3 3 1.00

Fill 0.0 0 0 1.00 -27372

Mass ordinate for PAVEMENT = 1805

135+97.20 EARTH

Excavation 10.7 17 17 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 9.2 43 43 1.00 -27398

TOPSOIL

Excavation 18.6 26 26 1.00

Subsoil Exc 6.5 23 23 1.00

Fill 0.0 0 0 1.00 -27398

Mass ordinate for TOPSOIL = 4218

PAVEMENT

Excavation 20.2 34 34 1.00

Subsoil Exc 2.7 6 6 1.00

Fill 0.0 0 0 1.00 -27398

Mass ordinate for PAVEMENT = 1845

136+00.00 EARTH

Excavation 10.7 1 1 1.00

Subsoil Exc 0.0 0 0 1.00
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Fill 8.9 1 1 1.00 -27398

TOPSOIL

Excavation 19.3 2 2 1.00

Subsoil Exc 6.4 1 1 1.00

Fill 0.0 0 0 1.00 -27398

Mass ordinate for TOPSOIL = 4221

PAVEMENT

Excavation 20.4 2 2 1.00

Subsoil Exc 2.5 0 0 1.00

Fill 0.0 0 0 1.00 -27398

Mass ordinate for PAVEMENT = 1847

136+43.87 EARTH

Excavation 9.9 17 17 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 2.5 9 9 1.00 -27390

TOPSOIL

Excavation 12.6 26 26 1.00

Subsoil Exc 1.9 7 7 1.00

Fill 0.0 0 0 1.00 -27390

Mass ordinate for TOPSOIL = 4254

PAVEMENT

Excavation 22.3 35 35 1.00

Subsoil Exc 0.6 3 3 1.00

Fill 0.0 0 0 1.00 -27390

Mass ordinate for PAVEMENT = 1885

136+50.00 EARTH

Excavation 10.9 2 2 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 8.9 1 1 1.00 -27389

TOPSOIL

Excavation 19.1 4 4 1.00

Subsoil Exc 8.6 1 1 1.00

Fill 0.0 0 0 1.00 -27389

Mass ordinate for TOPSOIL = 4259

PAVEMENT

Excavation 22.5 5 5 1.00

Subsoil Exc 0.4 0 0 1.00

Fill 0.0 0 0 1.00 -27389

Mass ordinate for PAVEMENT = 1890

136+67.20 EARTH

Excavation 13.5 8 8 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 8.3 5 5 1.00 -27386

TOPSOIL

Excavation 17.5 12 12 1.00

Subsoil Exc 8.3 5 5 1.00

Fill 0.0 0 0 1.00 -27386

Mass ordinate for TOPSOIL = 4276

PAVEMENT

Excavation 22.9 14 14 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -27386

Mass ordinate for PAVEMENT = 1904
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137+00.00 EARTH

Excavation 18.9 20 20 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 5.7 9 9 1.00 -27375

TOPSOIL

Excavation 16.1 20 20 1.00

Subsoil Exc 5.7 9 9 1.00

Fill 0.0 0 0 1.00 -27375

Mass ordinate for TOPSOIL = 4305

PAVEMENT

Excavation 22.9 28 28 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -27375

Mass ordinate for PAVEMENT = 1932

137+36.67 EARTH

Excavation 19.3 26 26 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 1.2 5 5 1.00 -27354

TOPSOIL

Excavation 6.5 15 15 1.00

Subsoil Exc 1.2 5 5 1.00

Fill 0.0 0 0 1.00 -27354

Mass ordinate for TOPSOIL = 4325

PAVEMENT

Excavation 38.0 41 41 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 0 0 1.00 -27354

Mass ordinate for PAVEMENT = 1973

137+37.20 EARTH

Excavation 17.6 0 0 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 23.8 0 0 1.00 -27354

TOPSOIL

Excavation 14.7 0 0 1.00

Subsoil Exc 3.5 0 0 1.00

Fill 0.0 0 0 1.00 -27354

Mass ordinate for TOPSOIL = 4325

PAVEMENT

Excavation 2.6 0 0 1.00

Subsoil Exc 20.4 0 0 1.00

Fill 0.0 0 0 1.00 -27354

Mass ordinate for PAVEMENT = 1973

137+50.00 EARTH

Excavation 18.3 9 9 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 23.4 11 11 1.00 -27356

TOPSOIL

Excavation 14.6 7 7 1.00

Subsoil Exc 4.0 2 2 1.00

Fill 0.0 0 0 1.00 -27356

Mass ordinate for TOPSOIL = 4334

PAVEMENT

Excavation 3.6 1 1 1.00

Subsoil Exc 19.4 9 9 1.00
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Fill 0.0 0 0 1.00 -27356

Mass ordinate for PAVEMENT = 1983

137+61.67 EARTH

Excavation 0.0 4 4 1.00

Subsoil Exc 0.0 0 0 1.00

Fill 0.0 5 5 1.00 -27357

TOPSOIL

Excavation 0.0 3 3 1.00

Subsoil Exc 0.0 1 1 1.00

Fill 0.0 0 0 1.00 -27357

Mass ordinate for TOPSOIL = 4338

PAVEMENT

Excavation 0.0 1 1 1.00

Subsoil Exc 0.0 4 4 1.00

Fill 0.0 0 0 1.00 -27357

Mass ordinate for PAVEMENT = 1988
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G R A N D S U M M A R Y T O T A L S

Material Name Unadjusted Adjusted Mult

Volumes Volumes Factor

(cu. yd.) (cu. yd.)

---------------------------- ---------- ---------- ------

EARTH

Excavation 1565 1565 1.00

Subsoil Exc 0 0 1.00

Fill 28922 28922 1.00

TOPSOIL

Excavation 944 944 1.00

Subsoil Exc 3394 3394 1.00

Fill 0 0 1.00

PAVEMENT

Excavation 1669 1669 1.00

Subsoil Exc 319 319 1.00

Fill 0 0 1.00
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