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(" SPECIALNOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW

THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF
THE TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2021 AND
ADDITIONAL SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS

AND IN THE PROPOSAL CONTRACT.
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TITLE SHEET e 1

ROADWAY INDEX AND STANDARD ROADWAY DRAWINGS................... 1A
ESTIMATED ROADWAY QUANTITIES ... 2

TYPICAL SECTIONS AND PAVEMENT SCHEDULE ................. 2A, 2A1
GENERAL NOTES . ... e 2B

SPECIAL NOTES . ..o 2C

UTILITY OWNERS ... 2C1
ENVIRONMENTAL NOTES. ... e 2D, 2D1
TABULATED QUANTITIES ... . 2E

RAMP DET AL ...ttt 2F, 2F1

NOTE: THE ALPHABETICAL LETTERS “I", “O” & “Q” ARE NOT USED IN THE
NUMBERING OF SHEETS.

NO PROJECT COMMITMENTS SHEETS INCLUDED IN THIS SET OF PLANS.

NO UTILITY SHEETS INCLUDED IN THIS SET OF PLANS.

STANDARD ROADWAY DRAWINGS

DWG.

REV.

DESCRIPTION

STANDARD ROADWAY TITLE SHEET, ABBREVIATIONS, AND

LEGENDS

RD-A-1
RD-A-2
RD-L-1
RD-L-1A

02-20-20

02-20-20

STANDARD ABBREVIATIONS A THROUGH L
STANDARD ABBREVIATIONS M THROUGH Z
STANDARD LEGEND
STANDARD LEGEND

DESIGN - TRAFFIC CONTROL

T-M-5
T-M-6

T-M-7

T-M-8
T-M-9

T-M-9A

T-M-9B

T-M-15

T-M-18

T-WZ-10

T-WZ-11
T-WZ-12

T-WZ-15
T-WZ-18

T-WZ-60
T-WZ-63
T-WZ-64

T-WZ-FAB1

03-01-23
03-01-23

06-28-19

06-28-19
05-01-23

06-28-19

10-29-21

04-02-12

03-04-21
03-04-21

05-01-20
07-07-23

1-09-24

MARKING DETAIL FOR FREEWAYS

MARKING DETAIL FOR EXPRESSWAY AND FREEWAY
INTERCHANGES

GORE MARKING DETAILS FOR EXPRESSWAY & FREEWAY

INTERCHANGES
MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

PAVEMENT MARKING AND SIGNING DETAILS FOR RAMP
INTERSECTIONS

PAVEMENT MARKING AND SIGNING DETAILS FOR RAMP
INTERSECTIONS

PAVEMENT MARKING AND SIGNING DETAILS FOR RAMP
INTERSECTIONS

ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR INTERSTATE AND ACCESS CONTROLLED
ROUTES

FLEXIBLE DELINEATOR DETAILS

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS

ONE LANE CLOSURE DETAIL FOR BRIDGES ON DIVIDED
HIGHWAYS

INTERIOR LANE CLOSURE FOR FREEWAYS

SHOULDER CLOSURE DETAIL FOR FREEWAYS AND
DIVIDED HIGHWAYS

FREEWAY RESURFACING SIGNING LAYOUT

WORK ZONE IN THE VICINITY OF AN ENTRANCE RAMP
WORK ZONE IN THE VICINITY OF AN EXIT

FLASHING YELLOW ARROW BOARD

SHEET]

TYPE YEAR PROJECT NO. NO

RESURF 2025 NH-1-24-1(141) 1A
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(1)
(2)
(3)
(4)(5)
(6)

(7)
(8)(9)

(10)
(11)

(12)(13)
(12)(13)
(12)(13)
(14)
(15)
(15)
(12)
(12)
(12)

TYPE

YEAR

PROJECT NO.

SHEET]
NO.

RESURF

2025

NH-I-24-1(141)

ESTIMATED ROADWAY QUANTITIES

FOOTNOTES

SIS

(5)
(6)
(7)
(8)
(9)

(10)

(11)

(12)
(13)

(14)
(15)

TO BE USED AS DIRECTED BY THE ENGINEER. NO DIRT OR DEBRIS TO BE LEFT ON SHOULDER
THIS WORK TO BE PERFORMED BEFORE ALL OTHER OPERATIONS.

TO BE USED AS DIRECTED BY THE ENGINEER.

TO BE USED AS DIRECTED BY THE ENGINEER FOR SPOT REPAIR.

ADDITIONAL QUANTITY MIGHT BE NEEDED AFTER INITIAL MILLING OPERATIONS ARE COMPLETE.
RAMP TRANSITION AREAS FROM MAINLINE TO BE MILLED AND PAVED TO EXISTING CONDITIONS.

AS DIRECTED BY ENGINEER. SEE RAMP DETAIL SHEETS 2F AND 2F1 FOR LIMITS OF PAVING ON RAMPS.

INCLUDES 17 TONS FOR RAMPS AND RAMP SHOULDERS. INCLUDES 4 TONS FOR GORE AREAS.
INCLUDES 2600 TONS FOR RAMPS AND RAMP SHOULDERS. INCLUDES 600 TONS FOR GORE AREAS.
INCLUDES 2559 TONS FOR RAMPS AND RAMP SHOULDERS. INCLUDES 594 TONS FOR GORE AREAS.
REFER TO MUTCD FIGURE 6H-44 FOR SIGNING INTERSTATE ON RAMPS.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS

FOR ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE
CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

THE CONTRACTOR IS RESPONSIBLE FOR THE STAKING OF CONSTRUCTION SIGNS. IN THE

EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED NOT

IN USE DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL NOT BE
PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN THE PRICE BID FOR ITEM NO.

712-06 SIGNS (CONSTRUCTION)

ITEM TO BE USED ONLY WHEN A REDUCED SPEED LIMIT IS ESTABLISHED WITHIN THE PROJECT
CONSTRUCTION WORK ZONE LIMITS. ITEM INCLUDES SIGN FACE, SUPPORTS, AND TWO TYPE "B"
FLASHERS PER THE STANDARD SPECIFICATIONS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
TURNING ON THE TYPE "B" FLASHERS WHEN WORKERS ARE IN THE CONSTRUCTION WORK ZONE
AND TURNING THEM OFF WHEN WORKERS ARE NO LONGER IN CONSTRUCTION WORK ZONE.

ITEM TO BE USED AS PERMANENT MARKING ONLY.

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
ITEM TO BE USED AS TEMPORARY PAVEMENT MARKING ONLY..

TO BE USED TO RESTRIPE RAMPS FROM PAVEMENT TIE-IN TO INTERSECTIONS.

ITEM NO. DESCRIPTION UNIT QUANTITY
631024-F8-003

208-01.05 BROOMING & DEGRASSING SHOULDERS L.M. 27.3
303-01 MINERAL AGGREGATE, TYPE ABASE, GRADING D TON 3278
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 TON 500
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 146
411-03.10 ACS MIX(PG76-22) GRADING D TON 22360
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 26.5
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 22133
712-01 TRAFFIC CONTROL LS 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 150
712-05.01 WARNING LIGHTS (TYPE A) EACH 70
712-06 SIGNS (CONSTRUCTION) S.F. 2057
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) EACH 4
712-07.03 TEMPORARY BARRICADES (TYPE Ill) L.F. 72
712-08.03 ARROW BOARD (TYPE C) EACH 4
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY EACH 2
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY EACH 12
712-08.12 QUEUE PROTECTION TRUCK DAY 120
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 32
713-02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 32
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 4
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) EACH 920
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 920
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 1200
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) L.F. 2825
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) EACH 4
716-05.20 PAINTED PAVEMENT MARKING (6" LINE) L.M. 27
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) L.F. 13940
716-09.86 CONTRAST PAVEMENT MARKING 6" L.M. 2.7
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 27
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 2640
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) L.F. 2400
717-01 MOBILIZATION LS 1

THERE ARE NO PROJECT COMMITMENTS ON THIS PROJECT

THERE ARE NO UTILITY ADJUSTMENTS ON THIS PROJECT

THERE IS NO GUARDRAIL WORK ON THIS PROJECT
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BRIDGE DECK RECOMMENDATIONS (RESURFACING)

BRIDGE LOCATION CROSSES BRIDGE BRIDGE DECK
NUMBER LOG MILE OVER/UNDER LENGTH RECOMMENDATIONS
63100240011 6.110 DUNLOP LN. UNDERPASS
63100240025 7.950 EBL SR-237-2.20 UNDERPASS
63100240026 7.950 WBL SR-237-2.22 UNDERPASS
63100240013 9.010 EBL RED RIVER 754.5 COLD PLANE 1 1/4" OF EXISTING ASPHALT AND REPLACE WITH 1 1/4" OF NEW ASPHALT
63100240014 9.010 WBL RED RIVER 504.5 COLD PLANE 1 1/4" OF EXISTING ASPHALT AND REPLACE WITH 1 1/4" OF NEW ASPHALT

SEE SHEET 2A1 FOR PAVEMENT SCHEDULE

TYPE YEAR PROJECT NO. SHNEOI?T
RESURF 2025 NH-I-24-1(141) 2A
PAVED SHOULDER AGGREGATE PAVED SHOULDER AGGREGATE
SEGMENT | BEGINNING L.M. | ENDING L.M. I(_I\E/I:\Il_(égj LATII:EEV;_II_I;)TH (V?/SSI:TE?)I\L]JEI\I%) WIDTH (WESTBOUND) SHOULDER WIDTH (IZ#AOSFT;(A\)EEE) WIDTH (EASTBOUND) SHOULDER WIDTH
(FEET) (WESTBOUND) (FEET) (FEET) (EASTBOUND) (FEET)
1 5.41 7.55 2.14 12 2 14 4 2 14 4
2 7.55 7.64 0.09 12 3 12 4 2 14 4
3 7.64 1.77 0.13 12 2 14 4 2 14 4
4 7.77 8.26 0.49 12 3 14 4 2 14 4
5 ** 8.26 8.33 0.07 12 3 14 4 3 12 4
6 8.33 8.68 0.35 12 3 14 4 2 14 4
7 8.68 9.01 0.33 12 2 14 4 2 14 4
8 9.01 9.16 0.15 12 2 16 4 2 14 4
9 9.16 9.46 0.3 12 2 14 4 2 14 4
10 ** 9.46 0.86 04 12 2 14 4 3 14 4
11 9.86 10.94 1.08 12 2 14 4 2 14 4
12 10.94 11.02 0.08 12 2 14 4 3 12 4
13 11.02 11.63 0.61 12 2 15 4 2 15 4
** 3 EASTBOUND LANES, 2 - 12' LANES, 1 - 16' LANE
PAVED SHOULDER " AGGREGATE SHOULDER Sy T AGGREGATE SHOULDER T PAVED SHOULDER
| | | |
| | | |
AGGREGATE SHOULDER -————i : PAVED SHOULDER -————i : : ;————- PAVED SHOULDER : ;————- AGGREGATE SHOULDER
| | | | | | | |
| | | | @ | | | |
| | | | | | | |
| | | | | | | |
: I @ TO BE COLD PLANED 1.25" I : : : I @ TO BE COLD PLANED 1.25" I :
— = — I
| | | | ' | | | |
| | | | | | | | |
o WESTBOUND LANES _ i o EASTBOUND LANES
|
|
|
|
|
FINISHED GRADE \ I /— FINISHED GRADE
Ity | JillHl||||||||||||||||||||||||||||||||||||
|
EXISTING BASE AND SURFACE I EXISTING BASE AND SURFACE
|
|
|
TYPICAL SECTION
|-24
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PROPOSED PAVEMENT SCHEDULE

MINERAL AGGREGATE @ 2" THICK
ITEM NO. 303-01 MINERAL AGGREGATE, TYPE "A" BASE, GRADING "D"

ASPHALTIC CONCRETE SURFACE (HM) 1%" TH. (APPROX. 132.5 LBS/SY)
ITEM NO. 411-03.10 ACS MIX (PG76-22) GRADING D

TACK COAT (TC) (APPROX. 0.10 GAL/SY)
ITEM NO. 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
SEE D.G. 403.05 FOR DETERMINING APPLICATION RATE IN THE FIELD.

@ @ &

COLD PLANING 1%" TH. (APPROX. 131.25 LBS/SY)
ITEM NO. 415-01.01 COLD PLANING BITUMINOUS PAVEMENT

THE CONTRACTOR IS TO ENSURE —

e e — R
EXISTING PAVEMENT EXISTING PAVEMENT MILLING DEPTH
PROPOSED COLD PLANING ' 'V DEPTH VARIES A STING PAVEMENT ‘T |
FAND RESURFACING | EXSTNGPAVEMENT
= T
T PROPOSED SPOT REPAIR - % VARIABLE _
PAVEMENT DETAIL SPOT REPAIR DETAIL

AT PROJECT LIMITS L.M. 5.41, L.M. 11.63

AS DIRECTED BY THE ENGINEER

PROPOSED PAVEMENT 1 BRIDGE PROPOSED PAVEMENT

MILLING —
DEPTH
1.25"

PAVEMENT AT BRIDGE DETAIL

BRIDGE AT L.M. 9.01 (EB & WB)
(COST TO BE INCLUDED IN THE PRICE BID FOR THE PROPOSED SURFACE MIX)

TYPE YEAR PROJECT NO. S:EOET
RESURF 2025 NH-1-24-1(141) 2A1
SEALED BY
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GENERAL NOTES

GRADING

(1)  ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

(3) THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA) WITHOUT
APPROVAL BY FEMA. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND
(NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF ANY
ADJACENT WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO
OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY
ANY OTHER FEDERAL, STATE OR LOCAL AGENCY.

MISCELLANEOUS

(3) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL
RELIEVE THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE
SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE
RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKINGS ON INTERMEDIATE LAYERS

(2) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.20,
PAINTED PAVEMENT MARKING (6” LINE), L.M.

FINAL PAVEMENT MARKING

(6) THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK:

a. SHOULDERS SHALL BE BROOMED AND DE-GRASSED AND
MATERIAL SHALL BE PICKED UP AND REMOVED. THIS WILL BE
PAID FOR UNDER ITEM NO. 208-01.05.

b. REMOVE ALL GARBAGE AND CONSTRUCTION DEBRIS FROM
PROJECT. THE COST FOR THIS WILL BE INCLUDED IN THE PRICE
BID FOR OTHER ITEMS OF CONSTRUCTION.

(9) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

SNOWPLOWABLE REFLECTIVE PAVEMENT MARKERS

(20) REMOVE EXISTING SNOWPLOWABLE MARKERS PRIOR TO PAVING AND/OR
COLD PLANING. REMOVE ALL ADHESIVES PRIOR TO PAVING. PATCH ANY
HOLES OR DIVOTS RESULTING FROM THE REMOVAL OF A MARKER IN A
MANNER WHICH ENSURES A UNIFORM PAVED SURFACE. PATCH WORK
SHALL BE INCLUDED WITH COST OF OTHER ITEMS OF CONSTRUCTION.

PAVEMENT

PAVING

(2) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(9) IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(12) ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE RELOCATED
OUTSIDE LIMITS OF CONSTRUCTION BY THE CONTRACTOR. UPON
COMPLETION OF CONSTRUCTION, THE CONTRACTOR WILL RESTORE THE
SIGNS TO ORIGINAL LOCATION. THE CONTRACTOR SHALL CHECK WITH
THE REGIONAL TRAFFIC ENGINEER PRIOR TO MOVING ANY PERMANENT
SIGNS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)  ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN
FACE IS FULLY COVERED.

(2) IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(3) A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

(4) TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(5) USE OF BARRICADES, PORTABLE BARRIER RAILS, AND DRUMS SHALL BE
LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE A HAZARD
IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE
RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR
ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45)
FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND
DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A
HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE
CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY
ARE NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY
TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S
APPROVAL TO USE THEM.

(6) THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN
TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR
THIS REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE
ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO
USE THEM.

(7) ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

(9) THE CONTRACTOR SHALL BE RESPONSIBLE FOR STAKING CONSTRUCTION
SIGNS. THE COST OF THIS WORK SHALL BE INCLUDED IN ITEM NO. 712-08,
SIGNS (CONSTRUCTION), S.F.
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SPECIAL NOTES

MISCELLANEOUS

(1)

(2)

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT
HIS OWN EXPENSE.

ALL SIGNING AND PAVEMENT MARKINGS ARE TO BE IN ACCORDANCE WITH
THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

PAVEMENT MARKINGS

(1)

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT,
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE
THAT ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING
LOCATIONS UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
RESURFACING

(1)

(2)

3)

(4)

SURFACE IS TO BE CROWNED AS DIRECTED BY THE TDOT OPERATIONS
DISTRICT ENGINEER.

THE CONTRACTOR WILL PLACE THE SPOT LEVELING WHERE AND AS
DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.

COLD PLANING IS TO BE DONE IMMEDIATELY PRIOR TO THE
COMMENCEMENT OF PAVING OPERATIONS. COLD PLANED SURFACES ARE
NOT TO BE LEFT EXPOSED FOR MORE THAN FOUR (4) CALENDAR DAYS (96
HOURS) BEFORE BEING OVERLAYED BY THE FIRST COURSE OF ASPHALT.
IF NECESSARY, COLD PLANING OPERATIONS ARE TO BE SUSPENDED TO
ALLOW PAVING OPERATIONS TO CATCH UP. AFTER COLD PLANING AND
PRIOR TO ALLOWING USE BY TRAFFIC, THE CONTRACTOR WILL RAMP
ASPHALT AROUND EXISTING UTILITIES TO ELIMINATE HAZARD TO
VEHICLES. ALL COLD PLANING REQUIRED ON CITY STREETS OR SIDE

TEMPORARY RAMP CLOSURES FOR MAILINE RESURFACING SHALL BE AS
FOLLOW:

a. RAMP CLOSURES SHOULD BE LIMITED TO NO MORE THAN 3
HOURS.

b. ALL RAMP CLOSURE REQUESTS SHALL BE MADE AT LEAST 7
WORKING DAYS PRIOR TO THE ANTICIPATED DATE OF CLOSURE.

c. RAMPS IN THE OPPOSITE DIRECTION OF THE CLOSURES CANNOT
BE CLOSED AT SAME TIME AND NO SUBSEQUENT EXIT RAMPS
SHALL BE CLOSED UNLESS IT IS LESS THAN 1 MILE FROM RAMP TO
RAMP.

d. RAMPS WITH HOSPITALS OR OTHER EMERGENCY/FIRE/POLICE
FACILITIES SHALL BE PASSABLE FOR EMERGENCY VEHICLES
WHEN CLOSED TO REGULAR VEHICLE TRAFFIC.

BRIDGE

(1)

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK, SO AS NOT TO DAMAGE THE
EXISTING DECK SEALANT AND/OR EXPANSION JOINT MEMBERS (STEEL
PLATES, BARS, AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE PROJECT ENGINEER
AT NO ADDITIONAL COST.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPENED TO TRAFFIC
DURING NON-WORK HOURS AND NON-WORK DAYS.

THE DEPARTMENT SHALL RESERVE THE RIGHT TO REOPEN LANES AS
NECESSARY WHEN TRAFFIC CONDITIONS ARE DEEMED UNACCEPTABLE
(EXCESSIVE QUEUE LENGTHS AND DELAY TIMES). THE CONTRACTOR
SHALL BE REQUIRED TO FULLY COOPERATE WITH THE PROJECT
SUPERVISOR WHEN REQUESTED TO MAKE CHANGES TO THE TRAFFIC
CONTROL.

4) MESSAGE BOARDS SHALL BE USED NEAR INTERCHANGE AND/OR OTHER
DESIGNATED AREAS IN ADVANCE OF THE WORK ZONE TO ALERT
MOTORISTS OF POSSIBLE DELAYS AND RECOMMEND THE USE OF (2)
ALTERNATE ROUTES. THE MESSAGE SHALL BE UPDATED AS OFTEN AS
NECESSARY SO THAT THE MOTORISTS OBTAIN CURRENT TRAFFIC
INFORMATION. MESSAGE BOARDS SHALL BE RELOCATED AS NECESSARY
AS THE WORK PROGRESSES. THE CONTRACTOR SHALL BE REQUIRED TO
IDENTIFY AN INDIVIDUAL WORKING ON THE PROJECT THAT WILL BE
RESPONSIBLE FOR KEEPING THE MESSAGES CURRENT AND RELOCATING
MESSAGE BOARDS AS REQUESTED BY TDOT. THE PROJECT SUPERVISOR
SHALL HAVE THE AUTHORITY TO APPROVE ALL MESSAGES AND REQUIRED
CHANGES AT ANY TIME DUE TO CHANGING TRAFFIC CONDITIONS.

WORK RESTRICTIONS

(1)  ALL CONSTRUCTION ACTIVITIES WILL BE DONE AT NIGHT AS DIRECTED BY
THE ENGINEER. NO DAYTIME LANE CLOSURES WILL BE PERMITTED. NO (3)
LANE CLOSURES DURING SPECIAL EVENTS IN NASHVILLE.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 1.75 (4)
INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR SHOULDER
DROP-OFF WITH PLAQUE (W8-17 AND W8-17P), SHALL BE PLACED
IN ADVANCE OF AND THROUGHOUT THE EXPOSED AREA.
MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A
MINIMUM OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH
SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY ADDED
PAVEMENT SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING (5)
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

UTILITY

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR ITS REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES
ARE CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE
MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES,
THE CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT.
THE COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING
SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER
ITEMS OF CONSTRUCTION.,

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF
HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC AT 1-800-351-1111
WILL BE REQUIRED.
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UTILITY OWNERS

TELEPHONE/FIBER:

AT&T

116 SOUTH CANNON AVENUE
MURFREESBORO, TN 37129
CONTACT: KENNETH LEE KORNEGAY
OFFICE PHONE: 615 848 2082

CELL PHONE: 615 631 7221

Email: KK4096@ATT.COM

POWER:

CLARKSVILLE DEPARTMENT OF ELECTRICITY

2021 WILMA RUDOLPH BLVD
CLARKSVILLE, TN 37040
CONTACT: CHRIS WILLIAMS
OFFICE PHONE: 931 320 9697

Email: CHRIS.WILLIAMS@CDELIGHTBAND.COM

WATER AND SEWER AND GAS:
CITY OF CLARKSVILLE

2215 MADISON ST.
CLARKSVILLE, TN 37043
CONTACT: MARK RIGGINS

OFFICE PHONE: 931 645 7400
Email: MARK.RIGGINS@CITYOFCLARKSVILLE.COM

CABLE TV:

CHARTER COMMUNICATIONS
1850 BUSINESS PARK DR.
CLARKSVILLE, TN 37040
CONTACT: DAVID ROBINSON

OFFICE PHONE: 931 538 1716
Email: DAVID.G.ROBINSON@CHARTER.COM

FIBER OPTIC:

LUMEN (FORMERLY CENTURYLINK)

520 WHALEY ST.

COLUMBIA SC 29201

CONTACT: JOHN BOEDEKER

OFFICE PHONE: 512 334 8351

Email: JOHN.BOEDEKER@LUMEN.COM

FIBER OPTIC:

CLARKSVILLE STREET DEPARTMENT
199 10™ ST.

CLARKSVILLE, TN 37040

CONTACT: CHRIS COWAN

OFFICE PHONE: 931 645 7464

CELL PHONE: 931 320 2181
Email: CHRIS.COWAN@CITYOFCLARKSVILLE.COM

POWER:

C.E.M.C.

1940 MADISON EXTENSION

CLARKSVILLE, TN 37043

CONTACT: MARK COOK

OFFICE PHONE: 931 645 2481 EXT. 1117

Email: MCOOK@CEMC.ORG

POWER:

TVA

1101 MARKET STREET MR-4G
CHATTANOOGA, TN 37402-2801
CONTACT: STEPHEN WILLIAMS
OFFICE PHONE: 662 255 6272
Email: SEWILLIAMS@TVA.GOV

GAS:

BP PIPELINES

30 SOUTH WACKER DR.
CHICAGO, IL 60606
CONTACT: KEITH BOYLE

OFFICE PHONE: 312 809 4708
Email: BPPIPELINESROW@BP.COM

CABLE:

COMCAST/ XFINITY

660 MAINSTREAM DRIVE
NASHVILLE, TN 37228
CONTACT: GARY MCKINNEY
OFFICE PHONE: 615 456 6397
Email: NAS-

NASHVILLECONSTRUCTIONBETTERMENTS

@COMCAST.COM

FIBER OPTIC:

ZAYO BANDWITH

820 FESSLERS PKWY, SUITE 240
NASHVILLE, TN 37210

CONTACT: TIMOTHY WRIGHT
OFFICE PHONE: 585 490 4793
Email: TIMOTHY.WRIGHT@ZAYO.COM
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ENVIRONMENTAL NOTES

ENVIRONMENTAL GENERAL NOTES

NATURAL RESOURCES

4) THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S.,
INCLUDING WETLANDS AND EPHEMERAL, INTERMITTENT, AND PERENNIAL
STREAMS, IS NOT ALLOWED.

9) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO ANY
CONSTRUCTION AND MAINTENANCE ACTIVITIES TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS, SPRINGS, ETC.)
ARE NOT IMPACTED BEYOND PERMITTED LOCATIONS. IF THE
CONTRACTOR OR TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
REGION ENVIRONMENTAL TECH GROUP IMMEDIATELY.

SPECIES

(11) SHOULD CLIFF SWALLOW OR BARN SWALLOW NESTS, EGGS, OR BIRDS
(YOUNG AND ADULTS) BE PRESENT, THE CONTRACTOR SHALL CONTACT
THE REGIONAL ECOLOGY OFFICE TO DETERMINE IF SEASONAL
RESTRICTIONS WILL BE NECESSARY. GENERALLY, BIRDS, NESTS, AND
EGGS MAY NOT BE DISTURBED BETWEEN APRIL 15 AND JULY 31. FROM
AUGUST 1 TO APRIL 14, NESTS CAN BE REMOVED OR DESTROYED SO
LONG AS BIRDS OR EGGS ARE NOT PRESENT, AND MEASURES
IMPLEMENTED TO PREVENT FUTURE NEST BUILDING AT THE SITE (l.E.,
CLOSING OFF AREA USING NETTING).

(12) IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY THE TDOT
SUPERVISOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
ECOLOGY SECTION IMMEDIATELY.

PERMITS, PLANS & RECORDS

(15) IF ACHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION,
INCLUDING VALUE ENGINEERING, THE TDOT PERMIT SECTION SHALL BE
CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS ARE NEEDED.
THE ROADWAY DESIGN DIVISION SHALL BE CONTACTED TO DETERMINE IF
ANY PLAN REVISIONS ARE NEEDED.

ENVIRONMENTAL SPECIAL NOTES

ENVIRONMENTAL

(1) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPLIANCE AND
FIELD SERVICES OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION
MEETINGS.

ECOLOGY

(2) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ADVISE THE CONTRACTOR DURING THE PRE-CONSTRUCTION MEETING
WHEN ENVIRONMENTAL DIVISION PERSONNEL OR A DESIGNATED
CONSULTANT WILL NEED TO BE ONSITE FOR WORK BEING DONE WHICH
COULD AFFECT WATERS OF THE STATE/U.S. OR SPECIES.

(3) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ATTEND THE PRE-CONSTRUCTION MEETING FOR ALL PROJECTS WHICH
HAVE THREATENED OR ENDANGERED SPECIES OR CRITICAL HABITAT
PROXIMAL TO SCHEDULED WORK. THIS WILL PROVIDE THE OPPORTUNITY
TO ENSURE THAT PERSONNEL INCLUDING THE CONTRACTOR'’S
PERSONNEL AND SUBCONTRACTORS ARE MADE AWARE OF THE
NECESSARY PRECAUTIONS THAT MUST BE FOLLOWED.

(4) ALL PROJECTS WITH LEGALLY PROTECTED SPECIES OR CRITICAL HABITAT
IDENTIFIED SHALL HAVE MEASURES IN PLACE TO CONTAIN CONCRETE
DUST, CEMENT DUST AND ALL OTHER MATERIALS. THESE MATERIALS ARE
NOT ALLOWED TO ENTER WATERS OF THE STATE/U.S.

SCOPE OF WORK

(6) THIS PROJECT INCLUDES COLD PLANING, PLACING NEW ASPHALT
SURFACE, PAVEMENT MARKINGS, TRAFFIC CONTROL AND BROOMING AND
DEGRASSING.

EROSION PREVENTION AND SEDIMENT CONTROL GENERAL
NOTES

DISTURBED AREA

(1) IF DISTURBED ACREAGE IS EQUAL TO ONE ACRE OR MORE, PLEASE
CONTACT TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION AS SOON
AS POSSIBLE BECAUSE AN NPDES PERMIT WILL BE REQUIRED.

SEDIMENT CONTROL

(6) EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY
EARTH MOVING OPERATIONS AND SHALL BE MAINTAINED THROUGHOUT
THE CONSTRUCTION PERIOD EXCEPT AS SUCH WORK MAY BE NECESSARY
TO INSTALL EPSC MEASURES.

(8) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFFSITE MIGRATION OR DEPOSIT OF SEDIMENT
OFF THE PROJECT LIMITS (E.G. R.O.W., EASEMENTS, ETC.), INTO WATERS
OF THE STATE/U.S., OR ONTO ROADWAYS USED BY THE GENERAL PUBLIC.
IF SEDIMENT ESCAPES THE CONSTRUCTION SITE, OFFSITE
ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM
MUST BE REMOVED AT A FREQUENCY SUFFICIENT TO MINIMIZE OFFSITE
IMPACTS (E.G., FUGITIVE SEDIMENT THAT HAS ESCAPED THE
CONSTRUCTION SITE AND HAS COLLECTED IN A STREET MUST BE
REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED INTO STORM
SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO THAT IT DOES NOT
POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).
ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING
PROPERTY MUST BE NEGOTIATED WITH THE ADJOINING PROPERTY
OWNER BEFORE REMOVAL OF SEDIMENT.

GOOD HOUSEKEEPING MEASURES & WASTE DISPOSAL

(29)

(30)

(31)

(32)

(33)

(34)

(39)

(36)

(37)

(38)

(39)

(40)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT LITTER AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS SHALL BE
REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED
STORM EVENTS OR BEFORE BEING CARRIED OFFSITE BY WIND, OR
OTHERWISE PREVENTED FROM BECOMING A POLLUTANT SOURCE FOR
STORMWATER DISCHARGES. AFTER USE, MATERIALS USED FOR EPSC
SHALL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION. APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED.

CONTRACTORS SHALL PROVIDE DESIGNATED TRUCK WASHOUT AREAS ON
THE SITE. THESE AREAS MUST BE SELF CONTAINED, NOT CONNECTED TO
ANY STORMWATER OUTLET OF THE SITE, AND PROPERLY SIGNED. WASH
DOWN OR WASTE DISCHARGE OF CONCRETE TRUCKS SHALL NOT BE
PERMITTED ONSITE UNLESS PROPER SETTLEMENT AREAS HAVE BEEN
PROVIDED IN ACCORDANCE WITH BOTH STATE AND FEDERAL
REGULATIONS.

WHEEL WASH WATER SHALL BE COLLECTED AND ALLOWED TO SETTLE
OUT SUSPENDED SOLIDS PRIOR TO DISCHARGE. WHEEL WASH WATER
SHALL NOT BE DISCHARGED DIRECTLY INTO ANY STORMWATER SYSTEM
OR STORMWATER TREATMENT SYSTEM.

IF PORTABLE SANITARY FACILITIES ARE PROVIDED ON CONSTRUCTION
SITES, SANITARY WASTE SHALL BE COLLECTED FROM THE PORTABLE
UNITS IN A TIMELY MANNER BY A LICENSED WASTE MANAGEMENT
CONTRACTOR OR AS REQUIRED BY ANY REGULATIONS. THE CONTRACTOR
SHALL OBTAIN ANY AND ALL NECESSARY PERMITS TO DISPOSE OF
SANITARY WASTE.

ONLY CONSTRUCTION PRODUCTS NEEDED SHALL BE STORED ONSITE BY
THE CONTRACTOR. THE CONTRACTOR SHALL STORE ALL MATERIALS
UNDER COVER AND IN APPROPRIATE CONTAINERS. PRODUCTS MUST BE
STORED IN ORIGINAL CONTAINERS AND LABELED. MATERIAL MIXING
SHALL BE CONDUCTED IN ACCORDANCE WITH THE MANUFACTURER’S
RECOMMENDATIONS. THE CONTRACTOR’S RESPONSIBLE PARTY SHALL
INSPECT MATERIALS STORAGE AREAS REGULARLY TO ENSURE PROPER
USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS SHALL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFFSITE. THE
MANUFACTURER’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS SHALL BE FOLLOWED.

ALL PAINT CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN
NOT REQUIRED FOR USE. EXCESS PAINT SHALL BE DISPOSED OF
ACCORDING TO THE MANUFACTURER'’S INSTRUCTIONS AND APPLICABLE
STATE AND LOCAL REGULATIONS.

ALL HAZARDOUS WASTE MATERIALS SHALL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL SHALL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR'’S RESPONSIBLE PARTY
SHALL BE RESPONSIBLE FOR SEEING THAT THESE PRACTICES ARE
FOLLOWED. THE CONTRACTOR SHALL OBTAIN ANY AND ALL NECESSARY
PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

OPEN BURNING IS PROHIBITED UNLESS IT IS SPECIFICALLY ALLOWED BY
LAW. IF ALLOWED, NATURAL VEGETATION, TREES, AND UNTREATED
LUMBER SHALL BE THE ONLY MATERIALS THAT CAN BE OPEN BURNED.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
APPLICABLE STATE AND LOCAL PERMITS PRIOR TO ANY BURNING.

DISPOSAL OF ONSITE VEGETATION AND TREES BY CHIPPING THEM INTO
MULCH IS PREFERABLE TO OPEN BURNING. THIS MULCH MAY BE USED AS
AN ONSITE SOIL STABILIZATION MEASURE WHERE APPROPRIATE.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. IMPACTS TO WATERS OF THE STATE/U.S. SHALL
BE AVOIDED IF POSSIBLE. IF UNAVOIDABLE, THE CONTRACTOR WILL
OBTAIN ANY AND ALL NECESSARY PERMITS INCLUDING, BUT NOT LIMITED
TO NPDES, AQUATIC RESOURCES ALTERATION PERMIT(S), CORPS OF
ENGINEERS SECTION 404 PERMITS, AND TVA SECTION 26A PERMITS TO
DISPOSE OF WASTE MATERIALS.
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ENVIRONMENTAL NOTES (CONTINUOUS)

SPILL PREVENTION, MANAGEMENT & NOTIFICATION

(44)

(49)

(46)

(47)

(48)

(49)

(50)

(1)

(52)

(53)

ALL ONSITE VEHICLES SHALL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE AND SPILLS.

FOR ALL HAZARDOUS MATERIALS STORED ONSITE, THE MANUFACTURER'’S
RECOMMENDED METHODS FOR SPILL CLEAN UP SHALL BE CLEARLY
POSTED. SITE PERSONNEL SHALL BE MADE AWARE OF THE PROCEDURES
AND THE LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT SHALL BE
MAINTAINED BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA
ONSITE AND UNDER COVER. SPILL RESPONSE EQUIPMENT SHALL BE
INSPECTED AND MAINTAINED BY THE CONTRACTOR AS NECESSARY TO
REPLACE ANY MATERIALS USED IN SPILL RESPONSE ACTIVITIES.

ALL SPILLS SHALL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY. THE SPILL AREA SHALL BE KEPT
WELL VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE
PROTECTIVE CLOTHING TO PREVENT INJURY FROM CONTACT WITH A
HAZARDOUS SUBSTANCE.

THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

IF AN OIL SHEEN IS OBSERVED ON SURFACE WATER (E.G. SETTLING
PONDS, DETENTION PONDS, SWALES), ACTION SHALL BE TAKEN
IMMEDIATELY TO REMOVE THE MATERIAL CAUSING THE SHEEN. THE
CONTRACTOR SHALL USE APPROPRIATE MATERIALS TO CONTAIN AND
ABSORB THE SPILL. THE SOURCE OF THE OIL SHEEN WILL ALSO BE
IDENTIFIED AND REMOVED OR REPAIRED AS NECESSARY TO PREVENT
FURTHER RELEASES.

FERTILIZERS SHALL BE APPLIED ONLY IN THE AMOUNTS SPECIFIED. ONCE
APPLIED, FERTILIZERS SHALL BE WORKED INTO THE SOIL TO LIMIT THE
EXPOSURE TO STORMWATER.

IF A SPILL OCCURS THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE
RESPONSIBLE FOR COMPLETING THE SPILL REPORTING FORM AND FOR
REPORTING THE SPILL TO THE TDOT PROJECT RESPONSIBLE PARTY. ALL
SPILLS MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND
MEASURES SHALL BE TAKEN IMMEDIATELY TO PREVENT THE POLLUTION
OF WATERS OF THE STATE/U.S., INCLUDING GROUNDWATER, SHOULD A
SPILL OCCUR.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN
AMOUNT EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY
ESTABLISHED UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING
A 24 HOUR PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO.
TNR100000 STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITIES
SECTION 5.1 FOR REPORTING REQUIREMENTS.

CONTRACTOR'’S BULK FUEL AND PETROLEUM PRODUCTS STORED ONSITE
OR ADJACENT TO THE R.O.W. IN ABOVE GROUND STORAGE CONTAINERS
WITH A COMBINED CAPACITY OF 1320 GALLONS OR MORE SHALL HAVE
SECONDARY CONTAINMENT. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR PREPARING A SPILL PREVENTION CONTROL AND COUNTERMEASURE
(SPCC) PLAN FOR THE BULK STORAGE AND BE SOLELY RESPONSIBLE FOR
OBTAINING ANY NECESSARY LOCAL, STATE, AND FEDERAL PERMITS. THE
SPCC PLAN AND/OR PERMITS SHALL BE KEPT ONSITE AND A COPY
PROVIDED TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO
STORING 1320 GALLONS ON SITE.
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TRAFFIC CONTROL SIGN TABULATION (RESURFACING)

M.U.T.C.D. SIZE TOTAL ITEM NO.
SIGN LEGEND \DESCRIPTION IN INCHES S.F. NUMBER 712-06
NO. L x W REQUIRED S.F.
E5-1 EXIT 72" x 60" 30 1 30
E5-2 EXIT OPEN 48" x 36" 12 1 12
E5-2A EXIT CLOSED 48" x 36" 12 2 24
G201 ROAD WORK NEXT 6 MILES 64" x 24" 11 4 43
G20-2 END ROAD WORK 48" x 24" 8 8 64
R1-2 YIELD 48" x 48" 16 1 16
R11-2 ROAD CLOSED 48" x 30" 10 4 40
W3-2 YIELD AHEAD 48" x 48" 16 1 16
W4-1R MERGING TRAFFIC 48" x 48" 16 1 16
W4-2L LEFT LANE ENDS SYMBOL 48" x 48" 16 2 32
W4-2R RIGHT LANE ENDS SYMBOL 48" x 48" 16 2 32
W5-1 ROAD NARROWS 48" x 48" 16 2 32
W8-11 UNEVEN LANES 48" x 48" 16 32 512
W8-15 GROOVED PAVEMENT 48" x 48" 16 32 512
W8-15P MOTORCYCLE PLAQUE 30" x 24" 5 32 160
W9-3 CENTER LANE CLOSED AHEAD 48" x 48" 16 2 32
W12-1 DOUBLE ARROW 48" x 48" 16 2 32
W13-1P ADVISORY SPEED PLAQUE 36" x 36" 9 2 18
W13-4 ON RAMP PLAQUE 36" x 36" 9 2 18
W20-1 ROAD WORK AHEAD 48" x 48" 16 4 64
W20-1 ROAD WORK 1 MILE 48" x 48" 16 4 64
W20-1 ROAD WORK 1/2 MILE 48" x 48" 16 4 64
W20-1 ROAD WORK 1000 FEET 48" x 48" 16 4 64
W20-5L LEFT LANE CLOSED 1/2 MILE 48" x 48" 16 2 32
W20-5L LEFT LANE CLOSED 1500 FEET 48" x 48" 16 2 32
W20-5R RIGHT LANE CLOSED 1/2 MILE 48" x 48" 16 2 32
W20-5R RIGHT LANE CLOSED 1500 FEET 48" x 48" 16 2 32
W21-2 FRESH OIL 48" x 48" 16 2 32
TOTAL 2057

TYPE YEAR PROJECT NO. SHNEOET
RESURF 2025 NH-I-24-1(141) 2E
SEALED BY
\\\\\\\\\ \,\'A SH I’/,/////
S\ Leeees / “,
S ) (N .,
S S NGO
< O ‘/l%\.o Q=

=
, $: _—
’y)\.. /V.O._ 1.1215«.%..0.@%\\\\\\\

///,//l“ OF T E&\\\\\\\\\
I""lnun\\““\ 11/20/2024

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TABULATED
QUANTITIES




C:\PWWORKING\EAST01\D3435533\02D.DGN

11/4/2024

SHEET

TYPE YEAR PROJECT NO. NO

RESURF 2025 NH-1-24-1(141) 2F

LIMITS OF PAVING ON RAMPS AT EXIT
8, EAST BOUND OFF-RAMP & WEST
BOUND ON-RAMP. PAVE RAMP AND
SHOULDERS AS DIRECTED BY
ENGINEER, OR HIS REPRESENTATIVE.
ADDITIONAL SHOULDER WORK &
PAVING MIGHT BE NEEDED TO END
OF RAMPS, ALSO AS DIRECTED BY
ENGINEER OR HIS REPRESENTATIVE.

East LIMITS OF PAVING ON RAMPS AT EXIT
Bound RElEEE 8, EAST BOUND ON-RAMP & WEST
il BOUND OFF-RAMP. PAVE RAMP AND
SHOULDERS AS DIRECTED BY

ENGINEER, OR HIS REPRESENTATIVE. ‘ W . SEALED BY
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EXIT 8 EAST BOUND ON-RAMP & WEST BOUND OFF-RAMP
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LIMITS OF PAVING ON RAMPS AT EXIT
11, EAST BOUND OFF-RAMP & WEST
BOUND ON-RAMP. PAVE RAMP AND
SHOULDERS AS DIRECTED BY
ENGINEER, OR HIS REPRESENTATIVE.
ADDITIONAL SHOULDER WORK &
PAVING MIGHT BE NEEDED TO END
OF RAMPS, ALSO AS DIRECTED BY
ENGINEER OR HIS REPRESENTATIVE.
(This would be to the intersection
with SR-76)

¥ LIMITS OF PAVING ON RAMPS AT EXIT
11, EAST BOUND ON-RAMP & WEST
BOUND OFF-RAMP. PAVE RAMP AND
SHOULDERS AS DIRECTED BY
ENGINEER, OR HIS REPRESENTATIVE.
ADDITIONAL SHOULDER WORK &

PAVING MIGHT BE NEEDED TO END
OF RAMPS, ALSO AS DIRECTED BY
ENGINEER OR HIS REPRESENTATIVE.
(This would be to the intersection
with SR-76)

EXIT 11 EAST BOUND ON-RAMP & WEST BOUND OFF-RAMP

SHEET]
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