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TENNESSEE DEPARTMENT OF TRANSPORTATION
6601 CENTENNIAL BLVD.,

NASHVILLE, TN 37243

4-1-25 NICK KNIAZEWYCZ, P.E. NO. 126392

THE ABOVE NAMED PROFESSIONAL ENGINEER SHALL BE RESPONSIBLE FOR THE FOLLOWING
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SHEET NAME SHEET NO.
SIGNATURE SHEET iiccvisicvensanvniorssnsssaseessasss sossssassassassassaressessesas s snsssshissintsssinssetsvnss ROADWAY-SIGN1
1 | - 1

ROADWAY INDEX AND STANDARD DRAWINGS.......ccocimiriiien i 1A

ESTIMATED ROADWAY AND TABULATED QUANTITIES.......ovvinieiiiieinis e 2

TYPICAL SECTIONS AND PAVEMENT SCHEDULE . asmmnmsuassissmmusi 2A

GENERAL NOTES ciiecmmamminassmvimemmns v i e vaess (s s s rea s sy 2B

R L A IR M0 sttt mmecmmoisatitienatssior s Maissichessnts sl S B el 2C
ENNIRGINNIENTAL NOTES o i smdns ammurmmibinseseiodibmmiiSoonbi bS5 2D, 2D1
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2025 STP-49(60) ROADWAY-SIGN1
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DEPARTMENT OF TRANSPORTATION

SIGNATURE
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INDEX OF SHEETS
SEE SHEET 1A

11S049-F8-005
BEGIN PROJECT NO. STP-49(60) RESURFACE

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

CHEATHAM COUNTY

STATE ROUTE 49
FROM DICKSON COUNTY LINE (L.M. 0.00)
TO DICKSON COUNTY LINE (L.M. 1.00)

RESURFACE
COLD PLANING, 411 D, PAVEMENT MARKINGS

STATE HIGHWAY NO. 49 F.A.H.S. NO. N/A
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11S049-F8-005
END PROJECT NO. STP-49(60) RESURFACE

L.M. 1.00

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF
THE TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2021 AND
ADDITIONAL SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS
AND IN THE PROPOSAL CONTRACT.

TDOT PROJECT MANAGER: KONNER SPRADLIN, P.E.
DESIGNER : CAYLIE MARVEL

CHECKED BY : ARAM TORABIAN

P.E. NO. 98034-4299-04 (DESIGN)
PIN NO. 135002.00
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DOES THIS PROJECT QUALIFY YEAR SHEET NO.

FOR UTILITY CHAPTER 86 YES NO X TENN.
2025 1

WORK ZONE SIGNIFICANCE DETERMINATION

FED. AID PROJ. NO. STP-49(60)

SIGNIFICANT YES NO X

Z

STATE PROJ. NO. 11S049-F8-005
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SEALED BY

APPROVED: M
7

WILL REID, DEPUTY COMMISSIONER /
CHIEF ENGINEER

HOWARD H. ELEY,EEEPUTY GOVERNOR &

COMMISSIONER

DATE:

APPROVED:

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

TRAFFIC DATA

ADT (2025) 3,693
POSTED SPEED 50 MPH

APPROVED:

DIVISION ADMINISTRATOR DATE
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ROADWAY INDEX

SHEET NAME SHEET NO.
SICNATURE BHEET ciusssontsussssssssereesesersseesesesssess sesssessereenes {33 ROADWAY-SIGN1
TITLE SHEET oottt 1

ROADWAY INDEX AND STANDARD DRAWINGS.........ccoruerimrireiiarnranane. 1A

ESTIMATED ROADWAY AND TABULATED QUANTITIES ..........oooooooo.... 2

TYPICAL SECTIONS AND PAVEMENT SCHEDULE .........ccccoooiuiiiiiiianin. 2A

GENERAL NOTES......oumitiiiiiiniieeieeseiee sttt 2B

SPECIAL NOTES .. ..ottt 2C

2] TR T E = — 2D, 2D1

NOTE:

NO UTILITY SHEETS.
NO PROJECT COMMITMENTS SHEETS INCLUDED IN THIS SET OF PLANS.

THE ALPHABETICAL LETTERS “", “O” & “Q” ARE NOT USED IN THE NUMBERING OF
SHEETS.

STANDARD ROADWAY DRAWINGS

DWG.

10-100.00 STANDARD ROADWAY TITLE SHEET, ABBREVIATIONS,

REV.

AND LEGENDS

RD-A-1
RD-A-2
RD-L-1
RD-L-1A

02-20-20

02-20-20

DESCRIPTION

STANDARD ABBREVIATIONS A THROUGH L
STANDARD ABBREVIATIONS M THROUGH Z
STANDARD LEGEND
STANDARD LEGEND

STANDARD TRAFFIC DESIGN DRAWINGS

DWG. REV. DESCRIPTION

10-204.00 DESIGN - TRAFFIC CONTROL

T-M-1 01-24-25 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-24-25 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-16 01-24-25 RUMBLE STRIPE INSTALLATION LAYOUT

T-M-16A 01-24-25 RUMBLE STRIPE DETAILS FOR EDGE OF PAVEMENT AND
CENTERLINE

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND

FREEWAYS

TYPE |YEAR PROJECT NO. S';%ET
RESURF. |2025 STP-49(60) 1A
SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ROADWAY INDEX
AND

STANDARD
DRAWINGS
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(10)

(11)
(12)

ESTIMATED ROADWAY QUANTITIES

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF. (2025 STP-49(60) 2

FOOTNOTES

SHOULDERS SHOULD BE CLIPPED AS DIRECTED BY THE ENGINEER TO ALLOW FOR PROPER
DRAINAGE. THIS WORK IS TO BE PERFORMED BEFORE ALL OTHER OPERATIONS.

INCLUDES THE COST OF REMOVING DEBRIS AND SWEEPING SHOULDERS PRIOR TO WORK. SEE
SHEET NO. 2B, FINAL PAVEMENT MARKING NOTE (5) FOR MORE INFORMATION.

INCLUDES 40 TONS FOR SPOT REPAIR (SEE ADDITIONAL COLD PLANING FOR SPOT REPAIR

TABLE) AND 50 TONS FOR SPOT LEVELING FOR ADDITIONAL AREAS WHERE PAVEMENT DISTRESS

IS FOUND AFTER MILLING AS DIRECTED BY THE ENGINEER.

INCLUDES 7 TONS FOR MAINLINE AND 1 TON FOR CITY STREETS, COUNTY ROADS, BUSINESS
ENTRANCES, AND PRIVATE AND FIELD ENTRANCES.

INCLUDES 972 TONS FOR MAINLINE, 40 TONS FOR CITY STREETS, COUNTY ROADS, BUSINESS
ENTRANCES, AND PRIVATE AND FIELD ENTRANCES, AND 40 TONS FOR SPOT REPAIR (SEE
ADDITIONAL COLD PLANING FOR SPOT REPAIR TABLE).

INCLUDES 963 TONS FOR MAINLINE, 40 TONS FOR CITY STREETS, COUNTY ROADS, BUSINESS
ENTRANCES, AND PRIVATE AND FIELD ENTRANCES, AND 79 TONS FOR SPOT REPAIR (SEE
ADDITIONAL COLD PLANING FOR SPOT REPAIR TABLE).

CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE
CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY
DESIGNATED NOT IN USE DURING THE CONSTRUCTION PHASE OF A PROJECT. THE
CONTRACTOR SHALL CHOOSE A SIGN COVERING METHOD APPROVED BY THE ENGINEER.
TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED
IN THE PRICE BID FOR ITEM 712-06 SIGNS (CONSTRUCTION).

THE CONTRACTOR IS RESPONSIBLE FOR THE STAKING OF CONSTRUCTION SIGNS.
CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR
THERMOPLASTIC.

TO BE USED FOR TEMPORARY PAVEMENT MARKINGS ON INTERMEDIATE LAYERS.

TO BE USED AS PERMANENT PAVEMENT MARKINGS FOR THE EDGELINES AND CENTERLINES ON
THE FINAL SURFACE. CENTERLINE IS BASED ON 0% PASSING, 0% NO PASS ON ONE SIDE, AND
100% NO PASS ON BOTH SIDES.

ITEM NO. DESCRIPTION UNIT QUANTITY
11S049-F8-005
208-01.05 BROOMING & DEGRASSING SHOULDERS L.M. 2
303-01 MINERAL AGGREGATE, TYPE ABASE, GRADING D TON 244
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 90
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 8
411-01.10 ACS MIX(PG64-22) GRADING D TON 1052
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 1.6
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 1082
712-01 TRAFFIC CONTROL LS 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 100
712-06 SIGNS (CONSTRUCTION) S.F. 555
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) EACH 66
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 66
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 65
716-05.20 PAINTED PAVEMENT MARKING (6" LINE) L.M. 4
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 4
717-01 MOBILIZATION LS 1
TRAFFIC CONTROL SIGN TABULATION (RESURFACING)
M.U.T.C.D. SIZE TOTAL ITEM NO.
SIGN LEGEND \ DESCRIPTION IN INCHES S.F. NUMBER 712-06
NO. L X w REQUIRED S.F.
G201 ROAD WORK NEXT 1 MILE 64" X 24" 11 2 21
G20-2 END ROAD WORK 48" X 24" 8 5 40
W3-4 BE PREPARED TO STOP - PORTABLE 48" X 48" 16 2 32
ws8-11 UNEVEN LANES 48" X 48" 16 6 96
W8-15 GROOVED PAVEMENT 48" X 48" 16 6 96
W8-15P MOTORCYCLE PLAQUE 30" X 24" 5 6 30
wW20-1 ROAD WORK 1 MILE 48" X 48" 16 2 32
wW20-1 ROAD WORK 1/2 MILE 48" X 48" 16 2 32
wW20-1 ROAD WORK 1000 FT 48" X 48" 16 2 32
wW20-1 ROAD WORK AHEAD 48" X 48" 16 3 48
W20-4 ONE LANE ROAD 1000 FT - PORTABLE 48" X 48" 16 2 32
W20-7a FLAGGER SYMBOL - PORTABLE 48" X 48" 16 2 32
W21-2 FRESH OIL - PORTABLE 48" X 48" 16 2 32
TOTAL 555
ADDITIONAL COLD PLANING FOR SPOT REPAIR
LOCATION LENGTH| WIDTH | DEPTH | AREA COLD BM2 MIX ACS MIX (PG64-22) GRADING D
(FT) (FT) (IN) (S.Y.) |PLANING (TON)| QUANTITY (TON) QUANTITY (TON)
L.M.0.40-0.42LT 100 11 2.25 122 14 7 7
L.M.0.47 -0.49 LT 100 11 2.25 122 14 7 7
L.M. 0.56 - 0.58 RT 100 11 2.25 122 14 7 7
L.M. 0.60 - 0.61 RT 50 11 2.25 61 7 4 4
L.M. 0.67 - 0.68 RT 50 11 2.25 61 7 4 4
L.M. 0.70 - 0.71 RT 50 11 2.25 61 7 4 4
L.M. 0.74 - 0.76 RT 100 11 2.25 122 14 4 7
TOTAL 79 40 40

NO BRIDGE WORK ON THIS PROJECT

NO GUARDRAIL INCLUDED ON THIS PROJECT

NO UTILITY ADJUSTMENTS ON THIS PROJECT

STORM DRAIN
ADJUSTMENTS
(RESURFACING)

CATCH BASINS

MANHOLES AREA DRAINS

1

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY AND
TABULATED
QUANTITIES
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VARIES| 1.5' 22' (2 LANES) 1.5  |VARIES
AGG. | PAVED PAVED| AGG.
SHLD. ' SHLD. SHLD. ! SHLD.

EXISTING BASE
AND PAVEMENT

‘ @ COLD PLANING @ 1.25"

CHEATHAM COUNTY SR-49 TYPICAL SECTION

L.M. 0.00 TO 1.00

PROPOSED PAVEMENT SCHEDULE

@ TACK COAT

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
SEE 403.05 FOR DETERMINING APPLICATION RATE IN THE FIELD

@ GRADING "D" SURFACE @ 1.25" THICK (APPROX. 132.5 LB./S.Y.)
411-01.10 ACS MIX (PG64-22) GRADING D SURFACE

COLD PLANING @ 1.25" THICK (131.25 LB./S.Y.)
415-01.01 COLD PLANING BITUMINOUS PAVEMENT (TON)

(+) MINERAL AGGREGATE (2" THICK)
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

NOTE: SHOULDER HAS TO BE CLIPPED BACK
TO ADISTANCE THAT WILL ALLOW SHEET FLOW
FROM THE EDGE OF PAVEMENT TO THE DITCH.
THIS COST SHOULD BE INCLUDED IN OTHER ITEMS.

NOTE: PUBLIC ROAD INTERSECTIONS WILL BE
RESURFACED TO THE END OF THE RADIUS OR AS
DIRECTED BY THE TDOT ENGINEER.

THE CONTRACTOR IS TO ENSURE
A FLUSH TRANSITION WITH
EXISTING PAVEMENT —

PROPOSED COLD PLANING
— AND 411D.

PROPOSED PAVEMENT EXISTING PAVEMENT

PAVEMENT DETAIL
AT PROJECT LIMITS L.M. 0.00 AND L.M. 1.00

TYPE |YEAR| PROJECT NO. S:%ET
RESURF. |2025 STP-49(60) 2A
SEALED BY

COLD PLANING EXISTING PAVEMENT
1.25" AND 411D MIX 1.25"
( l PROPOSED PAVEMENT (
T B-M2 T
| VARIES | | VARIES |

PAVEMENT DETAIL

QUANTITY MAY INCREASE/DECREASE AS DIRECTED BY THE ENGINEER.
ADDITIONAL LOCATIONS MAY BE DETERMINED BASED ON FIELD CONDITIONS.

(COST OF TRANSITION TO BE INCLUDED IN THE PRICE BID FOR THE SURFACE MIX)

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS AND
PAVEMENT
SCHEDULE
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GENERAL NOTES

MISCELLANEOUS

(2) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES AND POSTS WHERE AND AS DIRECTED BY THE ENGINEER.
COST TO BE INCLUDED IN PRICE BID FOR OTHER CONSTRUCTION ITEMS.

(3) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL
RELIEVE THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE
SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE
RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKINGS ON INTERMEDIATE LAYERS

(2) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY'S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.20,
PAINTED PAVEMENT MARKING (6” LINE), L.M.

FINAL PAVEMENT MARKING

(6) THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK:

a. BROOMING & DE-GRASSING SHOULDERS SHALL INCLUDE CLIPPING OF
MATERIAL INTERFERING WITH PROPER DRAINAGE OF ROADWAY
(INCLUDING PAVED AND GRAVEL SHOULDERS), AS DIRECTED BY THE
TDOT PROJECT ENGINEER.

b. ALL MATERIAL FROM CLIPPING, BROOMING AND DE-GRASSING
SHOULDERS SHALL BE PICKED UP, REMOVED AND PROPERLY
DISPOSED AS DIRECTED BY THE TDOT PROJECT ENGINEER.

c. ALL COSTS ASSOCIATED WITH PICKING UP, REMOVAL AND PROPER
DISPOSAL SHALL BE PAID FOR UNDER ITEM NO. 208-01.05.

d. REMOVE ALL GARBAGE AND CONSTRUCTION DEBRIS FROM PROJECT.
THE COST FOR THIS WILL BE INCLUDED IN THE PRICE BID FOR OTHER
ITEMS OF CONSTRUCTION.

(8) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’'S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

SNOWPLOWABLE REFLECTIVE PAVEMENT MARKERS

(19) REMOVE EXISTING SNOWPLOWABLE MARKERS PRIOR TO PAVING AND/OR
COLD PLANING. REMOVE ALL ADHESIVES PRIOR TO PAVING. PATCH ANY
HOLES OR DIVOTS RESULTING FROM THE REMOVAL OF A MARKER IN A
MANNER WHICH ENSURES A UNIFORM PAVED SURFACE. PATCH WORK
SHALL BE INCLUDED WITH COST OF OTHER ITEMS OF CONSTRUCTION.

PAVEMENT

PAVING

(2) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(4) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

(6)

(9)

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH (6)
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM

THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING

PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD

THE PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY

LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES
WILL BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER. (7)

SIGNING

(12)

(9)
ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE RELOCATED
OUTSIDE LIMITS OF CONSTRUCTION BY THE CONTRACTOR. UPON
COMPLETION OF CONSTRUCTION, THE CONTRACTOR WILL RESTORE THE
SIGNS TO ORIGINAL LOCATION. THE CONTRACTOR SHALL CHECK WITH
THE REGIONAL TRAFFIC ENGINEER PRIOR TO MOVING ANY PERMANENT
SIGNS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(3)

()

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN
FACE IS FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, AND DRUMS SHALL BE
LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE A HAZARD
IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE
RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR
ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45)
FEET FOR ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND
DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A
HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE
CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY
ARE NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY
TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'’S
APPROVAL TO USE THEM.

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF. (2025 STP-49(60) 2B

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN
TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’'S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR
THIS REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE
ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'S APPROVAL TO
USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR STAKING CONSTRUCTION
SIGNS. THE COST OF THIS WORK SHALL BE INCLUDED IN ITEM NO. 712-06,
SIGNS (CONSTRUCTION), S.F.
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SPECIAL NOTES

MISCELLANEOUS

(1) THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN WORKING
AROUND EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(2) THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORADANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

(3) THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING
LOCATIONS UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT

PAVING
(4) SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

(5) ALL STRUCTURES (DRAINAGE STRUCTURES, MANHOLES, UTILITY BOXES,
ETC.) SHALL HAVE A FINISHED GRADE COMPATIBLE WITH THE FINISHED
GRADE OF THE ROADWAY.

RESURFACING

(6) AFTER ANY COLD PLANING OPERATION, TEMPORARY STRIPING WILL BE
REQUIRED BEFORE RETURNING TRAFFIC ONTO EXCAVATED ROADWAY.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(7) THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

(8) ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO MERGING WITH THE MAINLINE. LOCATION TO BE
DETERMINED IN THE FIELD BY THE ENGINEER OR CONTRACTORS
SUPERINTENDENT.

WORK RESTRICTIONS

(9) CONSTRUCTION ACTIVITIES SHALL NOT INTERFERE WITH SCHOOL OR
WORK TRAFFIC EITHER AM OR PM OR AS DIRECTED BY THE ENGINEER.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

(10) DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 1.75
INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR SHOULDER
DROP-OFF WITH PLAQUE (W8-17 AND W8-17P), SHALL BE PLACED
IN ADVANCE OF AND THROUGHOUT THE EXPOSED AREA.
MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A
MINIMUM OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH
SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

UTILITY

(11)  UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR ITS REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

(12) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

(13) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FORIN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE
BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

(14) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC AT 1-800-351-1111
WILL BE REQUIRED.

UTILITY OWNERS

(UPDATED 02-25-2025)

WATER & SEWER:

TOWN OF ASHLAND CITY PUBLIC WORKS
233 TENNESSEE WALTZ PKWY.

ASHLAND CITY, TN 37015

CLINT BIGGERS
CBIGGERS@ASHLANDCITYTN.GOV
0:615-792-7553

C:615-887-5400

BILLY HARRIS
BHARRIS@ASHLANDCITYTN.GOV
O: 615-792-3074

CHEATHAM COUNTY WATER AND WASTEWATER AUTHORITY
6312 HIGHWAY 41A, SUITE 105

PLEASANT VIEW TN 37146

PETER CHIMERA

PCHIMERA@CECINC.COM

D: 615-577-9321

WATER:

RIVER ROAD UTILITY DISTRICT
2201 RIVER ROAD

ASHLAND CITY, TN 37015

LEE CORLEW
LEECORLEW@GMAIL.COM

C: 615-812-5711

SECOND SOUTH CHEATHAM UTILITY
505 VALLEY DRIVE

KINGSTON SPRINGS, TN 37082

BILL ZIMMERMAN
SSCUDGM@BELLSOUTH.NET

C: 615-952-3094

GAS:

PIEDMONT NATURAL GAS

83 CENTURY BLVD

NASHVILLE, TN 37214

SCOTT HAZARD

EMAIL: SCOTTY.HAZZARD@DUKE-
ENERGY.COM

C: 615-714-2389

NATE MILLER
NATHANIEL.MILLER2@DUKE-
ENERGY.COM

O: 615-872-2457

C: 615-598-4789

ELECTRIC:

C.EM.C

1940 MADISON EXTENSION
CLARKESVILLE, TN 37043
JONATHAN FIELDER
JFIELDER@CEMC.ORG

O: 931-645-2481 X: 1117

TENNESSEE VALLEY AUTHORITY
1101 MARKET STREET MR-4G
CHATTANOOGA, TN 37402-2801
STEPHEN WILLIAMS
SEWILLIAMS@TVA.GOV

C: 662-255-6272

TELEPHONE:

AT&T

116 SOUTH CANNON AVENUE
MURFREESBORO, TN 37129
KENNETH LEE KORNEGAY
KK4096 @ATT.COM

C: 615-631-7221

FIBER OPTIC:

AT&T FIBER OPTIC CABLE

360 GEES MILL BUSINESS PKWY
CONYERS, GA 30013

TRINA IVEY

KI2863@ATT.COM

C: 678-641-5522

LUMEN (FORMERLY CENTURYLINK)
520 WHALEY ST.

COLUMBIA, SC 29201

JOHN BOEDEKER
JOHN.BOEDEKER@LUMEN.COM

C: 512-334-8351

2530 PERIMETER PLACE DRIVE
NASHVILLE, TN 37214

JEFFREY CANNON
JEFFREY.CANNON@LUMEN.COM
0:615-263-1128

CABLE:

COMCAST

660 MAINSTREAM DRIVE

NASHVILLE, TN 37228

MICHAEL LEE

NAS-
NASHVILLECONSTRUCTIONBETTERMENTS
@COMCAST.COM
MICHAEL_LEE3@COMCAST.COM

C: 615-504-0528

CHARTER COMMUNICATION

1850 BUSINESS PARK DR
CLARKSVILLE TN 37040

DAVID ROBINSON
DAVID.G.ROBINSON@CHARTER.COM
O: 931-5638-1716

1757 NORTH POINTE DR.
COLUMBIA, TN 38401

WILL JAGGERS
WILL.JAGGERS@CHARTER.COM
C: 931-543-8503

SHEET
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ENVIRONMENTAL NOTES

SUBSECTION 1 - ENVIRONMENTAL GENERAL NOTES
ENVIRONMENTAL GENERAL NOTES

NATURAL RESOURCES

(4) THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S.,
INCLUDING WETLANDS AND EPHEMERAL, INTERMITTENT, AND PERENNIAL
STREAMS, IS NOT ALLOWED.

(9) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO ANY
CONSTRUCTION AND MAINTENANCE ACTIVITIES TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS, SPRINGS, ETC.)
ARE NOT IMPACTED BEYOND PERMITTED LOCATIONS. IF THE
CONTRACTOR OR TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
REGION ENVIRONMENTAL TECH GROUP IMMEDIATELY.

SPECIES

(11) SHOULD CLIFF SWALLOW OR BARN SWALLOW NESTS, EGGS, OR BIRDS
(YOUNG AND ADULTS) BE PRESENT, THE CONTRACTOR SHALL CONTACT
THE REGIONAL ECOLOGY OFFICE TO DETERMINE IF SEASONAL
RESTRICTIONS WILL BE NECESSARY. GENERALLY, BIRDS, NESTS, AND
EGGS MAY NOT BE DISTURBED BETWEEN APRIL 15 AND JULY 31. FROM
AUGUST 1 TO APRIL 14, NESTS CAN BE REMOVED OR DESTROYED SO
LONG AS BIRDS OR EGGS ARE NOT PRESENT, AND MEASURES
IMPLEMENTED TO PREVENT FUTURE NEST BUILDING AT THE SITE (I.E.,
CLOSING OFF AREA USING NETTING).

(12) IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY THE TDOT
SUPERVISOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
ECOLOGY SECTION IMMEDIATELY.

PERMITS, PLANS & RECORDS

(15) IF ACHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION,
INCLUDING VALUE ENGINEERING, THE TDOT PERMIT SECTION SHALL BE
CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS ARE NEEDED.
THE ROADWAY DESIGN DIVISION SHALL BE CONTACTED TO DETERMINE IF
ANY PLAN REVISIONS ARE NEEDED.

SUBSECTION 2 - ENVIRONMENTAL SPECIAL NOTES

ENVIRONMENTAL SPECIAL NOTES

ENVIRONMENTAL

(1)  STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPLIANCE AND
FIELD SERVICES OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION
MEETINGS.

ECOLOGY

(2) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ADVISE THE CONTRACTOR DURING THE PRE-CONSTRUCTION MEETING
WHEN ENVIRONMENTAL DIVISION PERSONNEL OR A DESIGNATED
CONSULTANT WILL NEED TO BE ONSITE FOR WORK BEING DONE WHICH
COULD AFFECT WATERS OF THE STATE/U.S. OR SPECIES.

(3) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ATTEND THE PRE-CONSTRUCTION MEETING FOR ALL PROJECTS WHICH
HAVE THREATENED OR ENDANGERED SPECIES OR CRITICAL HABITAT
PROXIMAL TO SCHEDULED WORK. THIS WILL PROVIDE THE OPPORTUNITY
TO ENSURE THAT PERSONNEL INCLUDING THE CONTRACTOR'’S
PERSONNEL AND SUBCONTRACTORS ARE MADE AWARE OF THE
NECESSARY PRECAUTIONS THAT MUST BE FOLLOWED.

(4) ALL PROJECTS WITH LEGALLY PROTECTED SPECIES OR CRITICAL HABITAT
IDENTIFIED SHALL HAVE MEASURES IN PLACE TO CONTAIN CONCRETE
DUST, CEMENT DUST AND ALL OTHER MATERIALS. THESE MATERIALS ARE
NOT ALLOWED TO ENTER WATERS OF THE STATE/U.S.

SCOPE OF WORK

(6) THIS PROJECT INCLUDES COLD PLANING, PAVING, STRIPING, TRAFFIC
CONTROL, AND OTHER TASKS AS INDICATED IN THE PLANS OR AS
DIRECTED BY THE ENGINEER.

SUBSECTION 3 — EROSION PREVENTION AND SEDIMENT
CONTROL GENERAL NOTES

EROSION PREVENTION AND SEDIMENT CONTROL GENERAL
NOTES

DISTURBED AREA

(1) IF DISTURBED ACREAGE IS EQUAL TO ONE ACRE OR MORE, PLEASE
CONTACT TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION AS SOON
AS POSSIBLE BECAUSE AN NPDES PERMIT WILL BE REQUIRED.

SEDIMENT CONTROL

(6) EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY
EARTH MOVING OPERATIONS AND SHALL BE MAINTAINED THROUGHOUT
THE CONSTRUCTION PERIOD EXCEPT AS SUCH WORK MAY BE NECESSARY
TO INSTALL EPSC MEASURES.

(8) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFFSITE MIGRATION OR DEPOSIT OF SEDIMENT
OFF THE PROJECT LIMITS (E.G. R.O.W., EASEMENTS, ETC.), INTO WATERS
OF THE STATE/U.S., OR ONTO ROADWAYS USED BY THE GENERAL PUBLIC.
IF SEDIMENT ESCAPES THE CONSTRUCTION SITE, OFFSITE
ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM
MUST BE REMOVED AT A FREQUENCY SUFFICIENT TO MINIMIZE OFFSITE
IMPACTS (E.G., FUGITIVE SEDIMENT THAT HAS ESCAPED THE
CONSTRUCTION SITE AND HAS COLLECTED IN A STREET MUST BE
REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED INTO STORM
SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO THAT IT DOES NOT
POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).
ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING
PROPERTY MUST BE NEGOTIATED WITH THE ADJOINING PROPERTY
OWNER BEFORE REMOVAL. OF SEDIMENT.

GOOD HOUSEKEEPING MEASURES & WASTE DISPOSAL

(29) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT LITTER AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS SHALL BE
REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED
STORM EVENTS OR BEFORE BEING CARRIED OFFSITE BY WIND, OR
OTHERWISE PREVENTED FROM BECOMING A POLLUTANT SOURCE FOR
STORMWATER DISCHARGES. AFTER USE, MATERIALS USED FOR EPSC
SHALL BE REMOVED FROM THE SITE.

(30) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION. APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED.

(31) CONTRACTORS SHALL PROVIDE DESIGNATED TRUCK WASHOUT AREAS ON
THE SITE. THESE AREAS MUST BE SELF CONTAINED, NOT CONNECTED TO
ANY STORMWATER OUTLET OF THE SITE, AND PROPERLY SIGNED. WASH
DOWN OR WASTE DISCHARGE OF CONCRETE TRUCKS SHALL NOT BE
PERMITTED ONSITE UNLESS PROPER SETTLEMENT AREAS HAVE BEEN
PROVIDED IN ACCORDANCE WITH BOTH STATE AND FEDERAL
REGULATIONS.

(32) WHEEL WASH WATER SHALL BE COLLECTED AND ALLOWED TO SETTLE
OUT SUSPENDED SOLIDS PRIOR TO DISCHARGE. WHEEL WASH WATER
SHALL NOT BE DISCHARGED DIRECTLY INTO ANY STORMWATER SYSTEM
OR STORMWATER TREATMENT SYSTEM.

(33) IF PORTABLE SANITARY FACILITIES ARE PROVIDED ON CONSTRUCTION
SITES, SANITARY WASTE SHALL BE COLLECTED FROM THE PORTABLE
UNITS IN A TIMELY MANNER BY A LICENSED WASTE MANAGEMENT
CONTRACTOR OR AS REQUIRED BY ANY REGULATIONS. THE CONTRACTOR
SHALL OBTAIN ANY AND ALL NECESSARY PERMITS TO DISPOSE OF
SANITARY WASTE.

(34) ONLY CONSTRUCTION PRODUCTS NEEDED SHALL BE STORED ONSITE BY
THE CONTRACTOR. THE CONTRACTOR SHALL STORE ALL MATERIALS
UNDER COVER AND IN APPROPRIATE CONTAINERS. PRODUCTS MUST BE
STORED IN ORIGINAL CONTAINERS AND LABELED. MATERIAL MIXING
SHALL BE CONDUCTED IN ACCORDANCE WITH THE MANUFACTURER'’S
RECOMMENDATIONS. THE CONTRACTOR’S RESPONSIBLE PARTY SHALL
INSPECT MATERIALS STORAGE AREAS REGULARLY TO ENSURE PROPER
USE AND DISPOSAL.

(36)
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WHEN POSSIBLE, ALL PRODUCTS SHALL BE USED COMPLETELY BEFORE

PROPERLY DISPOSING OF THE CONTAINER OFFSITE. THE
MANUFACTURER’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS SHALL BE FOLLOWED.

ALL PAINT CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN
NOT REQUIRED FOR USE. EXCESS PAINT SHALL BE DISPOSED OF
ACCORDING TO THE MANUFACTURER’S INSTRUCTIONS AND APPLICABLE
STATE AND LOCAL REGULATIONS.

ALL HAZARDOUS WASTE MATERIALS SHALL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL SHALL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR’S RESPONSIBLE PARTY
SHALL BE RESPONSIBLE FOR SEEING THAT THESE PRACTICES ARE
FOLLOWED. THE CONTRACTOR SHALL OBTAIN ANY AND ALL NECESSARY
PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

OPEN BURNING IS PROHIBITED UNLESS IT IS SPECIFICALLY ALLOWED BY
LAW. IF ALLOWED, NATURAL VEGETATION, TREES, AND UNTREATED
LUMBER SHALL BE THE ONLY MATERIALS THAT CAN BE OPEN BURNED.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
APPLICABLE STATE AND LOCAL PERMITS PRIOR TO ANY BURNING.

DISPOSAL OF ONSITE VEGETATION AND TREES BY CHIPPING THEM INTO
MULCH IS PREFERABLE TO OPEN BURNING. THIS MULCH MAY BE USED AS
AN ONSITE SOIL STABILIZATION MEASURE WHERE APPROPRIATE.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. IMPACTS TO WATERS OF THE STATE/U.S. SHALL
BE AVOIDED IF POSSIBLE. IF UNAVOIDABLE, THE CONTRACTOR WILL
OBTAIN ANY AND ALL NECESSARY PERMITS INCLUDING, BUT NOT LIMITED
TO NPDES, AQUATIC RESOURCES ALTERATION PERMIT(S), CORPS OF
ENGINEERS SECTION 404 PERMITS, AND TVA SECTION 26A PERMITS TO
DISPOSE OF WASTE MATERIALS.
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SPILL PREVENTION, MANAGEMENT & NOTIFICATION

(44)

(45)

(46)

(47)

(48)

(49)

(50)

(51)

(52)

(53)

SHEET

TYPE YEAR PROJECT NO. NO

ALL ONSITE VEHICLES SHALL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE AND SPILLS.

FOR ALL HAZARDOUS MATERIALS STORED ONSITE, THE MANUFACTURER'S
RECOMMENDED METHODS FOR SPILL CLEAN UP SHALL BE CLEARLY
POSTED. SITE PERSONNEL SHALL BE MADE AWARE OF THE PROCEDURES
AND THE LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT SHALL BE
MAINTAINED BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA
ONSITE AND UNDER COVER. SPILL RESPONSE EQUIPMENT SHALL BE
INSPECTED AND MAINTAINED BY THE CONTRACTOR AS NECESSARY TO
REPLACE ANY MATERIALS USED IN SPILL RESPONSE ACTIVITIES.

ALL SPILLS SHALL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY. THE SPILL AREA SHALL BE KEPT
WELL VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE
PROTECTIVE CLOTHING TO PREVENT INJURY FROM CONTACT WITH A
HAZARDOUS SUBSTANCE.

THE CONTRACTOR’'S RESPONSIBLE PARTY SHALL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

IF AN OIL SHEEN IS OBSERVED ON SURFACE WATER (E.G. SETTLING
PONDS, DETENTION PONDS, SWALES), ACTION SHALL BE TAKEN
IMMEDIATELY TO REMOVE THE MATERIAL CAUSING THE SHEEN. THE
CONTRACTOR SHALL USE APPROPRIATE MATERIALS TO CONTAIN AND
ABSORB THE SPILL. THE SOURCE OF THE OIL SHEEN WILL ALSO BE
IDENTIFIED AND REMOVED OR REPAIRED AS NECESSARY TO PREVENT
FURTHER RELEASES.

FERTILIZERS SHALL BE APPLIED ONLY IN THE AMOUNTS SPECIFIED. ONCE
APPLIED, FERTILIZERS SHALL BE WORKED INTO THE SOIL TO LIMIT THE
EXPOSURE TO STORMWATER.

IF A SPILL OCCURS THE CONTRACTOR’'S RESPONSIBLE PARTY SHALL BE
RESPONSIBLE FOR COMPLETING THE SPILL REPORTING FORM AND FOR
REPORTING THE SPILL TO THE TDOT PROJECT RESPONSIBLE PARTY. ALL
SPILLS MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND
MEASURES SHALL BE TAKEN IMMEDIATELY TO PREVENT THE POLLUTION
OF WATERS OF THE STATE/U.S., INCLUDING GROUNDWATER, SHOULD A
SPILL OCCUR.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN
AMOUNT EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY
ESTABLISHED UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING
A 24 HOUR PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO.
TNR100000 STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITIES
SECTION 5.1 FOR REPORTING REQUIREMENTS.

CONTRACTOR’S BULK FUEL AND PETROLEUM PRODUCTS STORED ONSITE
OR ADJACENT TO THE R.O.W. IN ABOVE GROUND STORAGE CONTAINERS
WITH A COMBINED CAPACITY OF 1320 GALLONS OR MORE SHALL HAVE
SECONDARY CONTAINMENT. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR PREPARING A SPILL PREVENTION CONTROL AND COUNTERMEASURE

(SPCC) PLAN FOR THE BULK STORAGE AND BE SOLELY RESPONSIBLE FOR SEALED BY

OBTAINING ANY NECESSARY LOCAL, STATE, AND FEDERAL PERMITS. THE
SPCC PLAN AND/OR PERMITS SHALL BE KEPT ONSITE AND A COPY
PROVIDED TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO
STORING 1320 GALLONS ON SITE.

STATE OF TENNESSEE
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