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SEE SHEET NO. 1A

END PROJECT NO. 335017-S8-003 RESURFACE & SAFETY

NEAR SR-153 (L.M. 8.75)

NORFOLK SOUTHERN (NS) UNDERPASS CROSSING #736680H

SR-17 @ L.M. 8.319
NS M.P. (0236.280 A)
LAT: 35.08057 LONG: -85.21597

CSX TRANSPORTATION (CSXT) OVERHEAD CROSSING #350042B

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

HAMILTON COUNTY

STATE ROUTE 17
FROM CAMPBELL STREET
TO NEAR SR-153 (GFT-26)

RESURFACE & SAFETY
MILL AND 411D W/SPOT REPAIR, INTELLIGENT COMPACTION,

GUARDRAIL WORK, NIGHT WORK, & PAVEMENT MARKINGS

STATE HIGHWAY NO. 17 F.AH.S. NO. N/A
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Chickamauga
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SR-17 @ L.M. 8.05
CSXT M.P. (OWA 0129.860)
LAT: 35.0797470 LONG: -85.2214190

BEGIN PROJECT NO. 335017-S8-003 RESURFACE & SAFETY

CAMPBELL STREET (L.M. 5.63)

(" SPECIALNOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF
THE TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2021 AND
ADDITIONAL SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS
AND IN THE PROPOSAL CONTRACT.

TDOT PROJECT MANAGER: ALLEN PETERFREUND, P.E.
DESIGN FIRM : HDR ENGINEERING, INC.
DESIGNER : DANIEL K. MCGAHA, P.E.

CHECKED BY BEN KAUSS, P.E.

P.E. NO. 98023-4217-04 (DESIGN)
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PROJECT LENGTH
TOTAL LANE MILES RESURFACED
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DOES THIS PROJECT QUALIFY VES NO X YEAR SHEET NO.
FOR UTILITY CHAPTER 86 TENN.
WORK ZONE SIGNIFICANCE DETERMINATION 2026 1

FED. AID PROJ. NO.

SIGNIFICANT YES X | NO

STATE PROJ. NO. 33S017-S8-003

REV. 01-21-26 : REMOVED NO EXCLUSIONS BLOCK AND ADDED EXCLUSIONS
BLOCK AND EDITED PROJECT LENGTH AND LANE MILES RESURFACED
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PROJECT LOCATION
BRIDGE ID. # 33SR0580011 33SR0580013 33SR0170013
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SHANE HESTER, CHIEF ENGINEER

DATE:

Z

APPROVED: M
7

WILL REID, COMMISSIONER

TRAFFIC COUNTER &
WEATHER STATIONS

STATION LOCATION LOG MILE
TC STATION 68 7.286
TRAFFIC DATA
ADT (2026) 15,750
POSTED SPEED LM. 563-L.M.6.04 30 MPH
POSTED SPEED L.M. 6.04-L.M.7.16 35 MPH
POSTED SPEED LM.7.16-L.M. 8.75 45 MPH
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ROADWAY INDEX

SHEET NAME SHEET NO.
SIGNATURE SHEETS ... o ROADWAY-SIGN1
SIGNATURE SHEET ... ROADWAY-SIGN2
TITLE SHEET ..ottt 1

ROADWAY INDEX, STANDARD ROADWAY DRAWINGS, AND

STANDARD TRAFFIC DESIGN DRAWINGS ..., 1A

ESTIMATED ROADWAY QUANTITIES ... 2

TYPICAL SECTIONS AND PAVEMENT SCHEDULE ..o 2B, 2B1, 2B2
GENERAL NOTES. ... e 2C

SPECIAL NOTES .. e 2D, 2D1
ENVIRONMENTAL NOTES. ... e 2E

TABULATED QUANTITIES ...ttt 2F, 2F1

DETAIL SHEETS - CURB RAMP LOCATIONS ... 2G, 2G1, 2G2
UTILITY NOTES, AND UTILITY OWNERS.......coo e 3

PAVEMENT EDGE DROP-OFF NOTES FOR TRAFFIC CONTROL ........... T1

NO UTILITY SHEETS ARE INCLUDED IN THIS SET OF PLANS.
NO PROJECT COMMITMENTS ARE INCLUDED IN THIS SET OF PLANS.

STANDARD ROADWAY DRAWINGS

DWG. REV. DESCRIPTION

10-100.00 STANDARD ROADWAY TITLE SHEET, ABBREVIATIONS,
AND LEGENDS

RD-TP-1 10-01-24 STANDARD ROADWAY DRAWINGS TITLE SHEET

RD-A-1 02-20-20 STANDARD ABBREVIATIONS A THROUGH L

RD-A-2 STANDARD ABBREVIATIONS M THROUGH Z

RD-L-1 02-20-20 STANDARD LEGEND

RD-L-1A STANDARD LEGEND

RD-L-3 03-01-23 STANDARD LEGEND FOR SIGNALIZATION AND LIGHTING

RD-L-4 10-01-24 STANDARD LEGEND FOR SIGNALIZATION AND LIGHTING

10-106.00 MULTIMODAL

CR-10 PERPENDICULAR CURB RAMP

CR-20 PARALLEL CURB RAMP 5-FT SIDEWALK

CR-21 COMBINATION RAMP USED WITH WIDE SIDEWALK

CR-31 BLENDED TRANSITION BI-DIRECTIONAL

CR-32 LOWERED CORNER RAMP

CR-40 MONO-DIRECTIONAL SINGLE CROSSWALK CURB RAMP
DETAILS

CR-41 SINGLE CROSSING CURB RAMP

MM-PM-2 07-30-24 SIGNING AND PAVEMENT MARKINGS FOR BICYCLE LANE
OR ROUTES

MM-PM-4 SIGNING AND PAVEMENT MARKINGS FOR BICYCLE LANES

MM-PM-5 05-04-22 SIGNING AND PAVEMENT MARKINGS FOR BICYCLE LANES

AT INTERSECTIONS
10-107.00 SAFETY DESIGN AND GUARDRAILS

S-GRS-4 05-04-22 SPECIAL CASE GUARDRAIL HEIGHT TRANSITION DETAIL
S-GRT-2 06-28-19 TYPE 38 GUARDRAIL END TERMINAL
S-GRT-2R 06-28-19 EARTH PAD FOR TYPE 38 AND TYPE 21 TERMINAL

(RETROFIT)

STANDARD TRAFFIC DESIGN DRAWINGS

DWG. REV. DESCRIPTION

10-201.00 SIGNALS
T-SG-2 06-27-16
T-SG-3 07-11-17

10-204.00 DESIGN - TRAFFIC CONTROL

LOOP LEAD-INS, CONDUIT AND PULL BOXES
STANDARD NOTES AND DETAILS OF INDUCTIVE LOOPS

T-M-1 01-24-25 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-3 01-24-25 MARKING STANDARDS FOR TRAFFIC ISLANDS, PAVED
SHOULDERS AND MEDIANS FOR CONVENTIONAL ROADS

T-M-4 01-24-25 STANDARD INTERSECTION PAVEMENT MARKINGS

T-WZ-10 03-26-25 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

T-WZ-40 03-26-25 RIGHT LANE CLOSURES AT NEAR SIDE OF
INTERSECTIONS

T-WZ-41 03-26-25 LEFT LANE CLOSURES AT NEAR SIDE OF INTERSECTIONS

T-WZ-FAB1 03-26-25 FLASHING YELLOW ARROW BOARD

TYPE YEAR PROJECT NO.

SHEET]
NO.

RESURF 2026

33S017-S8-003

1A

REV. 01-21-26 : ADDED SHEET ROADWAY-SIGN2 TO INDEX.
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(10)
(10)
(11)
(11)
(11)
(11)
(12)

(13)

(14)
(15)(16)

(15)(16)(17)

(15)(16)
(15)(16)

ESTIMATED ROADWAY QUANTITIES

FOOTNOTES

TYPE YEAR PROJECT NO.

SHEET]
NO.

RESURF 2026 33S017-S8-003

(1)
(2)

3)
(4)

()

(6)
(7)

©9)
(10)
(11)
(12)

(13)

(14)

(19)

(16)
(17)
(18)
(19)
(20)

TO BE USED AS DIRECTED BY THE ENGINEER.

INCLUDES THE COST OF REMOVING DEBRIS AND SWEEPING SHOULDERS PRIOR TO WORK.

SEE SHEET 2C, PAVEMENT MARKINGS, FINAL PAVEMENT MARKING NOTE 6.

TO BE USED FOR FULL DEPTH REPAIR. INCLUDES 20.37 CY TO BE USED AT L.M. 8.533.

TO BE USED FOR FULL DEPTH, PARTAIL DEPTH, AND SPOT LEVELING. INCLUDES 43.83 CY TO BE
USED AT L.M. 7.74 AND L.M. 8.533.

INCLUDES 2 TONS FOR DRIVEWAYS, CITY STREETS, COUNTY ROADS, FIELD ENTRANCES

AND BUSINESS ENTRANCES.

INCLUDES 164 TONS FOR DRIVEWAYS, CITY STREETS, COUNTY ROADS, FIELD ENTRANCES

USE CRAFCO PAVEMENT JOINT ADHESIVE #34524 OR PAVON JOINT ADHESIVE BY PAVON
CORPORATION.

THE CONTACT SURFACE OF TRANSVERSE JOINTS AND LONGITUDINAL JOINTS IN THE SURFACE LIFT
SHALL BE SEALED BY APPLYING JOINT SEALANT PRIOR TO PLACEMENT OF ADDITIONAL ASPHALT
AGAINST THE PREVIOUSLY PLACED MATERIAL. MANUFACTURER'S RECOMMENDATIONS SHALL BE
FOLLOWED IF THE MATERIAL NEEDS TO BE RE-HEATED, AND WHEN PLACING THE THIN UNIFORM
COAT. PRIOR TO APPLICATION OF THE SEALANT, THE FACE OF THE JOINT SHALL BE THOROUGHLY
DRY AND FREE FROM DUST OR OTHER MATERIAL. TRUCK AND VEHICLE TRAFFIC SHALL NOT DRIVE
ACROSS THE SEALANT JOINT UNTIL IT HAS DRIED SUFFICIENT TO PREVENT DAMAGE.

INCLUDES 162 TONS FOR DRIVEWAYS, CITY STREETS, COUNTY ROADS, FIELD ENTRANCES

SEE CURB RAMP TABULATION ON SHEET 2F1.

SEE GUARDRAIL TABULATION ON SHEET 2F.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS

FOR ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE
CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

THE CONTRACTOR IS RESPONSIBLE FOR THE STAKING OF CONSTRUCTION SIGNS. IN THE

EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED NOT

IN USE DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE

A SIGN COVERING APPROVED BY THE ENGINEER. TEMPORARY SIGN COVERINGS SHALL NOT BE
PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN THE PRICE BID FOR ITEM NO.

712-06 SIGNS (CONSTRUCTION).

CONTRACTOR SHALL REMOVE EXISTING SPM BT A METHOD THAT DOES NOT DAMAGE THE
EXISTING ASPHALT. IF DAMAGE OCCURS DURING REMOVAL, THE CONTRACTOR SHALL MAKE
REPAIRS AT THEIR OWN EXPENSE BEFORE PAVING.

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
ITEM TO BE USED AS PERMANENT MARKING ONLY.

ALL STOP BARS ON SIDE STREETS WILL BE RETRACED AS DIRECTED BY THE ENGINEER.
INCLUDES 312 LF TO BE USED FOR CURB RAMP WORK.

ITEM TO BE USED AS TEMPORARY PAVEMENT MARKING ONLY .

ITEM TO BE USED FOR REPLACEMENT OF LOOP DETECTION AT L.M. 5.63.

ITEM NO. DESCRIPTION UNIT QUANTITY
33S017-S8-003

208-01.05 BROOMING & DEGRASSING SHOULDERS L.M. 4
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A TON 43
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 90
403-02.01 TRACKLESS TACK COAT TON 33
411-01.10 ACS MIX(PG64-22) GRADING D TON 4499
411-01.21 LONGITUDINAL JOINT SEALANT L.M. 8
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 4539
611-01.20 ADJUSTMENT OF EXISTING MANHOLE EACH 3
611-03.04 GRAY IRON CASTINGS (CATCHBASIN) LB. 3250
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN EACH 10
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 1600
701-02.03 CONCRETE CURB RAMP S.F. 175
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN EACH )
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 5
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 EACH 5
706-01 GUARDRAIL REMOVED L.F. 375
712-01 TRAFFIC CONTROL LS 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 17
712-05.01 WARNING LIGHTS (TYPE A) EACH 17
712-05.03 WARNING LIGHTS (TYPE C) EACH 14
712-06 SIGNS (CONSTRUCTION) S.F. 2450
712-08.03 ARROW BOARD (TYPE C) EACH 2
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 2
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) EACH 206
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) EACH 90
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 196
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 417
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 654
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 6
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) L.F. 82
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) L.F. 1024
716-03.09 PLASTIC WORD PAVEMENT MARKING (DO NOT BLOCK) EACH 1
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 4
716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER) EACH 10
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) S.F. 50
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW) EACH 6
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 10
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 10
717-01 MOBILIZATION LS 1
730-14.02 SAW SLOT L.F. 117
730-14.03 LOOP WIRE L.F. 234
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({L SR-17
_ (3)TO BE COLD PLANED 1.25" ~
_ 6 22' | (2 LANES) 14
N U 56' . (5LANES) T o
SHLD. | D,
|

FINISHED GRADE

i A R o
@ FROM: L.M. 6.96 TO L.M. 7.02
@ FROM: L.M. 8.40 TO L.M. 8.67
% SR-17
B (3)TO BE COLD PLANED 1.25" _
©—2 |- 22 . (2LANES) 2
Bl 6 | 22' . (2 LANES) N
SHLD. i SHLD.
FINISHED GRADE
__________________________________ l_""“"““‘"‘----—— ———-______I:\_\\\
@ FROM: L.M.6.33TO L.M. 6.75 S~
(E) FROM: L.M. 6.75 TO L.M. 6.86
¢ SR-17
B (3)TO BE COLD PLANED 1.25" _

A= 1 20 | (2 LANES) 5

Bl T 22' . (2 LANES) o

Ol 2 | 22' . (2 LANES) 2

Bl 8 | 22' . (2 LANES) | 1o

i o | 56' ' (5LANES) o

SHLD. ; SHLD.
FINISHED GRADE o

(A) FROM: L.M. 5.63 TO L.M. 5.90
FROM: L.M. 5.90 TO L.M. 5.98
(C©) FROM: L.M. 5.98 TO L.M. 6.33
(F) FROM: L.M. 6.86 TO L.M. 6.96
(M) FROM: L.M. 8.67 TO L.M. 8.75

SHEET]

TYPE YEAR PROJECT NO. NO

RESURF 2026 33S017-S8-003 2B

REV. 01-21-26 : REVISED TYPICAL SECTIONS WITH
ADDED EXCLUSION
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SEE SHEET 2B2 FOR PAVEMENT SCHEDULE
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SHEET]

TYPE YEAR PROJECT NO. NO

RESURF 2026 33S017-S8-003 2B1

REV. 01-21-26 : REVISED TYPICAL SECTIONS
WITH ADDED EXCLUSION

—_—— — —— —_—

(J) FROM: L.M. 8.20 TO L.M. 8.28
RESTRIPE ONLY

L SR-17
(3)TO BE COLD PLANED 1.25"

T 22' | (2 LANES) T
HO® SHLD. | SHLD.

FINISHED GRADE

BASE |AND SURFACE

_____

-~

I <
(H FROM: L.M. 7.02 TO L.M. 8.05 - SEALED BY
(1) FROM: L.M. 8.07 TO L.M. 8.20 R,
(K) FROM: L.M. 8.28 TO L.M. 8.40 SonneC,
3 Q. 3 N e %5
Sxs Y3
EXCLUSION FROM L.M. 8.05 TO L.M. 8.07 s
’Q@,’«% R
"% OF TEXS
e 4/22/2026

NOT TO SCALE

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS AND
PAVEMENT
SCHEDULE

SEE SHEET 2B2 FOR PAVEMENT SCHEDULE
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DETAIL OF PARTIAL DEPTH
ASPHALT REPAIR (LM 7.74)

}_( WIDTH VARIES »_1

PROP. RESURFACING

(SEE TYP. SECTIONS)

\

£

EXISTING
BASE &
SURFACE

ITEM 307-01.08
GR.'B-M2' @ 2" THICK

(NOT TO SCALE)

PAVEMENT TIE-IN DETAIL

PROFILE VIEW

THE CONTRACTOR IS TO ENSURE
A FLUSH TRANSITION WITH
EXISTING PAVEMENT AT

BEGIN & END
EXCLUSI

PROPOSED COLD PLANING
AND RESURFACING

PROJECT AND
ON AREA.

EXISTING

PAVEMENT

(EXCLUSION)

TYPE

YEAR

PROJECT NO.

SHEET]
NO.

RESURF

2026

33S017-S8-003

2B2

LANE JOINT IS TO BE OFFSET 6"
FROM CENTER OF ROADWAY.

DETAIL OF FULL DEPTH
ASPHALT REPAIR (LM 8.533)

__ PROP. RESURFACING
(SEE TYP. SECTIONS)

\

@\ % WIDTH VARIES ’*
) ISEXK
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AT BRIDGE 33SR0580013
(NOT TO SCALE)

LONGITUDINAL JOINT SEALANT (ITEM 411-01.21) SHALL BE USED ON LANE JOINTS.

PROPOSED PAVEMENT SCHEDULE

@ ASPHALTIC CONCRETE SURFACE (HM) @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)

ITEM 411-01.10  ACS MIX (PG64-22) GRADING "D"

@ TRACKLESS TACK COAT

ITEM 403-02.01 TRACKLESS TACK COAT (TC)
SEE 403.05 FOR DETERMINING APPLICATION RATE IN THE FIELD

COLD PLANING @ 1.25"1t THICK (APPROX. 131.25 LBS./S.Y.)

ITEM 415-01.01  COLD PLANING BITUMINOUS PAVEMENT

BITUMINOUS COURSE (BINDER) @ 2.00"t THICK (APPROX. 226 LBS./S.Y.)

ITEM 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING "B-M2"
(TO BE USED FOR BREAKOUT ONLY)

@ ® @

BITUMINOUS COURSE (BLACK BASE) @ 3.00"t THICK (APPROX. 345 LBS./S.Y.)

ITEM 307-01.01  ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING "A"
(TO BE USED FOR BREAKOUT ONLY)
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GENERAL NOTES

GRADING

(1)

(3)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY

THE FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA) WITHOUT
APPROVAL BY FEMA. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND

(NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF ANY
ADJACENT WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO
OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY
ANY OTHER FEDERAL, STATE OR LOCAL AGENCY.

GUARDRAIL

(1)

3)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TC
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPCSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE
IN PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC,
THE CONTRACTOR SHALL USE TWO (2) TEMFORARY BARRICADES OR
DRUMS WITH TYPE “A” LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING TEMPORARY
BARRICADES OR DRUMS WITH TYPE “A” LIGHTS TO DELINEATE GUARDRAIL
END AND A TEMPORARY ROUNDED END ELEMENT SHALL BE INCLUDED IN
THE COST OF THE PROPOSED GUARDRAIL END TERMINAL.

MISCELLANEOUS

(3)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL
RELIEVE THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE
SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE
RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKINGS ON INTERMEDIATE LAYERS

(1)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01,
PAINTED FAVEMENT MARKING (4" LINE), L.M.

FINAL PAVEMENT MARKING

(6)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK:

a. BROOMING & DE-GRASSING SHOULDERS SHALL INCLUDE CLIPPING OF
MATERIAL INTERFERING WITH PROPER DRAINAGE OF ROADWAY
(INCLUDING PAVED AND GRAVEL SHOULDERS), AS DIRECTED BY THE
ENGINEER.

b. ALL MATERIAL FROM CLIPPING, BROOMING AND DE-GRASSING
SHOULDERS SHALL BE PICKED UP, REMOVED AND PROPERLY
DISPOSED AS DIRECTED BY THE ENGINEER.

c. ALL COSTS ASSOCIATED WITH PICKING UP, REMOVAL AND PROPER
DISPOSAL SHALL BE PAID FOR UNDER ITEM NO. 208-01.05.

d. REMOVE ALL GARBAGE AND CONSTRUCTION DEBRIS FROM PROJECT.
THE COST FOR THIS WILL BE INCLUDED IN THE PRICE BID FOR OTHER
ITEMS OF CONSTRUCTION.

(8)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

SNOWPLOWABLE REFLECTIVE PAVEMENT MARKERS

(19)

REMOVE EXISTING SNOWPLOWABLE MARKERS PRIOR TO PAVING AND/OR
COLD PLANING. REMOVE ALL ADHESIVES PRIOR TO PAVING. PATCH ANY
HOLES OR DIVOTS RESULTING FROM THE REMOVAL OF A MARKER IN A
MANNER WHICH ENSURES A UNIFORM PAVED SURFACE. PATCH WORK
SHALL BE INCLUDED WITH COST OF OTHER ITEMS OF CONSTRUCTION.

PAVEMENT
PAVING

(2)

(3)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE
PAVER SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND
EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A
CONSOLIDATED WEDGE-SHAPE PAVEMENT EDGE OF APPROXIMATELY 25
TO 30 DEGREES AS IT LEAVES THE PAVER (MEASURED FROM A LINE
PARALLEL TO THE PAVEMENT SURFACE.) THE DEVICE SHALL MEET THE
REQUIREMENTS THAT ARE CURRENTLY SET FORTH IN SPECIAL PROVISION
407SE.

RESURFACING

(4)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD
THE PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES
WILL BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE

LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS

GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL
BE RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION
FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH
OF MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL

PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION

(11)

(12)

(14)

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE
MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR DISCONNECTING
THE LOOP DETECTORS AND MAKING ANY NECESSARY TIMING
ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

THE PROJECT ENGINEER SHALL BE RESPONSIBLE FOR SUPPLYING THE
CONTRACTOR WITH AS BUILT SIGNAL PLANS AT THE PRE-CONSTRUCTION
CONFERENCE. THESE PLANS WILL PROVIDE THE CONTRACTOR WITH THE
DESIRED LOCATION FOR DETECTOR LOOP REPLACEMENT.,

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF
THE STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

(3)

(4)

(5)

(6)

(7)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN
FACE IS FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, AND DRUMS SHALL BE
LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE A HAZARD
IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE
RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR

ROADWAYS WITH CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45)

FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND
DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A
HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE
CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY
ARE NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY
TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'’S
APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN
TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’'S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR
THIS REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE
ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’'S APPROVAL TO
USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

SHEET]

TYPE YEAR NO.

PROJECT NO.
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SPECIAL NOTES

TRAFFIC CONTROL

(1) THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY CONTROL
TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHING THE FLAGGED
WORK ZONE TO THE SATISFACTION OF THE TDOT PROJECT ENGINEER.
ALL COST ASOOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE
PRICE BID FOR TRAFFIC CONTROL.

(2) EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE TDOT
PROJECT ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR
ITEM NO. 712-01, TRAFFIC CONTROL, PER LUMP SUM.

(3) THE CONTRACTOR SHALL GIVE THE TDOT PROJECT ENGINEER A MINIMUM
OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

4) IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED, OR TURNED TO
FACE AWAY FROM THE TRAFFIC.

(5) THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION

(6) A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED. IF
THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR'’S EXPENSE.

(7) CHANGEABLE MESSAGE SIGNS UNITS (ITEM NO. 713-16.01) WILL BE
REQUIRED ON THIS PROJECT. THE SIGNS WILL BE USED FOR ADVANCED
WARNING OR AS DIRECTED BY THE ENGINEER.

(8) MESSAGE BOARDS SHALL BE DISPLAYED A MINIMUM OF SEVEN (7) DAYS
PRIOR TO STARTING WORK TO INFORM PUBLIC OF UPCOMING
CONSTRUCTION PROJECT.

9) PRIOR TO DISPLAYING MESSAGES ON CHANGEABLE MESSAGE BOARDS,
ALL MESSAGES SHALL BE APPROVED BY THE TDOT PROJECT ENGINEER
AND REGION 2 TRAFFIC ENGINEER..

(10) INFORMATION ON CHANGEABLE MESSAGE BOARDS SHALL BE UPDATED
TO REFLECT CURRENT CONSTRUCTION CONDITIONS ACTIVITIES AT ALL
TIMES.

LANE CLOSURES

(1) THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
NIGHT’'S PAVING OPERATION.

(2) THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

4) THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

A. OFFICIAL STATE HOLIDAYS.

B. FRIDAY AT 6:00 AM UNTIL TUESDAY AT 7:00 PM. IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

C. THURSDAY AT 6:00 AM UNTIL TUESDAY AT 7:00 PM. IF A STATE
HOLIDAY OCCURS OR IS OBSERVED ON FRIDAY.

D. DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT ENGINEER.

PAVING
(1) INTELLIGENT COMPACTION SHALL BE USED.

(2) ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

COLD PLANING

(1) THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 96 HOURS.

(2) PROVIDED THAT THE CONTRACTOR USES A COLD PLANING MACHINE WITH
THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED FINE TOOTH
(5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD AT
MODERATE SPEED (50 TO 65 FPM) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES.) THEN THE
CONTRACTOR MAY REQUEST PERMISSION FROM THE REGION 2 PROJECT
ENGINEER TO MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS
MATERIAL.

(3) IF MILLED SURFACE BEGINS TO DETERIORATE, PAVING TO COVER UP
DETERIORATING MILLED SURFACES SHOULD OCCUR AS DIRECTED BY THE
TDOT PROJECT ENGINEER DURING THE NEXT WORKING DAY. IF SEVERE
DISTRESS OCCURS, IMMEDIATE RESPONSE WILL BE REQUIRED.

4) IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH
“BM2” MIX PRIOR TO PLACING PROPOSED OVERLAY.

(5) AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “BM2” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “BM2” MIX MATERIAL.

PAVEMENT

RESURFACING
(3) SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.

(6) THE OUTSIDE SHOULDER WILL BE PAVED CONCURRENTLY WITH THE
TRAFFIC LANE.

(7) THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN COLD PLANING THE
EXISTING ASPHALT OFF BRIDGE DECK SO AS NOT TO DAMAGE THE
EXISTING DECK SEALANT AND/OR EXPANSION JOINT MEMBERS (STEEL
PLATES, BARS, AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS TO ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE PROJECT ENGINEER
AT NO ADDITIONAL COST.

(8) THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD
PLANING AREA WILL BE PLACED WITHIN 96 HOURS OF THE
COMMENCEMENT OF COLD PLANING OPERATIONS. COLD PLANING
OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH CAN BE
COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME LIMITS
SPECIFIED, EVEN IF COLD PLANING OPERATIONS MUST BE SUSPENDED
UNTIL PAVING CATCHES UP.

(10) FEATHER SURFACE MIX TO ENDS OF BRIDGES THAT ARE NOT TO BE
PAVED.

(11) TEMPORARY RAMP CLOSURES FOR MAINLINE RESURFACING SHALL BE AS
FOLLOW:

A. RAMP CLOSURES SHOULD BE LIMITED TO NO MORE THAN 3
HOURS.

B. ALL RAMP CLOSURE REQUESTS SHALL BE MADE AT LEAST 7
WORKING DAYS PRIOR TO THE ANTICIPATED DATE OF CLOSURE.

C. RAMPS IN THE OPPOSITE DIRECTION OF THE CLOSURES CANNOT
BE CLOSED AT SAME TIME AND NO SUBSEQUENT EXIT RAMPS
SHALL BE CLOSED UNLESS IT IS LESS THAN 1 MILE FROM RAMP TO
RAMP.

D. RAMPS WITH HOSPITALS OR OTHER EMERGENCY/FIRE/POLICE
FACILITIES SHALL BE PASSABLE FOR EMERGENCY VEHICLES
WHEN CLOSED TO REGULAR VEHICLE TRAFFIC.

MULTIMODAL

(1) DURING CONSTRUCTION, IF THE CONSTRUCTION SUPERVISOR IDENTIFIES
CURB RAMP LOCATIONS WITHIN THE PROJECT LIMITS WHERE THE TDOT
ROADWAY STANDARDS CANNOT BE USED DUE TO SITE LIMITATIONS, A
SKETCH OR PICTURE, SHOWING EXISTING CONDITIONS AS WELL AS
PROPOSED MODIFICATIONS SHOULD BE SUBMITTED TO THE REGIONAL
PROJECT DEVELOPMENT OFFICE THREE WEEKS PRIOR TO THE BEGINNING
OF CURB RAMP CONSTRUCTION. THE OFFICE WILL REVIEW AND EVALUATE
THE LOCATIONS TO DEVELOP PROPER CURB RAMP DESIGN THAT WILL
MEET REGULATIONS.

SHEET]

TYPE YEAR NO.

PROJECT NO.

RESURF 2026 33S017-S8-003 2D

STORM DRAIN STRUCTURES

(1) TAPER AROUND ALL CATCH BASINS AND AREA DRAINS AS DIRECTED BY
THE ENGINEER.

(2) THE CONTRACTOR SHALL PROPERLY ADJUST ALL CATCH BASINS AND
AREA DRAINS TO THE FINISHED GRADE OF THE PAVEMENT. EXTENSION
RINGS SHALL BE ADDED/REMOVED FROM EXISTING CATCH BASINS, AREA
DRAINS, AND MANHOLES TO RAISE/LOWER THE GRATE OR LID TO FINAL
PAVEMENT ELEVATION. ADJUSTMENTS ARE TO BE MADE PRIOR TO THE
LAYING OF SURFACE MIX ITEM 411-01.10. PAYMENT FOR MANHOLE, AREA
DRAIN, AND CATCH BASIN ADJUSTMENTS WILL BE MADE AT THE UNIT
PRICE BID FOR ITEMS 611-03.04.

PAVEMENT MARKING

(1) UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY BE
REQUIRED TO APPLY PAINTED MARKINGS IN THE PAVEMENT AREAS NOT
SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE MADE AT THE
UNIT PRICE BID FOR ITEM NO. 716-05.01.

(2) UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY BE
REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS NOT
SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE MADE AT THE
UNIT PRICE BID FOR ITEM NO. 716-12.02.

SIGNS

(1) IF THE CONTRACTOR ELECTS TO UTILIZE SIGNPOST ANCHORS (STUBS)
FOR SIGN ERECTION, THESE SHALL BE REMOVED WHEN THE SIGNS ARE
REMOVED TO AVOID FUTURE DAMAGE TO MOWERS OR OTHER
MACHINERY.

MISCELLANEOUS

4) THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ANY
SIGNS AND MAILBOXES DURING THE OPERATION. ANY SIGNS OR
MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL BE
REPLACED AT THE CONTRACTOR’S EXPENSE.

JOINT SEALANTS

(1) THE CONTACT SURFACE OF TRANSVERSE JOINTS AND LONGITUDINAL
JOINTS IN THE SURFACE LIFT SHALL BE SEALED BY APPLYING JOINT
SEALANT PRIOR TO PLACEMENT OF ADDITIONAL ASPHALT AGAINST THE
PREVIOUSLY PLACED MATERIAL. MANUFACTURER’S RECOMMENDATIONS
SHALL BE FOLLOWED IF THE MATERIAL NEEDS TO BE RE-HEATED, AND
WHEN PLACING THE THIN, UNIFORM COAT.

(3) PRIOR TO APPLICATION OF THE SEALANT, THE FACE OF THE JOINT SHALL
BE THOROUGHLY DRY AND FREE FROM DUST OR ANY OTHER MATERIAL
THAT WOULD PREVENT PROPER SEALING. ALL JOINTS SHALL BE SWEPT
OR BLOWN FREE OF LOOSE MATERIAL, DIRT, VEGETATION, AND OTHER
DEBRIS BY MEANS OF COMPRESSED AIR OR A POWER SWEEPER.

4) TRUCK AND VEHICLE TRAFFIC SHALL NOT DRIVE ACROSS A SEALED JOINT
UNTIL IT HAS DRIED SUFFICIENT TO PREVENT DAMAGE FROM TRACKING.

SEALED BY
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SPECIAL NOTES

RAILROAD NOTES

(1) SURFACE WILL BE FEATHERED TO MATCH EXISTING GRADE AT RAILROAD
CROSSING AS DIRECTED BY THE ENGINEER.

(2) THE CONTRACTOR SHALL COLD PLANE AND RESURFACE THE ROADWAY
NEAR AND UNDER THE RAILROAD’S UNDERPASS/BRIDGE STRUCTURE SO
AS NOT TO DIMINISH THE EXISTING VERTICAL CLEARANCE BETWEEN THE
HIGHEST POINT OF THE ROADWAY PAVEMENT AND THE LOWEST POINT OF
THE RAILROAD BRIDGE SUPERSTRUCTURE.

(3) THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE
[CSX AND NS] TRACK FACILITIES AND PROPERTIES FROM ANY DAMAGE.
THE WORK SHALL BE DONE IN ACCORDANCE WITH REGULATIONS
STIPULATED BY [CSX AND NS] SO TO MAINTAIN CLEARANCE AND NOT
INTERRUPT TRAIN TRAFFIC IN ANY MANNER.

4) THE CONTRACTOR SHALL NOT, FOR ANY REASON, STORE ANY OF HIS
CONSTRUCTION EQUIPMENT OR DUMP WASTE MATERIALS ON THE
RAILROAD’S RIGHT-OF-WAY.

(5) THE CONTRACTOR IS PROHIBITED FROM INSTALLING ANY CONSTRUCTION
SIGNS, MESSAGE BOARDS, ARROW BOARDS AND/OR OTHER TEMPORARY
TRAFFIC CONTROL SIGNS OR DEVICES WITHIN THE RAILROAD’S RIGHT-OF-
WAY. IN ALL CASES, THESE SIGNS AND DEVICES MUST NEVER BE PLACED
IN A POSITION SO AS TO OBSTRUCT THE VIEW OF ANY ADVANCE WARNING
DEVICES SUCH AS CROSSBUCK SIGNS, CROSSING SIGNALS, ETC.

(6) THE CONTRACTOR SHALL NOTIFY AND COORDINATE HIS WORK AT THE
RAILROAD CROSSING WITH THE FOLLOWING REPRESENTATIVE OF THE
RAILROAD:

NORFOLK SOUTHERN

MR. PAUL ANDERSON DIVISION ENGINEER
NORFOLK SOUTHERN RAILROAD CORPORATION
1400 NORFOLK SOUTHERN DRIVE

BIRMINGHAM, AL 35210

PHONE: (304) 266-1558 or (205) 451-4724

EMAIL: PAUL.ANDERSON@NSCORP.COM

AND

MR. DOUGLAS (SHAWN) STARLING, P.E.

SENIOR ENGINEER PUBLIC IMPROVEMENTS - PA, NY, NJ, TN
NORFOLK SOUTHERN RAILROAD CORPORATION
650 WEST PEACHTREE ST NW BOX 45

ATLANTA, GA 30308

PHONE: (470) 463-6721

EMAIL: DOUGLAS.STARLING@NSCORP.COM

CSX

CSXT GENERAL ENGINEERING CONSULTANT DESIGNATE
CROUCH ENGINEERING, INC.

MR. SCOTT VICK, P.E. PROJECT DIRECTOR

CSX TRANSPORTATION INC.

5115 MARYLAND WAY, SUITE 225

BRENTWOOQOD, TN 37027

PHONE: (615) 791-0630

E-MAIL: SVICK@CROUCHENGINEERING.COM

(7) ALL WORK ON, OVER, UNDER OR ADJACENT TO CSXT RIGHT-OF-WAY
SHALL BE DONE IN ACCORDANCE WITH CSXT SPECIAL PROVISIONS. SEE
AGREEMENT/STATE CONTRACT SPECIAL PROVISIONS 105C FOR CSXT
REQUIREMENTS

** THIS PROJECT EXCLUDES CSX RR FROM L.M. 8.05 TO L.M. 8.07.

NORFOLK SOUTHERN

(1) ANY PAVEMENT MARKING PREPARATION INSTALLATION, RAILROAD
ADVANCE WARNING SIGN PREPARATION OR REPLACEMENT/NEW
INSTALLATION OR PAVEMENT PREPARATION OR INSTALLATION WITHIN 25
FT. OF THE NORFOLK SOUTHERN TRACK UTILIZING CONTRACTOR
EQUIPMENT OR PERSONNEL WILL REQUIRE FULL TIME RAILROAD
FLAGGING SERVICES AND/OR WATCHMAN SERVICES AS PER THE
DISCRETION OF THE NORFOLK SOUTHERN SUPERINTENDENT FOR THE
RAIL LINE BEING IMPACTED.

(2) ALL WORK ON, OVER, UNDER, OR ADJACENT TO NORFOLK SOUTHERN
RIGHT-OF-WAY SHALL BE DONE IN ACCORDANCE WITH THE NORFOLK
SOUTHERN SPECIAL PROVISIONS. SEE AGREEMENT/STATE CONTRACT
SPECIAL PROVISIONS 105C REGARDING FLAGGING RULES AND COSTS
THEREOF, INSURANCE REQUIREMENTS, AND NORFOLK SOUTHERN
SPECIAL PROVISIONS.

(3) CONTRACTOR PROTECTIVE SERVICES SHALL BE ONSITE ANYTIME
CONSTRUCTION ACTIVITIES ARE TAKING PLACE ON OR ADJACENT TO THE
RAILROAD PROPERTY AND/OR HAVE THE POTENTIAL TO FOUL THE
RAILROADS’S TRACK OR OPERATIONS. SEE SECTION 8 OF THE NORFOLK
SOUTHERN SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY
INTERESTS — DIRECT HIRE FOR ADDITIONAL CLARIFICATIONS AND
REQUIREMENTS REGARDING CONTRACTOR PROTECTIVE SERVICES.
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ENVIRONMENTAL NOTES

ENVIRONMENTAL GENERAL NOTES

NATURAL RESOURCES

(4) THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S.,
INCLUDING WETLANDS AND EPHEMERAL, INTERMITTENT, AND PERENNIAL
STREAMS, IS NOT ALLOWED.

(9) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO ANY
CONSTRUCTION AND MAINTENANCE ACTIVITIES TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS, SPRINGS, ETC.)
ARE NOT IMPACTED BEYOND PERMITTED LOCATIONS. IF THE
CONTRACTOR ORTDOT INSPECTORIS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
REGION ENVIRONMENTAL TECH GROUP IMMEDIATELY.

SPECIES

(11) SHOULD CLIFF SWALLOW OR BARN SWALLOW NESTS, EGGS, OR BIRDS
(YOUNG AND ADULTS) BE PRESENT, THE CONTRACTOR SHALL CONTACT
THE REGIONAL ECOLOGY OFFICE TO DETERMINE IF SEASONAL
RESTRICTIONS WILL BE NECESSARY. GENERALLY, BIRDS, NESTS, AND
EGGS MAY NOT BE DISTURBED BETWEEN APRIL 15 AND JULY 31. FROM
AUGUST 1 TO APRIL 14, NESTS CAN BE REMOVED OR DESTROYED SO
LONG AS BIRDS OR EGGS ARE NOT PRESENT, AND MEASURES
IMPLEMENTED TO PREVENT FUTURE NEST BUILDING AT THE SITE (l.E.,
CLOSING OFF AREA USING NETTING).

(12) |IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY THE TDOT
SUPERVISOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
ECOLOGY SECTION IMMEDIATELY.

PERMITS, PLANS & RECORDS

(15) IF ACHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION,
INCLUDING VALUE ENGINEERING, THE TDOT PERMIT SECTION SHALL BE

CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS ARE NEEDED.
THE ENGINEERING PRODUCTION SUPPORT DIVISION SHALL BE
CONTACTED TO DETERMINE IF ANY PLAN REVISIONS ARE NEEDED.

ENVIRONMENTAL SPECIAL NOTES

ENVIRONMENTAL

(1) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPLIANCE AND
FIELD SERVICES OFFICE SHALL BE INVITED TO ALL FIELD REVIEW
MEETINGS.

SCOPE OF WORK

6) THIS PROJECT INCLUDES MILL AND 411D, SPOT REPAIR, INTELLIGENT
COMPACTION, GUARDRAIL WORK, CURB RAMP REPAIRS, PAVEMENT
MARKINGS, BROOMING AND DEGRASSING SHOULDERS, AND NIGHT WORK

EROSION PREVENTION AND SEDIMENT CONTROL GENERAL
NOTES

DISTURBED AREA

(1) IF DISTURBED ACREAGE IS EQUAL TO ONE ACRE OR MORE, PLEASE
CONTACT TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION AS SOON
AS POSSIBLE BECAUSE AN NPDES PERMIT WILL BE REQUIRED.

SEDIMENT CONTROL

(6) EPSC MEASURESSHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY
EARTH MOVING OPERATIONSAND SHALL BE MAINTAINED THROUGHOUT
THE CONSTRUCTION PERIOD EXCEPT AS SUCHWORK MAY BE NECESSARY
TO INSTALL EPSC MEASURES.

(8)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFFSITE MIGRATION ORDEPOSIT OF SEDIMENT
OFF THE PROJECTLIMITS (E.G.R.O.W., EASEMENTS, ETC.), INTO WATERS
OF THE STATE/U.S., ORONTO ROADWAYS USED BY THE GENERAL PUBLIC.
IF SEDIMENT ESCAPES THE CONSTRUCTION SITE, OFFSITE
ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM
MUST BE REMOVED AT A FREQUENCY SUFFICIENT TO MINIMIZE OFFSITE
IMPACTS (E.G., FUGITIVE SEDIMENT THAT HAS ESCAPED THE
CONSTRUCTION SITE AND HAS COLLECTED IN A STREET MUST BE
REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED INTO STORM
SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO THATIT DOES NOT
POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).
ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING
PROPERTY MUST BE NEGOTIATED WITH THE ADJOINING PROPERTY
OWNER BEFORE REMOVAL OF SEDIMENT.

GOOD HOUSEKEEPING MEASURES & WASTE DISPOSAL

(29)

(30)

(31)

(32)

(33)

(34)

(39)

(36)

(37)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT LITTER AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS SHALL BE
REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED
STORM EVENTS OR BEFORE BEING CARRIED OFFSITE BY WIND, OR
OTHERWISE PREVENTED FROM BECOMING A POLLUTANT SOURCE FOR
STORMWATER DISCHARGES. AFTER USE, MATERIALS USED FOR EPSC
SHALL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERINGWATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION. APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED.

CONTRACTORS SHALL PROVIDE DESIGNATED TRUCKWASHOUT AREAS ON
THE SITE. THESE AREAS MUST BE SELF CONTAINED, NOT CONNECTED TO
ANY STORMWATER OUTLET OF THE SITE, AND PROPERLY SIGNED. WASH
DOWN OR WASTE DISCHARGE OF CONCRETE TRUCKS SHALL NOT BE
PERMITTED ONSITE UNLESS PROPER SETTLEMENT AREAS HAVE BEEN
PROVIDED IN ACCORDANCE WITH BOTH STATE AND FEDERAL
REGULATIONS.

WHEEL WASH WATER SHALL BE COLLECTED AND ALLOWED TO SETTLE

OUT SUSPENDED SOLIDS PRIOR TO DISCHARGE. WHEEL WASH WATER
SHALL NOT BE DISCHARGED DIRECTLY INTO ANY STORMWATER SYSTEM
OR STORMWATER TREATMENT SYSTEM.

|IF PORTABLE SANITARY FACILITIES ARE PROVIDED ON CONSTRUCTION
SITES, SANITARY WASTE SHALL BE COLLECTED FROM THE PORTABLE
UNITS IN A TIMELY MANNER BY A LICENSED WASTE MANAGEMENT
CONTRACTOR ORAS REQUIRED BY ANY REGULATIONS. THE CONTRACTOR
SHALL OBTAIN ANY AND ALL NECESSARY PERMITS TO DISPOSE OF

SANITARY WASTE.

ONLY CONSTRUCTION PRODUCTS NEEDED SHALL BE STORED ONSITE BY
THE CONTRACTOR. THE CONTRACTOR SHALL STORE ALL MATERIALS

UNDER COVER AND IN APPROPRIATE CONTAINERS. PRODUCTS MUST BE
STORED IN ORIGINAL CONTAINERS AND LABELED. MATERIAL MIXING

SHALL BE CONDUCTED IN ACCORDANCE WITH THE MANUFACTURER’S
RECOMMENDATIONS. THE CONTRACTOR’S RESPONSIBLE PARTY SHALL
INSPECT MATERIALS STORAGE AREAS REGULARLY TO ENSURE PROPER

USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS SHALL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFFSITE. THE
MANUFACTURER’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS SHALL BE FOLLOWED.

ALL PAINT CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN
NOT REQUIRED FOR USE. EXCESS PAINT SHALL BE DISPOSED OF
ACCORDINGTO THE MANUFACTURER'S INSTRUCTIONS AND APPLICABLE
STATE AND LOCAL REGULATIONS.

ALL HAZARDOUS WASTE MATERIALS SHALL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL SHALL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR’'S RESPONSIBLE PARTY
SHALL BE RESPONSIBLE FOR SEEING THAT THESE PRACTICES ARE
FOLLOWED. THECONTRACTOR SHALL OBTAIN ANY AND ALL NECESSARY
PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

(38)

(39)

(40)

OPEN BURNING IS PROHIBITEDUNLESS IT IS SPECIFICALLY ALLOWED BY
LAW. IF ALLOWED, NATURAL VEGETATION, TREES, AND UNTREATED
LUMBER SHALL BE THE ONLY MATERIALS THAT CAN BE OPEN BURNED.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
APPLICABLE STATE AND LOCAL PERMITS PRIOR TO ANY BURNING.

DISPOSAL OF ONSITE VEGETATION AND TREES BY CHIPPING THEM INTO
MULCH IS PREFERABLE TO OPEN BURNING. THIS MULCHMAY BE USED AS
AN ONSITE SOIL STABILIZATION MEASURE WHERE APPROPRIATE.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FORTHE CONSTRUCTION OF THEPROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. IMPACTS TO WATERS OF THE STATE/U.S. SHALL
BE AVOIDED IF POSSIBLE. IF UNAVOIDABLE, THE CONTRACTOR WILL
OBTAIN ANY AND ALL NECESSARY PERMITS INCLUDING, BUT NOT LIMITED
TO NPDES, AQUATIC RESOURCES ALTERATION PERMIT(S), CORPS OF
ENGINEERS SECTION 404 PERMITS, AND TVA SECTION 26A PERMITS TO
DISPOSE OF WASTE MATERIALS.

SPILL PREVENTION, MANAGEMENT & NOTIFICATION

(44)

(45)

(47)

(48)

(49)

(50)

(1)

(52)

(53)

ALL ONSITE VEHICLES SHALL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE AND SPILLS.

FOR ALL HAZARDOUS MATERIALS STORED ONSITE, THE MANUFACTURER'S
RECOMMENDED METHODS FOR SPILL CLEAN UP SHALL BE CLEARLY
POSTED. SITE PERSONNEL SHALL BE MADE AWARE OF THE PROCEDURES
AND THE LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT SHALL BE
MAINTAINED BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA
ONSITE AND UNDER COVER. SPILL RESPONSE EQUIPMENT SHALL BE
INSPECTED AND MAINTAINED BY THE CONTRACTOR AS NECESSARY TO
REPLACE ANY MATERIALS USED IN SPILL RESPONSE ACTIVITIES.

ALL SPILLS SHALL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY. THE SPILL AREA SHALL BE KEPT
WELL VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE
PROTECTIVE CLOTHING TO PREVENT INJURY FROM CONTACT WITH A
HAZARDOUS SUBSTANCE.

THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAININGFORHAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

IF AN OIL SHEEN IS OBSERVED ON SURFACE WATER (E.G. SETTLING

PONDS, DETENTION PONDS, SWALES), ACTION SHALL BE TAKEN
IMMEDIATELY TO REMOVE THE MATERIAL CAUSING THE SHEEN. THE
CONTRACTOR SHALL USE APPROPRIATE MATERIALS TO CONTAIN AND
ABSORB THE SPILL. THE SOURCE OF THE OIL SHEEN WILL ALSO BE
IDENTIFIED AND REMOVED OR REPAIRED AS NECESSARY TO PREVENT
FURTHER RELEASES.

FERTILIZERS SHALL BE APPLIED ONLY IN THE AMOUNTS SPECIFIED. ONCE
APPLIED, FERTILIZERS SHALL BE WORKED INTO THE SOIL TO LIMIT THE

EXPOSURE TO STORMWATER.

IF ASPILL OCCURS THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE
RESPONSIBLE FOR COMPLETING THE SPILL REPORTING FORM AND FOR
REPORTING THE SPILL TO THE TDOT PROJECT RESPONSIBLE PARTY. ALL
SPILLS MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND
MEASURES SHALL BE TAKEN IMMEDIATELY TO PREVENT THE POLLUTION
OF WATERS OF THE STATE/U.S.,INCLUDING GROUNDWATER, SHOULD A
SPILL OCCUR.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN
AMOUNT EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY
ESTABLISHED UNDEREITHER40 CFR 117 OR 40 CFR 302 OCCURS DURING
A 24 HOUR PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO.
TNR100000 STORMWATER DISCHARGES FROM CONSTRUCTIONACTIMTIES
SECTION 5.1 FOR REPORTING REQUIREMENTS.

CONTRACTOR'’S BULK FUEL AND PETROLEUM PRODUCTS STORED ONSITE
OR ADJACENTTO THE R.O.W.IN ABOVE GROUND STORAGE CONTAINERS
WITH A COMBINED CAPACITY OF 1320 GALLONS OR MORE SHALL HAVE
SECONDARY CONTAINMENT. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR PREPARINGA SPILL PREVENTION CONTROLAND COUNTERMEASURE
(SPCC) PLAN FORTHE BULK STORAGE AND BE SOLELY RESPONSIBLEFOR
OBTAINING ANY NECESSARY LOCAL, STATE, AND FEDERAL PERMITS. THE
SPCC PLAN AND/OR PERMITS SHALL BE KEPT ONSITE AND A COPY
PROVIDED TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO
STORING 1320 GALLONS ON SITE.
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TRAFFIC CONTROL SIGN TABULATION (RESURFACING)
M.U.T.C.D. SIZE TOTAL ITEM NO.
SIGN LEGEND \ DESCRIPTION IN INCHES S.F. | NUMBER 712-06
NO. L x W REQUIRED S.F.
G20-1 ROAD WORK NEXT 3 MILES 64" x 24" | 11 2 22
G20-2 END ROAD WORK 48" x 24" 8 41 328
ws-11 UNEVEN LANES 48" x 48" | 16 16 256
Ws-15 GROOVED PAVEMENT 48" x 48" | 16 16 256
Ws-15P | MOTORCYCLE PLAQUE 30" x 24" 5 16 80
W20-1 ROAD WORK AHEAD 48" x 48" | 16 39 624
W20-1 ROAD WORK 1/2 MILE 48" x 48" | 16 2 32
W20-1 ROAD WORK 1000 FT 48" x 48" | 16 2 32
W20-1 ROAD WORK 500 FT 48" x 48" | 16 2 32
W4-2R | RIGHT LANE ENDS 48" x 48" | 16 10 160
W20-5R | RIGHT LANE CLOSED 1000 FT 48" x 48" | 16 10 160
w4-2L LEFT LANE ENDS SYMBOL 48" x 48" | 16 10 160
W20-5L | LEFT LANE CLOSED 1000 FT 48" x 48" | 16 10 160
R1-2 YIELD 48" x 48" | 16 2 32
W3-2 YIELD AHEAD 48" x 48" | 16 2 32
E5-1 EXIT 72" x 60" | 30 2 60
E5-2 EXIT OPEN 48" x 36" | 12 2 24
TOTAL 2450
BRIDGE DECK RECOMMENDATIONS (RESURFACING)
BRIDGE LOCATION CROSSES BRIDGE BRIDGE DECK
NUMBER LOG MILE OVER/UNDER LENGTH RECOMMENDATIONS
33SR0580013 8.200 CHICKAMAUGA CREEK 420'4" | LEAVE AS IS (RESTRIPE EXISTING MARKINGS ONLY)
TO MAINTAIN MINIMUM VERTICAL CLEARANCE OF
THE
33SR0170013 8.360 NS RAILWAY NIA UNDERPASS COLD PLANE TO MATCH THE THICKNESS
OF TREATMENT
PROPOSED GUARDRAIL (RESURFACING)
GUARDRAIL TERMINAL ANCHORS
GUARDRAIL | EARTHPAD | GUARDRAIL TYPE 38
TRANSITION| FORTYPE38 | REMOVED
SIDE LOG MILE 27INTO 31IN| GUARDRAIL MASH TL3
END TREATMENT (46.896")
rlerl  ErRom 0 705-02.10 705-04.09 706-01 705-06.20
EACH (EACH) (L.F.) (EACH)
X 7.674 7.674 1 1 75 1
X 7.768 7.768 1 1 75 1
X 8.051 8.051 1 1 75 1
x| 8143 8.143 1 1 75 1
X 8.196 8.196 1 1 75 1
TOTALS 5 5 375 5

UTILITY ADJUSTMENTS (RESURFACING)
TYPE OWNER NUMBER
SEWER MANHOLE CHATTANOOGA, CITY OF 32
onsvaves | CHATTANGOOA oA couPARY |
WATER VALVES TENNESSEE S“?IIIIE‘I:II\I(;AN WATER 23

TYPE YEAR PROJECT NO. S:%ET
RESURF 2026 33S017-S8-003 2F
REV. 01-21-26 : REMOVED BRIDGE 33SR0580011 FROM
BRIDGE RECOMMENDATION TABULATION
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CURB RAMP TABULATION

TYPE

YEAR

PROJECT NO.

SHEET]
NO.

RESURF

2026

33S017-S8-003

2F1

ROADWAY LOCATION STANDARD CURB RAMP (RETROFIT) CURB RAMP (NEW)
STATION or QUADRANT | SIGNALIZED| DRAWING ITEM NO. 701-02.01 ITEM NO. 701-02.03 REMARKS

MAINLINE INTERSECTING LOG MILE (L.M.) LEFT | MEDIAN| RIGHT N.|S.|E [W.|] YES/NO NO. S.F. S.F.
SR-17 DODSON AVE 5.63 X X X YES CR-31 100.0
SR-17 DODSON AVE 5.63 X X X YES CR-31 100.0
SR-17 DODSON AVE 5.63 X X| X YES CR-32 50.0
SR-17 DODSONAVE . 5.63 X X X YES CR-31 o 1000 | -
SR-17 CRUTCHFIELD ST 5.69 X X X NO CR-21 75.0
SR-17 CRUTCHFIELD ST 5.69 X X X NO CR-41 75.0
SR-17 CRUTCHFIELD ST 5.69 X X| X NO CR-31 50.0
SR-17 CRUTCHFIELD ST 5.69 X X X NO CR-10 50.0
SR-17 MID BLOCK 5.71 X NO CR-20 20.0
SR-17 TAYLOR ST 5.76 X X X NO CR-41 50.0
SR-17 TAYLOR ST 5.76 X X X NO CR-20 25.0
SR-17 LATTA 5.82 X X| X NO CR-40 50.0
SR-17 LATTA 5.82 X X X NO CR-40 50.0
SR-17 DAISY 5.89 X X X NO CR-40 25.0
SR-17 DAISY 5.89 X X X NO CR-40 25.0
SR-17 UN-NAMED RD 5.90 X X X NO CR-10 25.0 TRUNCATED DOMES ONLY
SR-17 UN-NAMED RD 5.90 X X X NO CR-41 25.0 TRUNCATED DOMES ONLY
SR-17 N CHAMBERLAIN 5.95 X X X YES CR-10 50.0
SR-17 N CHAMBERLAIN 5.95 X X| X YES CR-10 50.0
SR-17 N CHAMBERLAIN 5.97 X X X YES CR-21 75.0
SR-17 N CHAMBERLAIN 5.97 X X X YES CR-21 75.0
SR-17 N CHAMBERLAIN 5.97 X X X YES CR-31 75.0
SR-17 N CHAMBERLAIN 5.99 X X X YES CR-31 75.0
SR-17 N CHAMBERLAIN 5.99 X X X YES CR-21 25.0
SR-17 N CHAMBERLAIN 5.99 X X| X YES CR-21 25.0
SR-17 AWTRY ST 6.05 X X X NO CR-10 25.0
SR-17 AWTRY ST 6.05 X X X NO CR-41 25.0
SR-17 AWTRY ST 6.05 X X| X NO CR-40 25.0
SR-17 AWTRY ST 6.05 X X X NO CR-10 25.0
SR-17 BIRD ST 6.18 X X | X NO CR-40 50.0
SRA7 BRDST 618 X X X NO CRA0 T T e
SR-17 FROST 6.21 X X X NO CR-40 25.0
SR-17 FROST 6.21 X X X NO CR-40 25.0
SR-17 WILHOIT 6.25 X X X NO CR-40 40.0
SR-17 WILHOIT 6.25 X X| X NO CR-40 40.0
SR-17 STUART ST 6.48 X X X NO CR-10 50.0
SR-17 WILDER 6.57 X X X NO CR-41 25.0
SR-17 WILDER 6.57 X X X NO CR-41 25.0

TOTAL 1600 175
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UTILITY NOTES

(2)

(5)

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR ITS REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FCR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY

RELOCATION. ANY ADDITIONAL COST WILL BEE INCLUDED IN THE UNIT PRICE
BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC AT 1-800-351-1111 WILL
BE REQUIRED.

UTILITY OWNERS

CATV:

COMCAST (XFINITY)

2030 EAST POLYMER DRIVE
CHATTANOOGA, TN 37421

CONTACT: TIM GREGORY

OFFICE PHONE: 706 252 418%

CELL PHONE:

Email: TIM_GREGORY@COMCAST.COM

FIBER OPTICS:

ELECTRIC POWER BOARD OF CHATTANOOGA
PO BOX 182255

CHATTANOOGA, TN 37422

CONTACT: ADAM NORWOOD

OFFICE PHONE: 423 483 3305

CELL PHONE:

Email: NORWOODAW@EPB.NET

GAS:

CHATTANOQGA GAS COMPANY (SOUTHERN
CO-ATLANTA GAS)

PO BOX 456¢
ATLANTA, GA 30302-4569
CONTACT: BRANDON STEPHENS

OFFICE PHONE: 404 584 3915
CELL PHONE:
Email: BSTEPHEN@SOUTHERNCO.COM

TELEPHONE:
BELLSOUTH DBA AT&T

300 E MARTIN LUTHER KING BOULEVARD, 5™
FLOOR

CHATTANOOGA, TN 37403
CONTACT: JOE PERREL
OFFICE PHONE: 423 266 1566
CELL PHONE:

Email: JP1389@ATT.COM

ELECTRIC:

ELECTRIC POWER BOARD OF CHATTANOOGA
PO BOX 182255

CHATTANOOGA, TN 37422

CONTACT: ADAM NORWOOD

OFFICE PHONE: 423 483 3305

CELL PHONE:

Email. NORWOODAW@EPB.NET

FIBER OPTICS:
ZAYO GROUP (AMERICAN FIBER SYSTEMS)
209 10™ AVENUE, SUITE 105

NASHVILLE, TN 37203
CONTACT: AMBER BELL

OFFICE PHONE: 423 902 2075
CELL PHONE:
Email: AMBER.BELL@ZAYO.COM

SEWER:
CHATTANOOGA, CITY OF

1250 MARKET STREET, SUITE 2100
CHATTANOOGA, TN 37402-2713
CONTACT: DENNIS MALONE

OFFICE PHONE: 423 643 6188

CELL PHONE:

Email: DMALONE@CHATTANOOGA.GOV

WATER:
TENNESSEE AMERICAN WATER COMPANY
1500 RIVERSIDE DRIVE

CHATTANOOGA, TN 37406

CONTACT: GRADY STOUT

OFFICE PHONE: 423 771 4713

CELL PHONE: -

Email: GRADY.STOUT@AMWATER.COM
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PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

A.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES OR TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC
LANE IS BEING USED BY TRAFFIC, CAUSED BY BASE, PAVING OR
RESURFACING:

1

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 1.75
INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR SHOULDER
DROP-OFF WITH PLAQUE (W8-17 AND W8-17P), SHALL BE PLACED
IN ADVANCE OF AND THROUGHOUT THE EXPOSED AREA.
MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A
MINIMUM OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
FAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH
SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY ADDED
FAVEMENT SHALL BE ELIMINATED WITHIN THREE WCRKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 1.75 INCHES AND NOT EXCEEDING 6
INCHES, TRAFFIC IS NOT TO BE ALLOWED TO TRAVERSE THIS
DIFFERENCE IN ELEVATION.

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

b. IF THE DIFFERENCE IN ELEVATION IS ELIMINATED OR
DECREASED TO 2 INCHES OR LESS BY THE END OF EACH
WORKDAY, CONES MAY BE USED DURING DAYLIGHT HOURS IN
LIEU OF DRUMS, BARRICADES OR OTHER APPROVED
PROTECTIVE DEVICES MENTIONED IN PARAGRAPH a, PROVIDED
WARNING SIGNS ARE ERECTED. WARNING SIGNS (UNEVEN
LANES AND/OR SHOULDER DROP-OFF) SHALL BE PLACED IN
ADVANCE OF AND THROUGHOUT THE EXPOSED AREA. MAXIMUM
SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A MINIMUM
OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS
ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH SIDE OF THE
ROADWAY.

c. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
THROUGH TRAFFIC LANE AND THE SHOULDER AND THE
ELEVATION DIFFERENCE IS LESS THAN 3 INCHES, THE
CONTRACTOR MAY USE WARNING SIGNS AND/OR PROTECTIVE
DEVICES AS APPLICABLE AND APPROVED BY THE REGIONAL
TRAFFIC ENGINEER. SEE PARAGRAPH a REGARDING USE OF
DRUMS, BARRICADES OR OTHER APPROVED PROTECTIVE
DEVICES. WARNING SIGNS (UNEVEN LANES AND/OR SHOULDER
DROP-OFF) WILL BE PLACED IN ADVANCE OF AND THROUGHOUT
THE EXPOSED AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL
BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
FLACED ON EACH SIDE OF THE ROADWAY.

IN THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS
OPERATIONS TO ONE WORK ZONE NOT EXCEEDING 2 MILES IN
LENGTH UNLESS OTHERWISE NOTED ON THE PLANS OR APPROVED BY
THE ENGINEER. ONCE THE CONTRACTOR BEGINS WORK IN A WORK
ZONE, A CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IN ELEVATION IS ELIMINATED. SIMULTANEOUS WORK ON
SEPARATE ROADWAYS OF DIVIDED HIGHKWAYS WILL BE CONSIDERED
INDEPEENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 6 INCHES BUT NOT EXCEEDING 18 INCHES,
THE CONTRACTQOR, WITH THE ENGINEER’S APPROVAL, MAY UTILIZE
ONE OF THE FOLLOWING:

a. THE CONTRACTOR SHALL ACCOMPLISH SEPARATION BY DRUMS,
BARRICADES OR OTHER APPROVED DEVICES IN ACCORDANCE
WITH THE FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

IN ORDER TO USE THIS METHOD, THE CONTRACTOR MUST REDUCE
THE DIFFERENCE IN ELEVATION TO 6 INCHES OR LESS BY THE END OF
THE WORKDAY THAT THE CONDITION IS CREATED.

b. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a, AND CONSTRUCT A STONE WEDGE WITH A 4:1
SLOPE, OR FLATTER, TO ELIMINATE THE VERTICAL OFFSET IF THE
LOWER ELEVATION IS AT OR BELOW SUBGRADE AT THE END OF
EACH DAY.

c. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a AND IF THE LOWER ELEVATION IS BASE STONE OR
ASPHALT PAVEMENT, PLACEMENT OF SUBSEQUENT LAYERS OF
PAVEMENT MUST BEGIN THE NEXT WORK DAY AND PROGRESS
CONTINUOUSLY UNTIL THE DIFFERENCE IN ELEVATION IS
ELIMINATED OR REDUCED TC 6 INCHES OR LESS.

d. THE CONTRACTOR SHALL PROVIDE SEPARATION BY PORTABLE
BARRIER RAIL.

FOR PRECEDING CONDITIONS a, b, AND ¢, THE CONTRACTOR SHALL
USE THE SHOULDER DROP-OFF WARNING SIGN WITH PLAQUE (W8-17
AND W8-17P). IT SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT
THE EXPOSED AREA. MAXIMUM SPACING BETWEEN THE SIGNS SHALL
BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA. IN
THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS OPERATIONS
TO ONE WORK ZONE NOT EXCEEDING 1 MILE IN LENGTH UNLESS
OTHERWISE NOTED ON THE PLANS OR APPROVED BY THE ENGINEER.
ONCE THE CONTRACTOR BEGINS WORK IN A WORK ZONE, A
CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IS ELIMINATED. SIMULTANEOUS WORK ON SEPARATE
ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

FOR DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 18 INCHES.

SEPARATION WILL BE PROVIDED BY USE OF PORTABLE BARRIER RAIL.

IN THIS SITUATION THE CONTRACTOR SHALL LIMIT HIS OPERATIONS
TO ONE WORK ZONE NOT EXCEEDING 1 MILE IN LENGTH UNLESS
OTHERWISE NOTED ON THE PLANS OR APPROVED BY THE ENGINEER.
ONCE THE CONTRACTOR BEGINS WORK IN A WORK ZONE, A
CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IN ELEVATION IS ELIMINATED. SIMULTANEOUS WORK ON
SEPARATE ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

IF THE DIFFERENCE IN ELEVATION IS WITHIN 30 FEET OF THE
NEAREST TRAFFIC LANE BEING USED BY TRAFFIC CAUSED BY
GRADING, EXCAVATION FOR UTILITIES, DRAINAGE STRUCTURES,
UNDERCUTTING, ETC.:

y

IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 0.75
INCH AND NOT EXCEEDING 2 INCHES.

a. WARNING SIGNS (UNEVEN LANES AND/OR SHOULDER DROP-OFF)
SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT THE
EXPOSED AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE
2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 2
INCHES AND NOT EXCEEDING 6 INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 6
INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER,

b. ELIMINATE VERTICAL OFFSET BY CONSTRUCTING A STONE
WEDGE OR GRADING TO A 4:1 SLOPE, OR FLATTER, OR USE
PORTABLE BARRIER RAIL.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE
THE TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE
THE CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE WITHIN 8 FEET OF A TRAFFIC LANE, THE ACTIVITY SHALL
BE PURSUED AS A CONTINUOUS OPERATION UNTIL THE ELEVATION
DIFFERENCE IS ELIMINATED.

IF THE DIFFERENCE IN ELEVATION IS FARTHER THAN 8 FEET
FROM THE NEAREST TRAFFIC LANE BUT NOT MORE THAN 30 FEET
FROM THE NEAREST TRAFFIC LANE:

SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES CR
OTHER APPROVED DEVICES IN ACCORDANCE WITH THE FOLLOWING:

1.

WHERE POSTED SPEEDS ARE 50 MPH OR GREATER, SPACING OF THE
PROTECTIVE DEVICES SHALL NOT EXCEED 100 FEET.

WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE MAXIMUM
SPACING OF THE PROTECTIVE DEVICES IN FEET SHALL NOT EXCEED
TWICE THE POSTED SPEED IN MILES PER HOUR OR 50 FEET,
WHICHEVER SPACING IS GREATER.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE THE
TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE THE
CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE, THE ACTIVITY SHALL BE PURSUED AS A CONTINUOUS
OPERATION UNTIL THE ELEVATION DIFFERENCE IS ELIMINATED.
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