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Index Of Sheets
SEE SHEET NO. 1A

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

HARDEMAN COUNTY

STATE ROUTE 100
FROM NEAR STATE ROUTE 18
TO NEAR FIRETOWER ROAD (GFT-26) (B.P.)

RESURFACE

DOES THIS PROJECT QUALIFY
FOR UTILITY CHAPTER 86

YES NO

YEAR SHEET NO.

% TENN.
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2026 1
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ALT: [MILL, B-M2 AND 411D OR CIR (4") AND MICRO-SURFACE @ 32 L.B./S.Y.], PAVEMENT MARKINGS AND GUARDRAIL

END PROJECT NO. 355100-S8-004 RESURFACE

NEAR FIRETOWER ROAD (L.M. 19.22)

BEGIN PROJECT NO. 355100-S8-004 RESURFACE

NEAR STATE ROUTE 18 (L.M. 15.31)

(" SPECIALNOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF
THE TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2021 AND
ADDITIONAL SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS
AND IN THE PROPOSAL CONTRACT.
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SCALE: 1"= 5280' MILES
PROJECT LENGTH 3.91 MILES
TOTAL LANE MILES RESURFACED 7.73 MILES

Z

PROJECT LOCATION

NO EXCLUSIONS

TRAFFIC COUNTER &
WEATHER STATIONS

STATION LOCATION LOG MILE

TC STATION 2 15.290
TRAFFIC DATA

ADT (2026) 1,735

POSTED SPEED L.M. 15.31 - 19.22 55 MPH

BRIDGE ID. # 35SR1000015, 35SR1000017, 35SR1000019,
35SR1000021, 35SR1000023
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ROADWAY INDEX

SHEET NAME

SIGNATURE SHEET ...
TITLE SHEET . e

ROADWAY INDEX, STANDARD ROADWAY DRAWINGS, AND

STANDARD TRAFFIC DESIGN DRAWINGS ...,
ESTIMATED ROADWAY QUANTITIES ...
TYPICAL SECTIONS AND PAVEMENT SCHEDULE ..........................
GENERAL NOTES . ... e
SPECIAL NOTES ... et
ENVIRONMENTAL NOTES ...
TABULATED QUANTITIES ...,
UTILITY NOTES AND UTILITY OWNERS.........cooeeeeeeee
PAVEMENT EDGE-DROP OFF TRAFFIC CONTROL ......cccvveiiieeee.

NO UTILITY SHEETS ARE INCLUDED IN THIS PLAN SET.

NO PROJECT COMMITMENTS SHEET INCLUDED IN THIS PLAN SET.

SHEET NO.

......... ROADWAY-SIGN1

STANDARD ROADWAY DRAWINGS

DWG. REV. DESCRIPTION

10-100.00 STANDARD ROADWAY TITLE SHEET, ABBREVIATIONS,
AND LEGENDS

RD-A-1 02-20-20 STANDARD ABBREVIATIONS A THROUGH L
RD-A-2 STANDARD ABBREVIATIONS M THROUGH Z
RD-L-1 02-20-20 STANDARD LEGEND
RD-L-1A STANDARD LEGEND

10-108.00 SAFETY DESIGN AND GUARDRAILS

S-GR31-1 03-13-25 ~ GUARDRAIL DETAILS

S-GRS-4 05-04-22  SPECIAL CASE GUARDRAIL HEIGHT TRANSITION DETAIL
S-GRT-2 06-28-19  TYPE 38 GUARDRAIL END TERMINAL

S-GRT-2P 10-16-20  EARTH PAD FOR TYPE 38 AND TYPE 21 TERMINAL

STANDARD TRAFFIC DESIGN DRAWINGS

DWG.

REV.

DESCRIPTION

10-204.00 DESIGN - TRAFFIC CONTROL

T-M-1

T-M-4
T-M-16
T-M-16A

T-WZ-10

01-24-25

01-24-25
01-24-25
01-24-25

03-26-25

DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

STANDARD INTERSECTION PAVEMENT MARKINGS
RUMBLE STRIPE INSTALLATION LAYOUT

RUMBLE STRIPE DETAILS FOR EDGE OF PAVEMENT AND
CENTERLINE

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

TYPE YEAR PROJECT NO. S:%ET
RESURF 2026 35S100-S8-004 1A
SEALED BY

5 AGRICULTURE R
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY INDEX,
STANDARD ROADWAY
DRAWINGS, AND
STANDARD TRAFFIC
DESIGN DRAWINGS
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(1)
(2)

(3)4)
(5)
()
()
()
6)
(7)
(4)

(8)
(4)©9)

(10)
(11)
(12)
(13)(14)
(15)

(16)(17)
(16)(18)
(16)(19)
(16)(20)
(16)(21)
(16)(22)
(16)(23)

ESTIMATED ROADWAY QUANTITIES

FOOTNOTES

TYPE YEAR PROJECT NO.

SHEET]
NO.

RESURF 2026

35S100-S8-004

ITEM NO. DESCRIPTION UNIT QUANTITY
355100-S8-004
202-03.01 REMOVAL OF ASPHALT PAVEMENT S.Y. 367
203-06 WATER M.G. 8
208-01.05 BROOMING & DEGRASSING SHOULDERS L.M. 8
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) TON 1023
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 6.2
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN EACH 13
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 3
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 EACH 13
706-01 GUARDRAIL REMOVED L.F. 650
712-01 TRAFFIC CONTROL LS 1
712-06 SIGNS (CONSTRUCTION) S.F. 832
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) EACH 260
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 252
716-05.20 PAINTED PAVEMENT MARKING (6" LINE) L.M. 26
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 13
717-01 MOBILIZATION LS 1
ALTERNATE AA1
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON S777
403-02.01 TRACKLESS TACK COAT TON 41
411-01.10 ACS MIX(PG64-22) GRADING D TON 3425
411-01.21 LONGITUDINAL JOINT SEALANT L.M. 4
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 8683
ALTERNATE AA2
308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT S.Y. 52648
308-01.15 ENGINEERED ASPHALT EMULSION TON 310
309-10.01 PORTLAND CEMENT TON 104
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 29
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 99
414-03.02 AGGREGATE FOR MICRO SURFACING TON 817
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 1047

NOTE: THERE ARE NO UTILITY ADJUSTMENTS ON THIS PROJECT.

(1)
(2)

3)

(4)

(5)
(6)

(7)

(8)
9)
(10)
(11)
(12)
(13)

(14)

(15)
(16)

(17)
(18)
(19)
(20)
(21)
(22)
(23)

TO BE USED FOR PARTIAL DEPTH ASPHALT REPAIR.

INCLUDES THE COST OF REMOVING DEBRIS AND SWEEPING PRIOR TO WORK. SEE SHEET NO.
2C, NOTE (6) UNDER FINAL PAVEMENT MARKING FOR MORE INFORMATION.

GRIND AT A DEPTH OF 3/8" +- 1/16". LONGITUDINAL SPACING MAY BE AFFECTED BY SHALLOWER
GRINDS. RUMBLE GRINDING SHOULD NOT PENETRATE COMPLETELY COMPLETLEY THROUGH
THE NEWLY PAVED LAYER OR CAUSE PREMATURE DAMAGE. FOOTNOTE IS ONLY APPLICABLE IF
ALTERNATE AA2 IS SELECTED.

RUMBLE STRIPE, SNOWPLOWABLE MARKERS, AND THERMOPLASTIC PAVEMENT MARKINGS
SHALL NOT BE INSTALLED UNTIL THE MICROSURFACE HAS BEEN ALLOWED TO CURE FOR

AT LEAST 2 WEEKS. FOOTNOTE IS ONLY APPLICABLE IF ALTERNATE AA2 IS SELECTED.

SEE PROPOSED GUARDRAIL (RESURFACING) ON SHEET 2F.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS

FOR ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND

THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

THE CONTRACTOR IS RESPONSIBLE FOR THE STAKING OF CONSTRUCTION SIGNS. IN THE
EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED

NOT IN USE DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL
CHOOSE A SIGN COVERING APPROVED BY THE ENGINEER. TEMPORARY SIGN COVERINGS
SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN THE PRICE BID FOR ITEM

NO. 712-06 SIGNS (CONSTRUCTION).

ITEM TO BE USED FOR TEMPORARY PAVEMENT MARKING ONLY.

ITEM TO BE USED FOR FINAL PAVEMENT MARKING ONLY.

INCLUDES 83 TONS FOR PARTIAL DEPTH ASPHALT REPAIR AND 59 TONS FOR SHOULDERS.
INCLUDES 2 TONS FOR DRIVEWAYS, FIELD ENTRANCES, SHOULDERS, AND LAKE LAJOIE RD.
INCLUDES 81 TONS FOR DRIVEWAYS, FIELD ENTRANCES, SHOULDERS, AND LAKE LAJOIE RD.
USE CRAFCO PAVEMENT JOINT ADHESIVE #3452D. PAVON JOINT ADHESIVE BY

PAVON CORPORATION OR DENSO TAPE BY DENSO.

TO BE USED FOR SEALING OF ALL SURFACE LAYER CONSTRUCTION JOINTS ALONG THE TRAVEL
LANES AS DIRECTED BY THE ENGINEER.

INCLUDES 135 TONS FOR DRIVEWAYS, FIELD ENTRANCES, SHOULDERS, AND LAKE LAJOIE RD.
THE TREATMENT OF SIDE ROADS, BUSINESS ENTRANCES, FIELD ENTRANCES AND DRIVEWAYS
WILL NOT BE INCLUDED IN THIS PROJECT.

INCLUDES 518 S.Y. FOR EXTRA WIDTH SHOULDERS.

INCLUDES 3 TONS FOR EXTRA WIDTH SHOULDERS.

INCLUDES 1 TON FOR EXTRA WIDTH SHOULDERS.

INCLUDES 1 TONS FOR EXTRA WIDTH SHOULDERS & 1' MICRO ONTO LAKE LAJOIE RD.
INCLUDES 2 TONS FOR EXTRA WIDTH SHOULDERS & 1' MICRO ONTO LAKE LAJOIE RD.

INCLUDES 9 TONS FOR EXTRA WIDTH SHOULDERS & 1' MICRO ONTO LAKE LAJOIE RD.

INCLUDES 994 TONS FOR 0.375" PROFILE MILLING, 42 TONS FOR 0.6" TAPER MILLING, AND

11 TONS FOR PROFILE MILLING EXTRA WIDTH SHOULDERS & 1' MICRO ONTO LAKE LAJOIE RD.

SEALED BY

5 AGRICULTURE R

j

.
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
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QUANTITIES
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ALTERNATE AA1

BM-2 & 411D
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l l EXISTING BASE |AND SURFACE \\

I
SR-100

FROM: L.M. 15.31 TO L.M. 19.22

FINISHED GRADE

BRIDGE DETAIL

ALTERNATE AA1

MILLING LENGTH OF

MILLING

3.25" e
1.25

DEPTH1 "~ STRUCTURE| {

MILLING
DEPTH
3.25"

(L X

V%,

AT BRIDGES 35SR1000015, 35SR1000017, 35SR1000019
35SR1000021, & 35SR1000023.

QEXISTING BASE I @—/ I\—@ I

(NOT TO SCALE)

ALTERNATE AA2

CIR & MICRO SURFACE

i
2 22' (2 LANES) 2
AGG. I AGG.
'Z/— FINISHED GRADE
AN
nn il
EXISTING BASEIAND SURFACE
I
1 3)(9) (4 SR-100 1

FROM: L.M. 15.31 TO L.M. 19.22 ’

BRIDGE MILLING DETAIL

ALTERNATE AA2

100' LENGTH OF

100’ |

AT BRIDGES 35SR1000015, 35SR1000017, 35SR1000019
35SR1000021, & 35SR1000023.

TAPER DEPTH FROM| STRUCTURE |TAPER DEPTH FROM
0.00" TO 0.60" 0.60" TO 0.00"

77777

(NOT TO SCALE)

SHEET]

TYPE YEAR PROJECT NO. NO
RESURF 2026 35S100-S8-004 2B
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PAVEMENT DETAIL

THE CONTRACTOR IS TO

~ENSURE A FLUSH TRANSITION
PROP. RESURFACING
— (SEE TYP. SECTIONS) WITH EXISTING PAVEMENT
¢ 'EXISTING PAVEMENT
é’b EXISTING BASE

AT PROJECT LIMITS L.M. 15.31 & L.M. 19.22
(NOT TO SCALE)

DETAIL OF PARTIAL DEPTH
ASPHALT REPAIR

by

__________ HIIIIIIIOJ—H____¢
EXISTING
BASE & ITEM 307-01.08
SURFACE @ GR.'B-M2' @ 4" THICK

TO BE INSTALLED IN
TWO EQUAL LIFTS

WIDTH VARIES
%«—»—{ PROP. RESURFACING
F (SEE TYP. SECTIONS)

(NOT TO SCALE)

PROPOSED PAVEMENT SCHEDULE

@ MINERAL AGGREGATE @ 2.00"+ THICK FOR SHOULDERS

ITEM 303-02 MINERAL AGGREGATE, TYPE "B" BASE, GRADING "C OR D"

ITEM 411-01.10

@ ASPHALTIC CONCRETE SURFACE (HM) @ 1.25"t THICK (APPROX. 132.50 LBS./S.Y.)

ACS MIX (PG64-22) GRADING "D"

@ BITUMINOUS COURSE (BINDER) @ 2.00"t THICK (APPROX. 226.0 LBS./S.Y.)

ITEM 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING "B-M2"

@

@ COLD-IN-PLACE RECYCLED BITUMINOUS PAVEMENT @ 4" DEPTH
ITEM 308-01.10 COLD-IN-PLACE RECYCLED BITUMINOUS PAVEMENT (S.Y.)

ITEM 308-01.15 ENGINEERED ASPHALT EMULSION (RATE ESTIMATED 3% / TON)

ITEM 309-10.01 PORTLAND CEMENT (RATE ESTIMATED 1% / TON)

MICRO-SURFACING

ITEM 414-03.01

ITEM 414-03.02

EMULSIFIED ASPHALT FOR MICRO-SURFACING
EMULSIFIED ASPHALT (AT 12% OF THE DRY WEIGHT OF AGGREGATE)

AGGREGATE FOR MICRO-SURFACING
AGGREGATE (AT 32 LBS./S.Y.)

TYPE YEAR PROJECT NO. S:%ET
RESURF 2026 35S100-S8-004 2B1
SEALED BY

@ TACK COAT (TC) FOR MICRO-SURFACING
ITEM 403-01.01  BITUMINOUS MATERIAL FOR TACK COAT (TC)

SEE 403.05 FOR DETERMINING APPLICATION RATE IN THE FIELD

COLD PLANING @ 3.25"t THICK (APPROX. 341.25 LBS./S.Y.)

ITEM 415-01.01

COLD PLANING BITUMINOUS PAVEMENT

©®

@ TRACKLESS TACK COAT

ITEM 403-02.01 TRACKLESS TACK COAT (TC)

SEE 403.05 FOR DETERMINING APPLICATION RATE IN THE FIELD

COLD PLANING @ 0.375"t THICK (APPROX. 39.375 LBS./S.Y.)

ITEM 415-01.01

COLD PLANING BITUMINOUS PAVEMENT
(TO BE USED FOR PROFILE MILLING ONLY)

BITUMINOUS COURSE (BINDER) @ 4.00"t THICK (APPROX. 452.0 LBS./S.Y.)

ITEM 307-01.08

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING "B-M2"
(TO BE USED FOR PARTIAL DEPTH ASPHALT REPAIR ONLY)

& AGRICULTURE R
- 'I

“
’I,'QF TESYX W

|1 AaMt/2025

NOT TO SCALE

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS AND
PAVEMENT
SCHEDULE




4:48:40 PM

12/3/2025

\EGNYTEDRIVE\PROJECTS\HDRINCOR\0009TR\TRANSPORTATION\MARCH 2026\136518.00 - SR100 - HARDEMAN CO\2C_GENERAL NOTES.DGN

GENERAL NOTES

GRADING

(1)

3)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA) WITHOUT
APPROVAL BY FEMA. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND
(NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF ANY
ADJACENT WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO
OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY
ANY OTHER FEDERAL, STATE OR LOCAL AGENCY.

GUARDRAIL

(1)

3)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE
IN PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC,
THE CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR
DRUMS WITH TYPE “A” LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING TEMPORARY
BARRICADES OR DRUMS WITH TYPE “A” LIGHTS TO DELINEATE GUARDRAIL
END AND A TEMPORARY ROUNDED END ELEMENT SHALL BE INCLUDED IN
THE COST OF THE PROPOSED GUARDRAIL END TERMINAL.

MISCELLANEOUS

3)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL
RELIEVE THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE
SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE
RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKINGS ON INTERMEDIATE LAYERS

(2)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.20,
PAINTED PAVEMENT MARKING (6” LINE), L.M.

FINAL PAVEMENT MARKING

(6)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK:

a. BROOMING & DE-GRASSING SHOULDERS SHALL INCLUDE CLIPPING OF
MATERIAL INTERFERING WITH PROPER DRAINAGE OF ROADWAY
(INCLUDING PAVED AND GRAVEL SHOULDERS), AS DIRECTED BY THE
ENGINEER.

b. ALL MATERIAL FROM CLIPPING, BROOMING AND DE-GRASSING
SHOULDERS SHALL BE PICKED UP, REMOVED AND PROPERLY
DISPOSED AS DIRECTED BY THE ENGINEER.

c. ALL COSTS ASSOCIATED WITH PICKING UP, REMOVAL AND PROPER
DISPOSAL SHALL BE PAID FOR UNDER ITEM NO. 208-01.05.

d. REMOVE ALL GARBAGE AND CONSTRUCTION DEBRIS FROM PROJECT.
THE COST FOR THIS WILL BE INCLUDED IN THE PRICE BID FOR OTHER
ITEMS OF CONSTRUCTION.

(8)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

SNOWPLOWABLE REFLECTIVE PAVEMENT MARKERS
(19) REMOVE EXISTING SNOWPLOWABLE MARKERS PRIOR TO PAVING AND/OR

COLD PLANING. REMOVE ALL ADHESIVES PRIOR TO PAVING. PATCH ANY
HOLES OR DIVOTS RESULTING FROM THE REMOVAL OF A MARKER IN A
MANNER WHICH ENSURES A UNIFORM PAVED SURFACE. PATCH WORK
SHALL BE INCLUDED WITH COST OF OTHER ITEMS OF CONSTRUCTION.

PAVEMENT
PAVING

(2)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(4)

©)

(6)

(9)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD
THE PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES
WILL BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(12)

ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE RELOCATED
OUTSIDE LIMITS OF CONSTRUCTION BY THE CONTRACTOR. UPON
COMPLETION OF CONSTRUCTION, THE CONTRACTOR WILL RESTORE THE
SIGNS TO ORIGINAL LOCATION. THE CONTRACTOR SHALL CHECK WITH
THE REGIONAL TRAFFIC ENGINEER PRIOR TO MOVING ANY PERMANENT
SIGNS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN
FACE IS FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(5)

(6)

(7)

9)

USE OF BARRICADES, PORTABLE BARRIER RAILS, AND DRUMS SHALL BE
LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE A HAZARD
IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE
RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR
ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45)
FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND
DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A
HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE
CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY
ARE NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY
TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'’S
APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN
TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR
THIS REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE
ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO
USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR STAKING CONSTRUCTION
SIGNS. THE COST OF THIS WORK SHALL BE INCLUDED IN ITEM NO. 712-06,
SIGNS (CONSTRUCTION), S.F.
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SPECIAL NOTES

RESURFACING

(1)
(6)

SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.

THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD
PLANING AREA WILL BE PLACED WITHIN 96 HOURS OF THE
COMMENCEMENT OF COLD PLANING OPERATIONS. COLD PLANING
OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH CAN BE
COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME LIMITS
SPECIFIED, EVEN IF COLD PLANING OPERATIONS MUST BE SUSPENDED
UNTIL PAVING CATCHES UP.

PAVEMENT MARKING

(1)

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY BE
REQUIRED TO APPLY PAINTED MARKINGS IN THE PAVEMENT AREAS NOT
SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE MADE AT THE
UNIT PRICE BID FOR ITEM NO. 716-05.20.

(2) UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY BE
REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS NOT
SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE MADE AT THE
UNIT PRICE BID FOR ITEM NO. 716-12.02.

SIGNS

(1)

IF THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS (STUBS)
FOR SIGN ERECTION, THESE SHALL BE REMOVED WHEN THE SIGNS ARE
REMOVED TO AVOID FUTURE DAMAGE TO MOWERS OR OTHER
MACHINERY.

MISCELLANEOUS

(1)
(4)

ITEM 303-02 TO BE PLACED BEFORE PLACING SURFACING MATERIAL.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ANY
SIGNS AND MAILBOXES DURING THE OPERATION. ANY SIGNS OR
MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL BE
REPLACED AT THE CONTRACTOR'’S EXPENSE.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

THE CONTRACTOR SHALL KEEP TWO TRAFFIC LANES, ONE IN EACH
DIRECTION, OPEN TO TRAFFIC DURING NON-WORK HOURS OR NON-WORK
DAYS.

JOINT SEALANTS

(1)

3)

(4)

THE CONTACT SURFACE OF TRANSVERSE JOINTS AND LONGITUDINAL
JOINTS IN THE SURFACE LIFT SHALL BE SEALED BY APPLYING JOINT
SEALANT PRIOR TO PLACEMENT OF ADDITIONAL ASPHALT AGAINST THE
PREVIOUSLY PLACED MATERIAL. MANUFACTURER’S RECOMMENDATIONS
SHALL BE FOLLOWED IF THE MATERIAL NEEDS TO BE RE-HEATED, AND
WHEN PLACING THE THIN, UNIFORM COAT.

PRIOR TO APPLICATION OF THE SEALANT, THE FACE OF THE JOINT SHALL
BE THOROUGHLY DRY AND FREE FROM DUST OR ANY OTHER MATERIAL
THAT WOULD PREVENT PROPER SEALING. ALL JOINTS SHALL BE SWEPT
OR BLOWN FREE OF LOOSE MATERIAL, DIRT, VEGETATION, AND OTHER
DEBRIS BY MEANS OF COMPRESSED AIR OR A POWER SWEEPER.

TRUCK AND VEHICLE TRAFFIC SHALL NOT DRIVE ACROSS A SEALED JOINT
UNTIL IT HAS DRIED SUFFICIENT TO PREVENT DAMAGE FROM TRACKING.

TYPE YEAR PROJECT NO.

SHEET]
NO.

RESURF 2026 35S100-S8-004

2D

SEALED BY

5 AGRICULTURE R

j

.
-----------

,€o Vk \
00 TEXaY 2025

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

SPECIAL
NOTES




4:50:26 PM

12/3/2025

Z:\HDRINCOR\0009TR\TRANSPORTATION\FEBRUARY 20261123929.00 - SR100 - CHESTER CO\2E_ENVIRONMENTAL NOTES.DGN

ENVIRONMENTAL NOTES

ENVIRONMENTAL GENERAL NOTES

NATURAL RESOURCES

4) THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S.,
INCLUDING WETLANDS AND EPHEMERAL, INTERMITTENT, AND PERENNIAL
STREAMS, IS NOT ALLOWED.

9) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO ANY
CONSTRUCTION AND MAINTENANCE ACTIVITIES TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS, SPRINGS, ETC.)
ARE NOT IMPACTED BEYOND PERMITTED LOCATIONS. IF THE
CONTRACTOR OR TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
REGION ENVIRONMENTAL TECH GROUP IMMEDIATELY.

SPECIES

(11) SHOULD CLIFF SWALLOW OR BARN SWALLOW NESTS, EGGS, OR BIRDS
(YOUNG AND ADULTS) BE PRESENT, THE CONTRACTOR SHALL CONTACT
THE REGIONAL ECOLOGY OFFICE TO DETERMINE IF SEASONAL
RESTRICTIONS WILL BE NECESSARY. GENERALLY, BIRDS, NESTS, AND
EGGS MAY NOT BE DISTURBED BETWEEN APRIL 15 AND JULY 31. FROM
AUGUST 1 TO APRIL 14, NESTS CAN BE REMOVED OR DESTROYED SO
LONG AS BIRDS OR EGGS ARE NOT PRESENT, AND MEASURES
IMPLEMENTED TO PREVENT FUTURE NEST BUILDING AT THE SITE (l.E.,
CLOSING OFF AREA USING NETTING).

(12) IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY THE TDOT
SUPERVISOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
ECOLOGY SECTION IMMEDIATELY.

PERMITS, PLANS & RECORDS

(15) IF ACHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION,
INCLUDING VALUE ENGINEERING, THE TDOT PERMIT SECTION SHALL BE
CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS ARE NEEDED.
THE PROJECT MANAGER SHALL BE CONTACTED TO DETERMINE IF ANY
PLAN REVISIONS ARE NEEDED.

ENVIRONMENTAL

(20) EXCEPT AS OTHERWISE SPECIFIED, THERE ARE NO KNOWN SPECIAL
ENVIRONMENTAL FACTORS PRESENT ON THIS PROJECT THAT INDICATE A
NEED FOR SEASONAL LIMITATIONS ON THE CLEARING, GRUBBING,
EXCAVATION, GRADING, CUTTING OR FILLING OPERATIONS OR ON THE
TOTAL AREA OF EXPOSED SOIL.

ENVIRONMENTAL SPECIAL NOTES

ENVIRONMENTAL

(1) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPLIANCE AND
FIELD SERVICES OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION
MEETINGS.

ECOLOGY

(2) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ADVISE THE CONTRACTOR DURING THE PRECONSTRUCTION MEETING
WHEN ENVIRONMENTAL DIVISION PERSONNEL OR A DESIGNATED
CONSULTANT WILL NEED TO BE ONSITE FOR WORK BEING DONE WHICH
COULD AFFECT WATERS OF THE STATE/U.S. OR SPECIES.

(3) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ATTEND THE PRE-CONSTRUCTION MEETING FOR ALL PROJECTS WHICH
HAVE THREATENED OR ENDANGERED SPECIES OR CRITICAL HABITAT
PROXIMAL TO SCHEDULED WORK. THIS WILL PROVIDE THE OPPORTUNITY
TO ENSURE THAT PERSONNEL INCLUDING THE CONTRACTOR'’S
PERSONNEL AND SUBCONTRACTORS ARE MADE AWARE OF THE
NECESSARY PRECAUTIONS THAT MUST BE FOLLOWED.

(4) ALL PROJECTS WITH LEGALLY PROTECTED SPECIES OR CRITICAL HABITAT
IDENTIFIED SHALL HAVE MEASURES IN PLACE TO CONTAIN CONCRETE
DUST, CEMENT DUST AND ALL OTHER MATERIALS. THESE MATERIALS ARE
NOT ALLOWED TO ENTER WATERS OF THE STATE/U.S.

SCOPE OF WORK

(6) THIS PROJECT INCLUDES MILL, B-M2 & 411D OR CIR & MICRO-SURFACING,
RUMBLE STRIPES, PAVEMENT MARKINGS, SNOWPLOWABLE MARKERS,
AND GUARDRAIL.

EROSION PREVENTION AND SEDIMENT CONTROL GENERAL
NOTES

DISTURBED AREA

(1) IF DISTURBED ACREAGE IS EQUAL TO ONE ACRE OR MORE, PLEASE
CONTACT TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION AS SOON
AS POSSIBLE BECAUSE AN NPDES PERMIT WILL BE REQUIRED.

SEDIMENT CONTROL

(6) EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY
EARTH MOVING OPERATIONS AND SHALL BE MAINTAINED THROUGHOUT
THE CONSTRUCTION PERIOD EXCEPT AS SUCH WORK MAY BE NECESSARY
TO INSTALL EPSC MEASURES.

(8) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFFSITE MIGRATION OR DEPOSIT OF SEDIMENT
OFF THE PROJECT LIMITS (E.G. R.O.W., EASEMENTS, ETC.), INTO WATERS
OF THE STATE/U.S., OR ONTO ROADWAYS USED BY THE GENERAL PUBLIC.
IF SEDIMENT ESCAPES THE CONSTRUCTION SITE, OFFSITE
ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM
MUST BE REMOVED AT A FREQUENCY SUFFICIENT TO MINIMIZE OFFSITE
IMPACTS (E.G., FUGITIVE SEDIMENT THAT HAS ESCAPED THE
CONSTRUCTION SITE AND HAS COLLECTED IN A STREET MUST BE
REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED INTO STORM
SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO THAT IT DOES NOT
POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).
ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING
PROPERTY MUST BE NEGOTIATED WITH THE ADJOINING PROPERTY
OWNER BEFORE REMOVAL OF SEDIMENT.

GOOD HOUSEKEEPING MEASURES & WASTE DISPOSAL

(29) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT LITTER AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS SHALL BE
REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED
STORM EVENTS OR BEFORE BEING CARRIED OFFSITE BY WIND, OR
OTHERWISE PREVENTED FROM BECOMING A POLLUTANT SOURCE FOR
STORMWATER DISCHARGES. AFTER USE, MATERIALS USED FOR EPSC
SHALL BE REMOVED FROM THE SITE.

(30) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION. APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED.

(31) CONTRACTORS SHALL PROVIDE DESIGNATED TRUCK WASHOUT AREAS ON
THE SITE. THESE AREAS MUST BE SELF CONTAINED, NOT CONNECTED TO
ANY STORMWATER OUTLET OF THE SITE, AND PROPERLY SIGNED. WASH
DOWN OR WASTE DISCHARGE OF CONCRETE TRUCKS SHALL NOT BE
PERMITTED ONSITE UNLESS PROPER SETTLEMENT AREAS HAVE BEEN
PROVIDED IN ACCORDANCE WITH BOTH STATE AND FEDERAL
REGULATIONS.

(32) WHEEL WASH WATER SHALL BE COLLECTED AND ALLOWED TO SETTLE
OUT SUSPENDED SOLIDS PRIOR TO DISCHARGE. WHEEL WASH WATER
SHALL NOT BE DISCHARGED DIRECTLY INTO ANY STORMWATER SYSTEM
OR STORMWATER TREATMENT SYSTEM.

(33) IF PORTABLE SANITARY FACILITIES ARE PROVIDED ON CONSTRUCTION
SITES, SANITARY WASTE SHALL BE COLLECTED FROM THE PORTABLE
UNITS IN A TIMELY MANNER BY A LICENSED WASTE MANAGEMENT
CONTRACTOR OR AS REQUIRED BY ANY REGULATIONS. THE CONTRACTOR
SHALL OBTAIN ANY AND ALL NECESSARY PERMITS TO DISPOSE OF
SANITARY WASTE.

(34) ONLY CONSTRUCTION PRODUCTS NEEDED SHALL BE STORED ONSITE BY
THE CONTRACTOR. THE CONTRACTOR SHALL STORE ALL MATERIALS
UNDER COVER AND IN APPROPRIATE CONTAINERS. PRODUCTS MUST BE
STORED IN ORIGINAL CONTAINERS AND LABELED. MATERIAL MIXING
SHALL BE CONDUCTED IN ACCORDANCE WITH THE MANUFACTURER’S
RECOMMENDATIONS. THE CONTRACTOR’S RESPONSIBLE PARTY SHALL
INSPECT MATERIALS STORAGE AREAS REGULARLY TO ENSURE PROPER
USE AND DISPOSAL.

(39)

(36)

(37)

(38)

(39)

(40)

WHEN POSSIBLE, ALL PRODUCTS SHALL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFFSITE. THE
MANUFACTURER'’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS SHALL BE FOLLOWED.

ALL PAINT CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN
NOT REQUIRED FOR USE. EXCESS PAINT SHALL BE DISPOSED OF
ACCORDING TO THE MANUFACTURER’S INSTRUCTIONS AND APPLICABLE
STATE AND LOCAL REGULATIONS.

ALL HAZARDOUS WASTE MATERIALS SHALL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL SHALL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR’S RESPONSIBLE PARTY
SHALL BE RESPONSIBLE FOR SEEING THAT THESE PRACTICES ARE
FOLLOWED. THE CONTRACTOR SHALL OBTAIN ANY AND ALL NECESSARY
PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

OPEN BURNING IS PROHIBITED UNLESS IT IS SPECIFICALLY ALLOWED BY
LAW. IF ALLOWED, NATURAL VEGETATION, TREES, AND UNTREATED
LUMBER SHALL BE THE ONLY MATERIALS THAT CAN BE OPEN BURNED.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
APPLICABLE STATE AND LOCAL PERMITS PRIOR TO ANY BURNING.

DISPOSAL OF ONSITE VEGETATION AND TREES BY CHIPPING THEM INTO
MULCH IS PREFERABLE TO OPEN BURNING. THIS MULCH MAY BE USED AS
AN ONSITE SOIL STABILIZATION MEASURE WHERE APPROPRIATE.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. IMPACTS TO WATERS OF THE STATE/U.S. SHALL
BE AVOIDED IF POSSIBLE. IF UNAVOIDABLE, THE CONTRACTOR WILL
OBTAIN ANY AND ALL NECESSARY PERMITS INCLUDING, BUT NOT LIMITED
TO NPDES, AQUATIC RESOURCES ALTERATION PERMIT(S), CORPS OF
ENGINEERS SECTION 404 PERMITS, AND TVA SECTION 26A PERMITS TO
DISPOSE OF WASTE MATERIALS.
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ENVIRONMENTAL NOTES

EROSION PREVENTION AND SEDIMENT CONTROL GENERAL

SHEET]

TYPE YEAR PROJECT NO. NO

NOTES
SPILL PREVENTION, MANAGEMENT & NOTIFICATION

(44)

(45)

(46)

(47)

(48)

(49)

(50)

(51)

(52)

(53)

ALL ONSITE VEHICLES SHALL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE AND SPILLS.

FOR ALL HAZARDOUS MATERIALS STORED ONSITE, THE MANUFACTURER’S
RECOMMENDED METHODS FOR SPILL CLEAN UP SHALL BE CLEARLY
POSTED. SITE PERSONNEL SHALL BE MADE AWARE OF THE PROCEDURES
AND THE LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT SHALL BE
MAINTAINED BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA
ONSITE AND UNDER COVER. SPILL RESPONSE EQUIPMENT SHALL BE
INSPECTED AND MAINTAINED BY THE CONTRACTOR AS NECESSARY TO
REPLACE ANY MATERIALS USED IN SPILL RESPONSE ACTIVITIES.

ALL SPILLS SHALL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY. THE SPILL AREA SHALL BE KEPT
WELL VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE
PROTECTIVE CLOTHING TO PREVENT INJURY FROM CONTACT WITH A
HAZARDOUS SUBSTANCE.

THE CONTRACTOR'’'S RESPONSIBLE PARTY SHALL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

IF AN OIL SHEEN IS OBSERVED ON SURFACE WATER (E.G. SETTLING
PONDS, DETENTION PONDS, SWALES), ACTION SHALL BE TAKEN
IMMEDIATELY TO REMOVE THE MATERIAL CAUSING THE SHEEN. THE
CONTRACTOR SHALL USE APPROPRIATE MATERIALS TO CONTAIN AND
ABSORB THE SPILL. THE SOURCE OF THE OIL SHEEN WILL ALSO BE
IDENTIFIED AND REMOVED OR REPAIRED AS NECESSARY TO PREVENT
FURTHER RELEASES.

FERTILIZERS SHALL BE APPLIED ONLY IN THE AMOUNTS SPECIFIED. ONCE
APPLIED, FERTILIZERS SHALL BE WORKED INTO THE SOIL TO LIMIT THE
EXPOSURE TO STORMWATER.

IF A SPILL OCCURS THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE
RESPONSIBLE FOR COMPLETING THE SPILL REPORTING FORM AND FOR
REPORTING THE SPILL TO THE TDOT PROJECT RESPONSIBLE PARTY. ALL
SPILLS MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND
MEASURES SHALL BE TAKEN IMMEDIATELY TO PREVENT THE POLLUTION
OF WATERS OF THE STATE/U.S., INCLUDING GROUNDWATER, SHOULD A
SPILL OCCUR.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN
AMOUNT EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY
ESTABLISHED UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING
A 24 HOUR PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO.
TNR100000 STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITIES
SECTION 5.1 FOR REPORTING REQUIREMENTS.

CONTRACTOR'S BULK FUEL AND PETROLEUM PRODUCTS STORED ONSITE SEALED BY

OR ADJACENT TO THE R.O.W. IN ABOVE GROUND STORAGE CONTAINERS e,
WITH A COMBINED CAPACITY OF 1320 GALLONS OR MORE SHALL HAVE N \QMR&)?’/,
SECONDARY CONTAINMENT. THE CONTRACTOR SHALL BE RESPONSIBLE S\Q.-%’{%“ED EN(E*}'-.‘,%‘",
FOR PREPARING A SPILL PREVENTION CONTROL AND COUNTERMEASURE = ::259\_,_1‘% &:ﬁ;’é&

%% AGRICULTURE R

(SPCC) PLAN FOR THE BULK STORAGE AND BE SOLELY RESPONSIBLE FOR
OBTAINING ANY NECESSARY LOCAL, STATE, AND FEDERAL PERMITS. THE
SPCC PLAN AND/OR PERMITS SHALL BE KEPT ONSITE AND A COPY

(4, oo &
PROVIDED TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO ’)»Nf’)h?{l?é‘:;\%%*\‘
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PROPOSED GUARDRAIL (RESURFACING)
GUARDRAIL TERMINAL ANCHORS
TRAFFIC CONTROL SIGN TABULATION (RESURFACING) EARTH PAD | GUARDRAIL | GUARDRAIL TYPE 38
M.U.T.C.D. SIZE TOTAL ITEM NO. FOR TYPE GR REMOVED
SIGN LEGEND \ DESCRIPTION IN INCHES S.F. | NUMBER 712-06 SIDE | LOG MILE | 38 GREND | TRANSITION MASH TL3
NO. L x W REQUIRED S.F. 27INTO31IN (46.875")
G20-1 ROAD WORK NEXT 4 MILES 28" x 24" 3 > 16 - 705-04.09 705-02.10 706-01 705-06.20
G20-2 END ROAD WORK 48" x 24" 8 3 24 (EACH) (EACH) (L.F.) (EACH)
W8-11 UNEVEN LANES 48" x 48" | 16 22 352 x| 15.815 1 50 1
W8-15 | GROOVED PAVEMENT 48" x 48" | 16 8 128 X 15.895 1 50 1
W8-15P | MOTORCYCLE PLAQUE 30" x 24" 5 8 40 x| 17.334 1 50 1
W20-1 ROAD WORK 1 MILE 48" x 48" | 16 2 32 X 17.35 1 50 1
W20-1 ROAD WORK 1/2 MILE 48" x 48" | 16 2 32 X| 17.377 1 50 1
W20-1 ROAD WORK 1000 FT 48" x 48" 16 2 32 X 17.383 1 50 1
W20-1 ROAD WORK AHEAD 48" x 48" 16 1 16 X 17.475 1 50 1
W20-4 ONE LANE ROAD 1000 FT - PORTABLE 48" x 48" 16 2 32 X 17.698 1 50 1
W20-7A | FLAGGER SYMBOL - PORTABLE 48" x 48" | 16 2 32 X| 17.791 1 50 1
w21-2 FRESH OIL - PORTABLE 48" x 48" | 16 2 32 X 17.791 1 1 50 1
W21-5 | SHOULDER WORK 48" x 48" | 16 4 o4 X 17.826 1 1 50 1
NOTE: THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS X| 17.826 1 50 1
DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES. | TOTAL 832 X| 18.594 1 1 30 1
* TO BE USED AS DIRECTED BY THE ENGINEER. TOTALS 3 13 650 13

BRIDGE NOTES (ALTERNATE AA1)
BRIDGE LOCATION | BRIDGE BRIDGE DECK
NUMBER LOG MILE | LENGTH NOTES
35SR1000015 17.36 23.5' |COLD PLANE 1.25" OF THE EXISTING ASPHALT AND REPLACE WITH 1.25" OF NEW ASPHALT.
35SR1000017 17.49 75.5' |COLD PLANE 1.25" OF THE EXISTING ASPHALT AND REPLACE WITH 1.25" OF NEW ASPHALT.
35SR1000019 17.72 68.6' |COLD PLANE 1.25" OF THE EXISTING ASPHALT AND REPLACE WITH 1.25" OF NEW ASPHALT.
35SR1000021 17.81 32.8' |COLD PLANE 1.25" OF THE EXISTING ASPHALT AND REPLACE WITH 1.25" OF NEW ASPHALT.
35SR1000023 18.58 46.0' |COLD PLANE 1.25" OF THE EXISTING ASPHALT AND REPLACE WITH 1.25" OF NEW ASPHALT.
BRIDGE NOTES (ALTERNATE AA2)
BRIDGE LOCATION | BRIDGE BRIDGE DECK
NUMBER LOG MILE | LENGTH NOTES
35SR1000015 17.36 23.5' |COLD PLANE 0.375” OF THE EXISTING ASPHALT AND REPLACE WITH 0.375” OF MICROSURFACING.
35SR1000017 17.49 75.5' |COLD PLANE 0.375” OF THE EXISTING ASPHALT AND REPLACE WITH 0.375” OF MICROSURFACING.
35SR1000019 17.72 68.6' |COLD PLANE 0.375” OF THE EXISTING ASPHALT AND REPLACE WITH 0.375” OF MICROSURFACING.
35SR1000021 17.81 32.8' |COLD PLANE 0.375” OF THE EXISTING ASPHALT AND REPLACE WITH 0.375” OF MICROSURFACING.
35SR1000023 18.58 46.0' |COLD PLANE 0.375” OF THE EXISTING ASPHALT AND REPLACE WITH 0.375” OF MICROSURFACING.
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UTILITY NOTES

(2)

3)

(4)

(5)

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR ITS REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE
BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC AT 1-800-351-1111 WILL
BE REQUIRED.

UTILITY OWNERS

CABLE:

CHARTER COMMUNICATIONS

24 CIRCLE DRIVE

MCKENZIE, TN 38201

CONTACT: KEITH CHESSER

OFFICE PHONE: 731 352 1146

CELL PHONE: 731 621 9552

Email: KEITH.CHESSER@CHARTER.COM

ELECTRIC:

BOLIVAR ENERGY AUTHORITY
815 TENNESSEE ST.

BOLIVAR, TN 38008

CONTACT: RANDY PLUNK
OFFICE PHONE: 731 658 5257
CELL PHONE:

Email: RPLUNK@BEA-TN.COM

GAS / WATER / SEWER:
BOLIVAR UTLITY DEPARTMENT
115 N. WASHINGTON ST.
BOLIVAR, TN 38008

CONTACT: JIM NUCKOLLS
OFFICE PHONE: 731 658 5894
CELL PHONE:

Email:  JNUCKOLLS.CITYOFBOLIVAR@GMAIL.COM

WATER:

TOWN OF TOONE

P.O0. BOX 98

TOONE, TN 38381

CONTACT: JOE JONES

OFFICE PHONE: 731 358 9770
CELL PHONE:

Email:

COMMUNICATIONS:

AT&T

315 COLLEGE STREET
JACKSON, TN 38301

CONTACT: DANIEL R. POTTS
OFFICE PHONE: 901 488 2359
CELL PHONE:

Email: DP7607@ATT.COM

COMMUNICATIONS:
COMCAST

5450 WINCHESTER ROAD

MEMPHIS, TN 38115

CONTACT: ANDREW SMITH

OFFICE PHONE: 901 623 7471

CELL PHONE: 901 208 6380

Email: ANDREW_SMITH6@COMCAST.COM

TYPE YEAR PROJECT NO. S:%ET
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PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

A.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES OR TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC
LANE IS BEING USED BY TRAFFIC, CAUSED BY BASE, PAVING OR
RESURFACING:

1.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 1.75
INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR SHOULDER
DROP-OFF WITH PLAQUE (W8-17 AND W8-17P), SHALL BE PLACED
IN ADVANCE OF AND THROUGHOUT THE EXPOSED AREA.
MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A
MINIMUM OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH
SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY ADDED
PAVEMENT SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 1.75 INCHES AND NOT EXCEEDING 6
INCHES, TRAFFIC IS NOT TO BE ALLOWED TO TRAVERSE THIS
DIFFERENCE IN ELEVATION.

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

b. IF THE DIFFERENCE IN ELEVATION IS ELIMINATED OR
DECREASED TO 2 INCHES OR LESS BY THE END OF EACH
WORKDAY, CONES MAY BE USED DURING DAYLIGHT HOURS IN
LIEU OF DRUMS, BARRICADES OR OTHER APPROVED
PROTECTIVE DEVICES MENTIONED IN PARAGRAPH a, PROVIDED
WARNING SIGNS ARE ERECTED. WARNING SIGNS (UNEVEN
LANES AND/OR SHOULDER DROP-OFF) SHALL BE PLACED IN
ADVANCE OF AND THROUGHOUT THE EXPOSED AREA. MAXIMUM
SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A MINIMUM
OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS
ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH SIDE OF THE
ROADWAY.

c. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
THROUGH TRAFFIC LANE AND THE SHOULDER AND THE
ELEVATION DIFFERENCE IS LESS THAN 3 INCHES, THE
CONTRACTOR MAY USE WARNING SIGNS AND/OR PROTECTIVE
DEVICES AS APPLICABLE AND APPROVED BY THE REGIONAL
TRAFFIC ENGINEER. SEE PARAGRAPH a REGARDING USE OF
DRUMS, BARRICADES OR OTHER APPROVED PROTECTIVE
DEVICES. WARNING SIGNS (UNEVEN LANES AND/OR SHOULDER
DROP-OFF) WILL BE PLACED IN ADVANCE OF AND THROUGHOUT
THE EXPOSED AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL
BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

IN THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS
OPERATIONS TO ONE WORK ZONE NOT EXCEEDING 2 MILES IN
LENGTH UNLESS OTHERWISE NOTED ON THE PLANS OR APPROVED BY
THE ENGINEER. ONCE THE CONTRACTOR BEGINS WORK IN A WORK
ZONE, A CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IN ELEVATION IS ELIMINATED. SIMULTANEOUS WORK ON
SEPARATE ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 6 INCHES BUT NOT EXCEEDING 18 INCHES,
THE CONTRACTOR, WITH THE ENGINEER’S APPROVAL, MAY UTILIZE
ONE OF THE FOLLOWING:

a. THE CONTRACTOR SHALL ACCOMPLISH SEPARATION BY DRUMS,
BARRICADES OR OTHER APPROVED DEVICES IN ACCORDANCE
WITH THE FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

IN ORDER TO USE THIS METHOD, THE CONTRACTOR MUST REDUCE
THE DIFFERENCE IN ELEVATION TO 6 INCHES OR LESS BY THE END OF
THE WORKDAY THAT THE CONDITION IS CREATED.

b. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a, AND CONSTRUCT A STONE WEDGE WITH A 4:1
SLOPE, OR FLATTER, TO ELIMINATE THE VERTICAL OFFSET IF THE
LOWER ELEVATION IS AT OR BELOW SUBGRADE AT THE END OF
EACH DAY.

c. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a AND IF THE LOWER ELEVATION IS BASE STONE OR
ASPHALT PAVEMENT, PLACEMENT OF SUBSEQUENT LAYERS OF
PAVEMENT MUST BEGIN THE NEXT WORK DAY AND PROGRESS
CONTINUOUSLY UNTIL THE DIFFERENCE IN ELEVATION IS
ELIMINATED OR REDUCED TO SIX INCHES OR LESS.

d. THE CONTRACTOR SHALL PROVIDE SEPARATION BY PORTABLE
BARRIER RAIL.

FOR PRECEDING CONDITIONS a, b, AND ¢, THE CONTRACTOR SHALL
USE THE SHOULDER DROP-OFF WARNING SIGN WITH PLAQUE (W8-17
AND W8-17P). IT SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT
THE EXPOSED AREA. MAXIMUM SPACING BETWEEN THE SIGNS SHALL
BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA. IN
THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS OPERATIONS
TO ONE WORK ZONE NOT EXCEEDING 1 MILE IN LENGTH UNLESS
OTHERWISE NOTED ON THE PLANS OR APPROVED BY THE ENGINEER.
ONCE THE CONTRACTOR BEGINS WORK IN A WORK ZONE, A
CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IS ELIMINATED. SIMULTANEOUS WORK ON SEPARATE
ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

FOR DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 18 INCHES.

SEPARATION WILL BE PROVIDED BY USE OF PORTABLE BARRIER RAIL.

IN THIS SITUATION THE CONTRACTOR SHALL LIMIT HIS OPERATIONS
TO ONE WORK ZONE NOT EXCEEDING 1 MILE IN LENGTH UNLESS
OTHERWISE NOTED ON THE PLANS OR APPROVED BY THE ENGINEER.
ONCE THE CONTRACTOR BEGINS WORK IN A WORK ZONE, A
CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IN ELEVATION IS ELIMINATED. SIMULTANEOUS WORK ON
SEPARATE ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

IF THE DIFFERENCE IN ELEVATION IS WITHIN 30 FEET OF THE
NEAREST TRAFFIC LANE BEING USED BY TRAFFIC CAUSED BY
GRADING, EXCAVATION FOR UTILITIES, DRAINAGE STRUCTURES,
UNDERCUTTING, ETC.:

1.

IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 3/4
INCH AND NOT EXCEEDING 2 INCHES.

a. WARNING SIGNS (UNEVEN LANES AND/OR SHOULDER DROP-OFF)
SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT THE
EXPOSED AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE
2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

|IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 2
INCHES AND NOT EXCEEDING 6 INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

|IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 6
INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

b. ELIMINATE VERTICAL OFFSET BY CONSTRUCTING A STONE
WEDGE OR GRADING TO A 4:1 SLOPE, OR FLATTER, OR USE
PORTABLE BARRIER RAIL.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE
THE TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE
THE CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE WITHIN 8 FEET OF A TRAFFIC LANE, THE ACTIVITY SHALL
BE PURSUED AS A CONTINUOUS OPERATION UNTIL THE ELEVATION
DIFFERENCE IS ELIMINATED.

IF THE DIFFERENCE IN ELEVATION IS FARTHER THAN 8 FEET
FROM THE NEAREST TRAFFIC LANE BUT NOT MORE THAN 30 FEET
FROM THE NEAREST TRAFFIC LANE:

SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES OR
OTHER APPROVED DEVICES IN ACCORDANCE WITH THE FOLLOWING:

1.

WHERE POSTED SPEEDS ARE 50 MPH OR GREATER, SPACING OF THE
PROTECTIVE DEVICES SHALL NOT EXCEED 100 FEET.

WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE MAXIMUM
SPACING OF THE PROTECTIVE DEVICES IN FEET SHALL NOT EXCEED
TWICE THE POSTED SPEED IN MILES PER HOUR OR 50 FEET,
WHICHEVER SPACING IS GREATER.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE THE
TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE THE
CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE, THE ACTIVITY SHALL BE PURSUED AS A CONTINUOUS
OPERATION UNTIL THE ELEVATION DIFFERENCE IS ELIMINATED.
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