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NO EQUATIONS


(SR 277 AIRWAYS BOULEVARD)


END PROJECT L.M. 9.87
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4A  ...   SPECIAL NOTES 


4   ...   GENERAL NOTES


3   ...   TYPICAL SECTIONS


2   ...   ESTIMATED ROADWAY QUANTITIES


1   ...   TITLE SHEET


S-GRT-2P                  EARTH PAD FOR TYPE 38 TERMINAL 


S-GRT-2R                  EARTH PAD FOR TYPE 38 TERMINAL (RETROFIT)


        


S-GRT-2      11-03-14    TYPE 38 GUARDRAIL TERMINAL 


SEWER


MEMPHIS, TN. 38103


125 N. MAIN ST. SUITE 639


GARY W. VADEN  P.E. (901) 576-6725


CITY OF MEMPHIS


UTILITY OWNERS


UTILITY UTILITY CONTACT


TELEPHONE


JACKSON, TN. 38301


315 EAST COLLEGE ST.


DON ROE (731) 423-5037


A T & T


MLG&W


MEMPHIS, TN. 38101


220 S. MAIN ST.


TOM WORD (901) 528-4186


MEMPHIS LIGHT GAS AND WATER


   TO: L.M. 9.87 (SR 277 AIRWAYS BOULEVARD)


 FROM: L.M. 7.68 (South of John Paul Dr.)
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QUANTITIES


ROADWAY


ESTIMATED


FOOTNOTES


 1 FOR BREAKOUT ONLY.


 1 


 2 


 2 


 4 


 3 


 5  4 


AND SPECIAL PROVISION NO. 411C FOR RIDEABILITY SPECIFICATIONS.


SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE  5 


 7 


INCLUDES AN ADDITIONAL 1300 SF FOR ISLAND RETROFITS.


QUANTITY INCLUDES 7 


2    ROAD WORK NEXT 03 MI.       (G20-1) (48" X 24") 


(48" X 24") 2    END ROAD WORK               (G20-2)


14    UNEVEN LANES                (W8-11) (48" X 48")


2    ROAD WORK 1500 FT.          (W20-1)


2    ROAD WORK 1000 FT.          (W20-1)


2    ROAD WORK 500 FT.           (W20-1)


(48" X 48") 


(48" X 48") 


(48" X 48") 


2    RIGHT LANE CLOSED 1,500 FT. (W20-5)


2    RIGHT LANE CLOSED 1,000 FT. (W20-5)


2    RIGHT LANE CLOSED 500 FT.   (W20-5)


2    LEFT LANE CLOSED 1,500 FT.  (W20-5)


2    LEFT LANE CLOSED 1,000 FT.  (W20-5)


2    LEFT LANE CLOSED 500 FT.    (W20-5)


(48" X 48") 


(48" X 48") 


(48" X 48")


(48" X 48") 


(48" X 48") 


(48" X 48") 


2    FLAGGER AHEAD               (W20-7a)


2    FRESH OIL                   (W21-2)


(48" X 48") 


(48" X 48")


(48" X 48")


(48" X 48")2    MOTORCYCLE GROOVE SIGN      (TN-64)


3    SHOULDER WORK               (W21-5)


DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.


THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS


FOR USE AS TEMPORARY LINE MARKINGS. 8 


FOR FINAL PAVEMENT MARKING ONLY.


PAID FOR AT THE SAME UNIT PRICE BID FOR THERMOPLASTIC.


PLASTIC FOR THERMOPLACTIC.  PERFORMED PLASTIC SHALL BE 


THE CONTRACTOR MAY ELECT TO SUBSTITUDE PERFORMED  10 


 10 


 8 


 11 FOR USE AS FINAL EDGE LINES ONLY IF NEEDED.


 11 
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DEPARTMENT OF TRANSPORTATION


STP-NH/HSIP-4(10) 22015RESURF.


                                       


                                       


                                       


SEALED BY


 3 


 6 


 6 


 9 


 9 
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 9 


ITEM 202-03.01 ONLY.


FOR REPLACEMENT OF QUANTITY REMOVED UNDER 


SIDE ROADS, CROSS-OVERS, AND TURN LANES.


INCLUDES 357 TONS FOR SIDE ROADS, GORE AREA, INTERSECTIONS,


AND BUSINESS FRONTS.


COUNTY ROADS, CITY STREETS, PRIVATE DRIVES, FIELD ENTRANCES,


SIDE ROADS, CROSS-OVERS, AND TURN LANES. INCLUDES 190 TONS FOR


INCLUDES 1027 TONS FOR SIDE ROADS, GORE AREA, INTERSECTIONS,
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SECTIONS


TYPICAL


(NOT TO SCALE)


PROPOSED PAVEMENT SCHEDULE     


TYPICAL SECTION
DETAIL OF BREAKOUT


(NOT TO SCALE)


WIDTH VARIES


(SEE TYP. SECTIONS)


PROP. RESURFACING


SURFACE


 BASE &


EXISTING


 (DEPTH VARIES)


ITEM 303-02, MIN.AGG. 2 EQUAL LAYERS.)


(TO BE APPLIED IN


GR.’A’ @ 8"\ THICK


ITEM 307-01.013


(THIS ITEM IS TO BE USED FOR BREAKOUT ONLY)


ITEM 307-01.01 ASPHALT CONCRETE MIX (PG64-22)(BPMB-HM) GRADING "A"


(THIS ITEM IS TO BE USED FOR BREAKOUT ONLY)


ITEM 403-01    BITUMINOUS MATERIAL FOR TACK COAT (TC) (AT 0.10 GAL./S.Y.)


TACK COAT (TC) 


ITEM 411-03.10  ACS MIX (PG76-22)GRADING "D" 


ITEM 411-03.09  ACS MIX (PG76-22) THIN LIFT CS ASPHALT


COLD PLANING @ 2.00"\ THICK (APPROX. 105.00 LBS./S.Y.)


ITEM 415-01.01 COLD PLANING BITUMINOUS PAVEMENT


1


2


3


4


5


FINISHED GRADE


{


11’ LANE


1


EXISTING BASE AND SURFACE


11’ LANE19.5’ LANE
TURN LANE


11 FT.
19.5’ LANE


FROM: L.M. 8.70 TO L.M. 9.87


4 2 5
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ASPHALTIC CONCRETE SURFACE (ACS) @ 1.25"\ THICK (APPROX. 132.50 LBS./S.Y.)


ASPHALTIC CONCRETE SURFACE (ACS) @ 0.4"\ THICK (APPROX. 46.00 LBS./S.Y.)


BITUMINOUS BASE COURSE (BLACK BASE) @ 8"\ THICK (APPROX. 920.00 LBS./S.Y.)


FINISHED GRADE


11’ LANE


1


EXISTING BASE AND SURFACE


11’ LANE16.5’ LANE
TURN LANE


11 FT.
16.5’ LANE


FROM: L.M. 7.68 TO L.M. 8.70


4 2 5


{


72 FT.


66 FT.
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GENERAL NOTES


NOTES


GENERAL


GRADING


CONTRACTOR AT HIS EXPENSE.


DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE 


ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION


REQUIRED BY ANY OTHER FEDERAL, STATE, OR LOCAL AGENCY.


TO OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE 


ANY ADJACENT WATERCOURSE.  THIS DOES NOT ELIMINATE THE NEED 


UPLAND (NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF 


APPROVAL BY SAME.  ALL MATERIAL SHALL BE DISPOSED OF IN 


DEFINED BY THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT


ON OR OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS 


THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER


UTILITIES


AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.


NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,


THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.


APPROXIMATE ONLY.  EXACT LOCATIONS SHALL BE DETERMINED IN


THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE


FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.


ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE BID 


CUTTING IS NECESSARY FOR A UTILITY RELOCATION.  ANY 


CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR 


MAY BE REQUIRED BY THE ENGINEER AT ANY LOCATION WHERE 


WITH THE CONTRACTOR’S OPERATIONS.  ADVANCE CLEAR CUTTING 


UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY 


’AROUND’ UTILITY FACILITIES THAT WILL REMAIN IN PLACE, OTHER 


OF WORK FOR THE PROJECT.  WHILE SOME WORK MAY BE REQUIRED 


RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE


UTILITIES IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY


SOLELY RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED


PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE


WITH TCA 65-31-106.


COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE


SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO 


THEIR RESPECTIVE UTILITY ON THE GROUND.  THIS NOTIFICATION 


THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE 


PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT 


OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.  


THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER 


DIRECTED BY THE ENGINEER.


AS THE FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT


THE HIGHWAY CONSTRUCTION.  FREQUENTLY, THIS WILL BE REQUIRED


OR OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH


RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, 


CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE


ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE 


OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.  


AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH 


PERFORMED BY THE UTILITY OR IT’S REPRESENTATIVE. THE CONTRACTOR 


UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE


IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.


DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED 


SUCH EQUIPMENT.  THE COST OF PROTECTING UTILITIES FROM 


UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH 


EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE 


CONSTRUCTION OF THIS PROJECT.  IN THE EVENT THAT SPECIAL 


MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING


THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE


MISCELLANEOUS


MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.


THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET 


RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.


THE SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE 


RELIEVE THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD 


NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL 


PAVEMENT MARKINGS


UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT MARKINGS (4" LINE), L.M.


SHALL NOT BE ALLOWED.  THESE MARKINGS WILL BE MEASURED AND PAID FOR 


STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED SECTIONS 


SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT 


TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT 


BID FOR THE PERMANENT MARKINGS.


PAID  FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE PRICE 


TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED AND 


THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS COMPLETED. THE 


PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN INSTALLING 


SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO 


ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE), L.M.  THE CONTRACTOR 


MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-12.01, 


DAY’S WORK.  SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.  PAVEMENT 


THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH 


PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" ENHANCED FLATLINE 


UNIT PRICE AS BID FOR THERMOPLASTIC.


THERMOPLASTIC.  PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME


THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR 


PAVING


THE DIRECTION OF TRAFFIC.


THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN 


RESURFACING


PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.


THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL


IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE 


OF THE INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.


TRANSITION FROM THE NEW PAVEMENT TO THE EXISTING GRADE 


SHALL BE RESURFACED TO THE END OF RADIUS.  A SATISFACTORY 


ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS 


TO FEATHER THE PAVEMENT EDGE. 


OF MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION 


DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH


ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL 


SIGNALIZATION


CONSTRUCTION.


TIMING ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE


DISCONNECTING THE LOOP DETECTORS AND MARKING ANY NECESSARY 


THE MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR 


INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT.  


ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED


AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST


THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL


CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES


SIGN FACE IS FULLY COVERED.


SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE 


FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.


ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN


UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.


TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED


SIGNS (CONSTRUCTION) PER SQUARE FOOT.


INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, 


BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE 


COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT 


REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.  


IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR 


SIGN FACE IS FULLY COVERED.


SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE 


A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER


REQUEST THE ENGINEER’S APPROVAL TO USE THEM.


SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND 


WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED 


SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..  


FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN 


LESS THAN 60 MPH.  THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) 


FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF 


AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE 


VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF 


GREATER OR ON THE OUTSIDE OF A  HORIZONTAL CURVE.  PRIVATELY OWNED 


WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR 


THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS 


CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.  


AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH 


IS OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, 


WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE 


OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,


THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES
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GUARDRAIL


PROPOSED GUARDRAIL.


ROUNDED END ELEMENT SHALL BE INCLUDED IN THE COST OF THE 


END.  ALL COST OF FURNISHING AND INSTALLING A TEMPORARY 


MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED 


DRUMS WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM


THE CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR 


MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, 


IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL 


UNTIL IT IS COMPLETE IN PLACE.


FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, 


TRAFFIC EXPOSURE TO ANY HAZARD.  NO PAYMENT WILL BE MADE


ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE 


DEVISES ARE INSTALLED.  THE PROPOSED GUARDRAIL, INCLUDING 


CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING 


ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO 


GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPE UNTIL THE 


THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING


IN THE PRICE BID FOR THE PERMANENT MARKINGS.


MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED 


COMPLETED.  THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT 


INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS 


PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN 


SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO 


SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE), L.M.  THE CONTRACTOR 


MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-13.01, 


WORK.  SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.  PAVEMENT 


(60 mil) INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S 


PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY THERMOPLASTIC 


THE DESIRED LOCATION FOR DETECTOR LOOP REPLACEMENT.


CONFERENCE.  THESE PLANS WILL PROVIDE THE CONTRACTOR WITH


CONTRACTOR WITH AS BUILT SIGNAL PLANS AT THE PRE-CONSTRUCTION


THE PROJECT ENGINEER SHALL BE RESPONSIBLE FOR SUPPLYING THE 


COURSE IS PROVIDED.


LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF LEVELING 


THE STANDARD SPECIFICATIONS.


LOOPS REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF 
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SPECIAL NOTES


NOTES


SPECIAL


SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.


OR OTHER MACHINERY.


THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS


(STUBS) FOR SIGN ERECTION.  THESE SHALL BE REMOVED WHEN 


IF THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS 


COST TO BE INCLUDED IN ITEM NO. 712-06.


CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.  


CONTRACTOR.  UPON COMPLETION OF CONSTRUCTION, THE 


RELOCATED OUTSIDE LIMITS OF CONSTRUCTION BY THE 


ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-05.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PAINTED MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-13.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 


BE REPLACED AT THE CONTRACTOR’S EXPENSE.


OR MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL 


OF ANY SIGNS AND MAILBOXES DURING THE OPERATION, ANY SIGNS 


THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION 


WIDTH PLUS UP TO THREE FEET LIP OFF.


DRIVEWAYS AND FIELD ENTRANCES WILL BE PAVED THE SHOULDER


MATERIAL TRANSFER DEVICE SHALL BE USED FOR "D" MIX.


NON-WORK DAYS.


DIRECTION, OPEN TO TRAFFIC DURING NON-WORK HOURS / OR 


THE CONTRACTOR SHALL KEEP TWO TRAFFIC LANES, ONE IN EACH 


WHILE BREAKING OUT AND REMOVING EXISTING PAVEMENTS.


THE CONTRACTOR SHALL NOT DISTURB EXISTING LOOP DETECTORS


AND ABIDE BY DROP-OFF POLICY.


WILL BE COVERED WITH BITUMINOUS/CEMENT THE SAME WORK DAY,


COLD PLANING OPERATIONS TO ENSURE THAT THE MILLED SURFACE


THE CONTRACTOR WILL BE REQUIRED TO PAVE IMMEDIATELY BEHIND


SUSPENDED UNTIL PAVING CATCHES UP.


LIMITS SPECIFIED.   EVEN IF COLD PLANING OPERATIONS MUST BE 


CAN BE COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME 


OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH 


COMMENCEMENT OF COLD PLANING OPERATIONS.  COLD PLANING 


PLANING AREA WILL BE PLACED WITHIN 48 HOURS OF THE 


THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD 


DIRECTION BETWEEN 6:00 A.M. AND 6:00 P.M. MONDAY THROUGH FRIDAY.


THE CONTRACTOR SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH


BETWEEN THE HOURS OF 6:00 P.M. AND 6:00 A.M. DURING WEEKDAYS.


THE MILLING AND PAVING OF THE ROADWAY SHALL BE PERFORMED


THE SETUP AND REMOVAL OF ALL TRAFFIC CONTROL MEASURES.


DURING THE HOURS OF 8:00 P.M. AND 6:00 A.M.  THIS INCLUDES 


(EXCEPT EMERGENCY GUARDRAIL REPAIR) SHALL BE ACCOMPLISHED 


ANY WORK REQUIRING LANE CLOSURES IN EXCESS OF 30 MINUTES 


FROM 7:00 P.M. TO 6:00 A.M.  MONDAY THRU FRIDAY.


THIS IS A NIGHT JOB ALL LANES OPEN TO TRAFFIC 


FROM 6:00 A.M. TO 7:00 P.M. SUNDAY THRU THURSDAY.


THIS IS A NIGHT JOB ALL LANES OPEN TO TRAFFIC 


ON UNIFORM TRAFFIC CONTROL DEVICES.


TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL


SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING


THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD


PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL 


    USED BY TRAFFIC.  CAUSED BY BASE, PAVING OR RESURFACING:


    TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING 


A.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR


         SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.


         DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN 


         LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE 


     d.  WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC


         BE ELIMINATED WITHIN THREE WORKDAYS. 


         BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL


     c.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SHALL BE ELIMINATED WITHIN THREE WORKDAYS.


         BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT 


     b.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.


         PER EXPOSED AREA.  WHERE UNEVEN PAVEMENT IS ENCOUNTERED, 


         SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS


         THROUGHOUT THE EXPOSED AREA.  MAXIMUM SPACING BETWEEN


         DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND 


     a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER


      GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES.


  1.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
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TO BE MADE PRIOR TO THE LAYING OF ITEM 411-03.10.


ADJUSTMENT IS TO BE INCLUDED IN ITEM 411-03.10, ADJUSTMENT IS 


THEY WILL BE SPOT WELDED A MINIMUM OF FIVE TIMES.  COST OF


GRADE OF THE PAVEMENT.  IF EXTENSION RINGS ARE USED.  


UTILITY VALVE COVERS AND LIKE STRUCTURES TO THE FINISHED 


THE CONTRACTOR SHALL PROPERLY ADJUST ALL MANHOLES, ALL


TAPER AROUND ALL CATCH BASINS.


FOR ADVICE ON LOCATING THE ADVANCE DETECTION LOOPS


THE CONSTRUCTION OFFICE SHOULD CONTACT THE CITY ENGINEER 


BID FOR ITEMS 611-09.01 RESPECTIVELY.  


FOR THESE ADJUSTMENT WILL BE MADE AT THE UNIT PRICE 


ARE TO BE MADE PRIOR TO LAYING OF ITEM 411-03.  PAYMENT 


BASINS TO LOWER GRATE TO PAVEMENT ELEVATION. ADJUSTMENTS 


EXTENSION RINGS SHALL BE REMOVED FROM EXISTING CATCH 


CATCH BASINS TO THE FINISHED GRADE OF THE PAVEMENT.  


THE CONTRACTOR SHALL PROPERLY ADJUST ALL MANHOLES AND 


BETWEEN L.M. 7.48 AND L.M. 9.87: 
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